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AGREEMENT FOR ENERGY CONSERVATION SERVICES PHASE IV 

This Agreement for Energy Conservation Services Phase IV (“Agreement”) is made effective as of 
November 4, 2021 (“Effective Date”) by and between: (i) the Alvord Unified School District (“District”), a 
public school district organized and existing pursuant to California law; and (ii) Climatec, LLC 
(“Contractor”), an Arizona limited liability company designated as entity 199910410113 by the California 
Secretary of State.  The District and Contractor may be referred to herein individually as a “Party” and 
collectively as the “Parties.”  

RECITALS 

A. The District owns and operates the public school and/or administrative facilities identified 
in Exhibit “A” attached to this Agreement (each a “District Facility” and collectively, the “District 
Facilities”).  The District intends to make certain improvements to the District Facilities, as generally 
indicated in Exhibit A hereto, including replacement of mechanical equipment, controls, and irrigation 
(collectively, the “Project”).  For all purposes of this Agreement (including, without limitation, the 
exhibits hereto), the locations at the District Facilities where the work and services to be performed as 
part of the Project will occur may be referred to herein individually as a “Project Site” and collectively as 
the “Project Sites.”  

B. The Contractor possesses a contractor’s license issued by the California Department of 
Consumer Affairs, Contractors’ State License Board (“CSLB”), specifically, License No. 991066, with 
classifications B (General Building), C-10 (Electrical), and C-20 (Warm-Air HVAC).   

C. The District intends to pay the initial costs of the Project using “Elementary and Secondary 
School Emergency Relief” funding authorized by the Coronavirus Response and Relief Supplemental 
Appropriations (CRRSA) Act (ESSER II Funding) and the American Rescue Plan Act (ESSER III Funding).  
Consistent with the ESSER II and ESSER III allowable uses, the purpose of the Project is to support safe in-
person instruction by implementing repairs, replacements, improvements, and upgrades needed to 
improve indoor air quality in the District’s school facilities, reduce the risks of virus transmission and 
exposure to environmental health hazards, and to support student health needs, as well as to maintain 
operations and continuity of services. 

               D. The Parties have entered into this Agreement for purposes of setting forth the terms and 
conditions for the Contractor to perform the work and services required to complete the Project.  The 
Board of Education of the Alvord Unified School District ("District Board") approved this agreement 
pursuant to authority set forth in Resolution No. 1-2020/21, which authorizes the district to take any 
and all necesssary action to prepare and respond to the public health emergency. 

E. The Parties acknowledge and agree that, notwithstanding the Effective Date, this 
Agreement shall become operative only if both of the following occur: (i) the District receives ESSER II 
and III  Funding sufficient to pay all costs associated with the Installation Work; and (iii) the District Board 
allocates an amount of ESSER II and III Funding for purposes of the Project that is sufficient to pay all 
costs associated with the Installation Work.  In the event the District does not receive sufficient ESSER II 
and III Funding, or the District Board does not allocate sufficient ESSER II and III Funding to pay all costs 
associated with the Installation Work, this Agreement shall terminate upon notice from the District to 
the Contractor and, thereafter, neither Party shall have any further obligations in connection with this 
Agreement.    

Now, in consideration of the foregoing and of their respective rights and obligations pursuant to 
this Agreement, the Parties hereby agree as follows: 

CharlieW
Cross-Out



-2- Agreement for Energy Conservation Services

AGREEMENT 

Section 1.     Performance of the Installation Work. 

Subsection 1.1     Scope of Installation Work.  In addition to the description of the 
Installation Work as set forth in the main body of this Agreement and in Exhibit B hereto: (i) Exhibit “B” 
attached to this Agreement sets forth a detailed description of the Installation Work to be performed by 
the Contractor pursuant to this Agreement; and (ii) Exhibit “C” attached hereto sets forth a schedule of 
the mechanical replacements included as part of the Installation Work.  The Contractor must complete 
all Installation Work in strict accordance with this Agreement and the other Contract Documents 
(defined in Subsection 2.2 herein).  Without limiting anything else in this Agreement, the Installation 
Work includes, generally, any and all planning, delivery, installation, connection, integration, startup, 
and commissioning of the systems, equipment, and other things to be installed pursuant to this 
Agreement.   

Subsection 1.2     Required Approvals.  The Contractor, at its own cost and expense, 
shall be solely responsible for obtaining any and all governmental and other approvals required for 
performance of the Installation Work, including, without limitation: (i) any approvals by the California 
Department of General Services, Division of State Architect (“DSA”), the County of Riverside, or any 
applicable city.  For avoidance of doubt, the foregoing requirement to obtain approvals shall not be 
deemed or construed to apply to any DSA or air quality management district approval necessary as a 
result of existing deficiencies at any District Facility.  The Contractor shall update the District on a weekly 
basis regarding its progress in obtaining required approvals for the Installation Work, and the Contractor 
shall provide written notice to the District upon receiving all such approvals as are necessary for 
performance of the Installation Work.  Notwithstanding anything that may be construed to the 
contrary, the District, in its sole and absolute discretion and at any time after 120 days from the 
Effective Date, may terminate this Agreement, in whole or in part, if the Contractor has not then 
obtained any and all approvals necessary for performance of the Installation Work.  Upon written 
request by the Contractor, the District, to the extent reasonable and at the Contractor’s cost and 
expense, will as applicable execute and process any documentation reasonably required to obtain any 
approvals within the scope of this Subsection; provided that the Contractor shall indemnify, defend and 
hold-harmless the District with respect to any costs and other liabilities that arise from such activities by 
the District.   

Subsection 1.3     COVID-19 Acknowledgment.  The Parties have entered into this 
Agreement at a time when a public health emergency still exists with respect to the virus that causes 
COVID-19.  Although vaccines against COVID-19 have been developed, it still is presently unknown when 
this public health emergency will end, and state and local governmental public health and other officials 
(“Public Officials”) have issued mandatory guidance and orders establishing safety and other 
requirements relating to COVID-19 and applicable to the performance of construction work (“COVID-19 
Orders”) that may be applicable to the Installation Work.  The possibility exists that, during the course 
of the Installation Work, Public Officials may rescind, modify, and/or issue additional COVID-19 Orders 
applicable to the Installation Work.  Without limiting the foregoing, Public Officials may include, among 
others, city and/or county public health officials, city and/or county building department officials, and 
state and/or federal Occupational Safety and Health Administration officials. 

Subsection 1.4     Compliance with COVID-19 Orders.  In connection with the Installation 
Work, the Contractor shall be responsible, at its cost and expense, for full and satisfactory compliance 
with: (i) all applicable COVID-19 Orders, with respect to any and all employees, workers, delivery 
personnel, and others who are present on or at any Project Site in connection with the performance of 
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the Installation Work, including, without limitation, the employees of the Contractor’s subcontractors; 
and (ii) any and all other COVID-19-related policies and directives applicable to the Project and/or any 
site where the Installation Work is to occur, as implemented by any project manager, supervisor, or 
other authorized person.  The Contract Amount (defined in Section 4.1 herein) shall be deemed and 
construed to include adequate compensation for compliance by the Contractor with any and all such 
COVID-19 Orders, policies, and directives.  In no event shall any requirement to comply with an 
applicable COVID-19 Order, policy, or directive be sufficient to justify an increase in the Contract 
Amount or an extension of time to complete the Installation Work. 

Section 2.     Component Parts of Contract. 

Subsection 2.1     Required Forms.  Prior to commencing any of the Installation Work, 
the Contractor must complete, execute and submit to the District each of the contract-related forms 
specified in Exhibit “E” attached to this Agreement (“Required Contract Forms”), including, without 
limitation, having caused its surety or sureties to issue the Performance Bond and Payment Bond 
required by the Contract (defined in Subsection 2.2 herein).  The submittal of such completed and 
executed Required Contract Forms shall be a condition precedent to the Contractor commencing the 
Installation Work.  As and when required by this Agreement during the course of the Installation Work, 
the Contractor must complete, execute and submit to the District the various project-related forms 
specified in Exhibit “F” attached to this Agreement (“Required Project Forms”).   

Subsection 2.2     Contract and Contract Documents.  This Agreement is but one of the 
documents that, collectively, set forth the complete understanding and agreement of the Parties with 
respect to the performance of the Installation Work (the “Contract”).  Each of the Agreement and other 
such documents (“Contract Documents”), as those may be duly made or amended from time to time, is 
hereby incorporated as an operative and effective part of the Contract.  The Contract Documents 
include, but are not limited to: (i) this Agreement; (ii) any and all drawings, plans, elevations, sections, 
details, schedules and diagrams approved by the District that illustrate any or all of the Installation Work 
(“Plans”) and any and all written requirements approved by the District for materials, equipment, 
construction systems, quality workmanship, services and other things to be furnished in connection with 
the Installation Work or the Project (“Specifications”); (iii) the general provisions of this Agreement 
attached as Exhibit “G” to this Agreement (“General Provisions”); (iv) any and all Required Contract 
Forms and Required Project Forms; and (v) any duly-authorized change orders or other agreements 
providing for changes in the Installation Work.  The Contract Documents do not include any request for 
proposals and/or qualifications, or any proposals or submittals in response thereto, except to the extent 
expressly incorporated into this Agreement. 

Subsection 2.3     Complementary Nature.  The Contract Documents shall be deemed 
and construed to be complementary and an integrated whole.  Any requirement or provision set forth in 
one Contract Document, although not set forth in any one or more of the other Contract Documents, 
shall be interpreted as if set forth in or applicable to all Contract Documents.  

Section 3.     Commencement and Completion of Installation Work. 

Subsection 3.1     Master Schedule and Contract Time.  Prior to, and as a condition to, 
the Contractor commencing any of the Installation Work, the Parties shall develop a schedule for 
performance of the Installation Work overall and at each of the District Facilities (“Master Schedule”).  
Each Party shall reasonably cooperate with the other Party with respect to developing the Master 
Schedule.  The Master Schedule may, but is not required to, be formatted as depicted in Exhibit “H” 
attached hereto.  The Master Schedule shall establish the periods of time within which must occur the 
substantial completion and the full and satisfactory completion of all of the Installation Work at each of 
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the Project Sites and for completion of the entirety of the Project (“Contract Time”), and the Master 
Schedule may include such milestones as the Parties may agree.  Upon agreement by the Parties as to 
the applicable Master Schedule, it shall govern with respect to the timing for completion of each and all 
portions of the Installation Work.  However, the Contract Time may be extended as provided in the 
Contract Documents or as the Parties otherwise may agree in writing.  Subject to Subsection 3.3 and all 
other provisions of this Agreement, the Contractor must plan, schedule, and perform the Installation 
Work using such means, methods, workforce, and other things of whatever nature as will ensure 
completion of all Installation Work within the Contract Time, including, without limitation, any 
milestones included in the Master Schedule.      

Subsection 3.2     Access to Project Sites.  Subject to all other provisions of this 
Agreement, including, without limitation, limitations on working hours set forth in Subsection 3.3 
herein, the District shall make the Project Sites available to the Contractor, for purposes of completing 
the Installation Work, upon satisfaction of all prerequisites to the Contractor commencing the 
Installation Work as described in this Agreement, including, among others, receipt by the District of 
written notice from the Contractor, as described in Subsection 1.2 herein, that the Contractor has 
obtained the approvals necessary to perform the Installation Work.   

Subsection 3.3     Working Hour Restrictions.  The Contractor acknowledges that the 
District Facilities are schools and administrative facilities at which ongoing operations will occur during 
the course of the Installation Work.  Therefore, Installation Work must occur during and over specific 
periods of time, in order to promote the best usage of school facilities, to promote an appropriate 
learning environment for students, and to avoid and/or minimize interference with the District’s 
operations, programs, and activities.  The Contractor further acknowledges that compliance with 
scheduling requirements for the Installation Work as provided herein is mandatory in order to 
accomplish such goals and, therefore, that time is of the essence with respect to the performance of the 
Installation Work.  Without limiting Subsection 3.1 or anything else in this Agreement: (i) the Contractor 
must schedule and perform the Installation Work as necessary to accommodate the District’s operations 
at the Project Sites, including, without limitation, its educational, recreational, and other programs and 
activities, after-school programs and events, and annual and other special events, the Contractor shall 
perform the Installation Work only during evening hours, on weekends, and on holidays and other 
breaks in District and school operations.  With respect to any Project Site that is a District school: (i) the 
term “evening hours” shall mean the period of time that commences one hour after the end of the last 
classes on a day when classes are in session at the school; and (ii) no Installation Work may occur at the 
school, on any day when classes will be in session, during the two-hour period immediately prior to 
when classes are scheduled to commence that day.  With respect to any Project Site that is a District 
administrative facility: (i) the term “evening hours” shall mean the period of time that commences at 
5:30 p.m. on any day when District employees are working at the facility; and (ii) no Installation Work 
may occur at the facility, on any day when District employees will be working at the facility, during the 
one-hour period immediately prior to when District operations at the facility are scheduled to 
commence that day.  The definitions of “evening hours” set forth in this subsection shall not be deemed 
or construed to limit the Contractor’s obligation, as described in this Subsection, to accommodate the 
District’s operations at the Project Sites.   

Subsection 3.4     Acceptance Upon Final Completion.  As provided in this Section, the 
Installation Work is subject to acceptance by the District Board.  Upon reasonably determining that it 
has fully and satisfactorily completed all of the Installation Work, the Contractor shall provide written 
notice of presumed final completion (“Notice of Presumed Completion”) to the District and, thereafter, 
the District shall determine, in its reasonable discretion, whether the Installation Work has been fully 
and satisfactorily completed.  Upon making such determination, and subject to applicable agenda 
deadlines (which, generally, is two weeks in advance of the applicable meeting), the District shall 
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schedule acceptance of the Installation Work by the District Board as of the date of the next-subsequent 
regularly-scheduled meeting of the District Board (“Project Acceptance Date”), but in each case the 
District shall make reasonable efforts to schedule the District Board’s acceptance of the Installation 
Work to occur within thirty days following determination by the District that the Installation Work has 
been fully and satisfactorily completed.  Consistent with the foregoing, but prior to full and satisfactory 
completion of all of the Installation Work, if the Contractor has fully and satisfactorily completed all 
portions of the Installation Work to occur at any particular District Facility, and if the remainder of the 
Installation Work is otherwise proceeding satisfactorily, then the District shall not unreasonably refuse a 
request from the Contractor to seek acceptance by the District Board of the portion of the Installation 
Work at such District Facility and, thereafter, to issue and record a notice of completion for such portion 
of the Installation Work.   

Section 4.     Contractor Compensation. 

Subsection 4.1     Contract Amount.  The compensation payable to the Contractor in 
exchange for full and satisfactory completion of the Installation Work (“Contract Amount”) is limited to 
the fixed, total, and all-inclusive amount specified in Exhibit “I” attached to this Agreement, in exchange 
for which, as described in more detail in Subsection 4.4 herein, the Contractor guarantees that it will 
perform all of the Installation Work in strict accordance with the Contract Documents.  The portions of 
the Contract Amount allocated to the Installation Work at each of the District Facilities shall be set forth 
in the Schedule of Values approved by the District in accordance with Subsection 4.2 herein.  The District 
shall pay the Contract Amount to the Contractor, in multiple payments, in accordance with the General 
Provisions and Exhibit I hereto.   

Subsection 4.2     Schedule of Values.  Within twenty days of the Effective Date, the 
Contractor shall provide to the District, for its review, a schedule that itemizes the separate values of 
each of the different categories of work (e.g., controls, mechanical) comprising the Installation Work at 
each of the District Facilities (“Schedule of Values”).  For avoidance of doubt, the sum of the amounts 
specified in the Schedule of Values must in no event exceed the Contract Amount.  In addition, the 
Schedule of Values must specify the value of each category of the work at a District Facility in terms of: 
(i) dollars for that work; and (ii) percentage value of that work relative to (a) value of all work at that
District Facility and (b) value of all Installation Work.  The Schedule of Values shall be subject to review
and approval by an Authorized District Representative (defined in Subsection 11.1 herein) in his or her
reasonable discretion, and such approval shall be a condition precedent to the District having any
obligation to make any payment to the Contractor pursuant to this Agreement.

Subsection 4.3     Adjustment and Payment of the Contract Amount.  The Contract 
Amount shall be subject to increase and/or decrease as provided in the Contract Documents.  The 
District shall pay the total amount of the adjusted Contract Amount to the Contractor, in partial 
payments from time to time, as provided in the General Provisions and Exhibit I hereto.  In no event 
shall the sum total of all Progress Payments (defined in Section 7.1 of the General Provisions) and the 
Final Payment (defined in Section 7.9 of the General Provisions) to the Contractor pursuant to the 
Contract exceed the adjusted Contract Amount.  In addition, in no event shall the sum total of the 
payments to the Contractor on account of the Installation Work at any particular District Facility exceed 
the portion of the Contract Amount allocated to such District Facility, as specified in the Schedule of 
Values and as may be adjusted in accordance with this Agreement.  

Subsection 4.4     Contract Amount Limitation.  The District’s sole and exclusive liability 
for compensating the Contractor for full and satisfactory performance of the Installation Work in strict 
accordance with this Agreement and other Contract Documents shall be deemed and construed to be 
limited to an amount equal to the Contract Amount as it may be adjusted in accordance with the 
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Contract Documents (for example, as provided in Section 5.15 of the General Provisions).  The 
Contractor hereby represents and guarantees that it can and shall satisfactorily and completely perform 
all of the Installation Work, in strict accordance with this Agreement and the other Contract Documents, 
without seeking funds from the District in excess of the Contract Amount (as it may be adjusted in 
accordance with the Contract Documents) or requesting a redesign or change in scope of the Installation 
Work in order to reduce the Contractor’s costs, and regardless of any anticipated or unanticipated 
increases in costs of labor, materials, equipment, or other services or things necessary in connection 
with the Installation Work.  The Contractor shall be solely responsible for any and all costs it incurs in 
performing its obligations pursuant to this Agreement and other Contract Documents that are in excess 
of the adjusted Contract Amount, without right to additional compensation or reimbursement from the 
District. 
 
 Section 5.     All-Inclusive Compensation.  The compensation payable to the Contractor 
pursuant to Section 4 herein shall be deemed and construed for all purposes to be total and all-inclusive 
amounts, including, without limitation, with respect to any and all duties, sale, use, excise, income, or 
other similar taxes required by federal, State of California, local, or other laws in effect as of the 
Effective Date, and payable in connection with, or as a result of: (i) this Agreement; or (ii) actions by a 
Party taken in furtherance of, or as a result of, this Agreement. 
 
 Section 6.     Contractor Insurance.  The Contractor must comply with the insurance-related 
requirements set forth in Exhibit “J” attached to this Agreement.  Without limiting the foregoing, prior 
to commencing the Installation Work, the Contractor must obtain and have in effect each and every 
policy of insurance required pursuant to Exhibit J (each an “Insurance Policy” and, collectively, the 
“Insurance Policies”).  The Contractor must also ensure compliance by any and all subcontractors with 
the applicable provisions of such insurance-related requirements.  Except as provided in Exhibit J hereto 
or as the District may expressly consent in writing, the Contractor and each of its subcontractors must 
maintain required Insurance Policies in full force and effect at all times prior to termination of this 
Agreement.   
 
 Section 7.     Compliance with Labor-Related Requirements.  In connection with the 
performance of the Installation Work, the Contractor and each of its subcontractors must comply with 
all requirements of the Labor Laws (defined in Section 11.7 of the General Provisions) as described in 
Sections 11.7 through 11.11, inclusive, of the General Provisions.  The District will coordinate and 
facilitate any mandatory pre-construction conference, and the Contractor and each of its subcontractors 
must attend the conference in order to ensure they are aware of labor-law requirements applicable to 
the Installation Work.  
 
 Section 8.     Employee Background Checks.  The District has considered the totality of the 
circumstances relating to the Contractor’s activities on and at the District Facilities as authorized by this 
Agreement (“Contractor Activities”), including, without limitation, whether minor-aged students may be 
present at the Project Sites during the Contractor Activities.  The District has determined that, as of the 
Effective Date, the requirements for criminal-history background checks set forth in Section 3.6 of the 
General Provisions shall be in effect and shall apply to any and all Contractor Activities.  
 
 Section 9.     Other Restrictions on Working Hours.  The Contractor shall perform the portions of 
the Installation Work that are to occur at or in the vicinity of the Project Sites only during such hours as 
described in Section 3.3 herein.  However, nothing in this Agreement shall be deemed or construed to 
relieve the Contractor from compliance with: (i) any applicable ordinance(s), rules, regulations, or other 
governmental requirements relating to working hours, including, without limitation, any local ordinance 
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governing work hours; or (ii) requirements of any “Mitigation Monitoring Plan” relating to the Project 
that the District may have adopted pursuant to the California Environmental Quality Act.   
 
 Section 10.     Liquidated Damages.  The amount of the Liquidated Damages (defined in Section 
4.3 of the General Provisions) that the Contractor shall pay to the District, if required pursuant to 
Section 4.3 of the General Provisions, is $1,000.00 for each day or portion thereof.  
 
 Section 11.     Representatives and Contacts. 
 
  Subsection 11.1     Authorized District Representatives.  The District representatives 
who are authorized to represent the District in connection with this Agreement (each an “Authorized 
District Representative”) are identified in Exhibit “K” attached to this Agreement.  In addition to any 
limitations on authority as may be specified in this Agreement, the authority of each Authorized District 
Representative is limited by the requirement that the District Board must approve any and all changes 
to the Contract or must have delegated such authority to the Authorized District Representative.  The 
District may at any time change any of the Authorized District Representatives, and the District shall 
provide notice of any such change to the Contractor.  The District, in its sole discretion, may at any time 
contract for program management, construction management, project management and/or other 
consultant services in connection with the Project, in which event the District may delegate to any such 
consultant any or all of the District’s duties relating to this Agreement and/or the Project.  
 
  Subsection 11.2     Authorized Contractor Representatives.  The representatives of the 
Contractor who are authorized to represent the Contractor for purposes of this Agreement (each an 
“Authorized Contractor Representative”) are identified in Exhibit J hereto.  The Contractor must ensure 
that the Authorized Contractor Representatives have been fully authorized to represent the Contractor 
and render any and all decisions on behalf of the Contractor as required to implement this Agreement 
and perform the Contractor’s obligations pursuant to this Agreement; provided that this Agreement 
may be amended only as provided in Subsection 19.1 herein or in Part 6 of the General Provisions.  
Subject to any applicable provisions of the Contract Documents, the Contractor may change any of the 
Authorized Contractor Representatives, and the Contractor shall provide notice of any such change to 
the District.   
 
  Subsection 11.3     Architect Contacts.  The architect of record for the Project 
(“Architect”), and the representatives of the Architect who are authorized to represent the Architect in 
connection with the Project, are identified in Exhibit J hereto.  Notwithstanding the foregoing, if no 
Architect is specified in Exhibit J to this Agreement, the District shall perform or, from time to time, 
delegate the responsibilities specified in this Agreement as being the responsibility of the Architect, to 
the extent such duties are applicable to the Project.  The District may identify any person to whom the 
District delegates the Architect’s responsibilities either in Exhibit J hereto or by separate notice from the 
District to the Contractor.  
 
 Section 12.     Infringement Claims.  The Contractor (at its sole cost, with counsel reasonably 
acceptable to the District, and as provided in Section 15 herein) shall indemnify, hold-harmless and 
defend the District with respect to any and all claims, demands, actions or other proceedings (each an 
“Action”) that may be instituted against District alleging infringement of any US patent, trademark or 
copyright relating to equipment or other things incorporated into or used in connection with the 
Installation Work.  The District shall make best efforts to give Contractor written notice of each Action 
within ten business days after notice or process is provided to or served on the District.  The Contractor 
shall be solely responsible for paying any and all judgments against the District arising from such 
Actions, except to the extent a court of competent jurisdiction determines that the sole negligence, 
active negligence, or willful misconduct of the District was a contributing cause of the infringement.  In 
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cases other than any case that the Contractor refuses to accept tender of the defense of an Action, the 
District, at its own expense, shall have the right, but not the obligation, to participate in the defense of 
any Action, but may not settle any Action without the prior written consent of Contractor.  In any case 
that the Contractor refuses to accept tender of the defense of an Action, the Contractor shall be 
deemed and construed to have fully and irrevocably waived any and all rights to assert that the defense 
by or on behalf of the District was inadequate.  

 Section 13.     Confidential Information.  Nothing in this Agreement or the other Contract 
Documents shall be deemed or construed to be confidential, trademark, or proprietary information.  For 
avoidance of doubt, this Agreement and the other Contract Documents are public records that the 
District may disclose in accordance with law or otherwise.   
 
 Section 14.     Warranties.  The Contractor hereby warrants all labor, equipment, and materials 
incorporated into, or employed to complete, the Installation Work as provided in the Contractor 
Warranty (defined in Subsection 5.22.2 of the General Provisions), and the Contractor Warranty shall be 
in addition to any and all equipment or other Manufacturer Warranties.   

 Section 15.     General Indemnity.   
 
  Subsection 15.1     Applicability.  For avoidance of doubt, the indemnification 
obligations set forth in Part 8 of the General Provisions shall apply not only to the Installation Work, but 
also to any and all claims, demands, actions, other proceedings, losses, damages, judgments, penalties, 
fines, costs and expenses (including, without limitation, attorneys’ fees) and other liabilities of whatever 
nature (each a “Liability” and, if multiple, the “Liabilities”) that arise or allegedly arise from the activities of 
the Contractor in connection with this Agreement.  
 
  Subsection 15.2     Scope.  Each and every obligation in this Agreement requiring that 
the Contractor indemnify, defend and hold-harmless the District shall be deemed and construed as an 
obligation to indemnify, defend and hold-harmless not only the District, but also the District Board and 
each member thereof, and the District’s other officers, employees and agents, and each of them.  With 
respect to any and all Liabilities that arise prior to termination of this Agreement, the requirements of 
this Section 15 and Part 8 of the General Provisions shall survive the termination of this Agreement. 
 
 Section 16.     Limitations on Liability.  Except as this Agreement may expressly provide, neither 
Party shall be liable to the other Party, in connection with or as a result of this Agreement, for any 
special, indirect, incidental, consequential and/or punitive damages, including, without limitation, lost 
profits, regardless of the theory or theories of liability and regardless of whether any Party has been 
informed of the possibility of such damages.  
 
 Section 17.     Ownership of Project Sites.  Nothing in this Agreement or otherwise relating to or 
arising from the Project shall be deemed or construed to result in the Contractor having any ownership, 
leasehold, or other interest in or to any of the Project Sites.   
 
 Section 18. Destruction or Substantial Damage.   
 
  Subsection 18.1     Funding for Repair and/or Reconstruction.  If, for whatever reason, 
some or all of any District Facility is destroyed or damaged to the point that it cannot be occupied or 
used, the Parties shall review whether the net proceeds of insurance maintained by the Parties in 
accordance with this Agreement or otherwise (together with any funds available from other sources) 
reasonably will be adequate to repair, reconstruct or replace the destroyed or damaged District Facility.   
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  Subsection 18.2     Determination to Repair and/or Reconstruct.  Following the review 
described in Subsection 18.1, if the District agrees that, considering available funding and all other 
factors, it will be feasible, practical, and possible to repair, reconstruct, or replace the destroyed or 
damaged District Facility, the Parties shall cooperate with respect to the performance of such repair or 
other work, including, among other things, the use of available insurance proceeds to pay repair and/or 
reconstruction costs.  If a Party caused or otherwise is at fault for the destruction or damage, that Party 
shall be responsible for any shortfall between the net insurance proceeds (net of the other Party’s 
deductibles and other out-of-pocket costs) and the reasonable costs of repair and/or reconstruction.   
 
  Subsection 18.3     Determination Not to Repair and/or Reconstruct.  If the District 
reasonably determines that it will not be feasible, practical, or possible to repair, reconstruct, or replace 
the destroyed or damaged District Facility, then: (i) this Agreement shall terminate, but only to the 
extent applicable to that Distriict Facility; and (ii) each Party shall be entitled to insurance proceeds 
payable to that Party pursuant to any insurance policy or policies maintained by the Parties in 
accordance with this Agreement.  If a Party caused or otherwise is at fault for the destruction or 
damage, the other Party shall also have whatever rights and remedies as may be available pursuant to 
this Agreement and applicable law 
 
 Section 19.     Interpretation of Agreement.   
 
  Subsection 19.1     Modifications.  Except as may be permitted by the Contract 
Documents, including, without limitation, Part 6 of the General Provisions, this Agreement may be 
amended or otherwise modified only by means of a written instrument that has been duly approved, 
signed, and delivered by both Parties.  
 
  Subsection 19.2     Recitals and Exhibits.  The Recitals set forth herein and the Exhibits 
referenced herein and attached hereto are hereby incorporated as operative and effective provisions of 
this Agreement. 
 
  Subsection 19.3     Entire Agreement.  This Agreement constitutes the entire 
understanding and agreement of and between the Parties with respect to the Project, and any and all 
prior and contemporaneous agreements, representations and understandings of the Parties relating to 
such matters, oral or written, are hereby superseded and replaced.  
 
  Subsection 19.4     Fair and Reasonable Interpretations.  Prior to execution and delivery 
of this Agreement, each Party: (i) has received, or had unqualified opportunities to receive, independent 
advice from its own legal counsel with respect to the advisability of executing this Agreement and the 
meaning of the provisions herein; and (ii) has participated in the negotiation of the terms set forth in 
this Agreement.  Therefore, the provisions of this Agreement shall be construed based on their fair and 
reasonable meaning, and not for or against any Party based on whether such Party or its legal counsel 
was primarily responsible for drafting this Agreement or any particular provision herein. 
 
  Subsection 19.5     Headings and Captions.  The headings and captions set forth in this 
Agreement, including, without limitation, the Exhibits hereto, are for the convenience of the reader only 
and shall not be deemed or construed to establish, define, or limit the meaning of any provision herein.  
 
  Subsection 19.6     Meaning of “Days.”  Each reference in this Agreement to a specific 
number or period of days shall be construed to mean consecutive days, and each reference to a specific 
number of days that is not qualified as calendar days or business days shall be deemed and construed to 
mean calendar days, not business days.  For all purposes of this Agreement, including, without 
limitation, the Exhibits hereto, the term “business day” means any day that is not: (i) a Saturday or 
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Sunday; (ii) a federal or State of California holiday; or (iii) with respect to the District’s administrative 
staff, a furlough day mandated by either the District Board or any agency or department of the State of 
California.   
 
  Subsection 19.7     Waiver.  A waiver by a Party of any provision of this Agreement shall 
be binding only if the waiver is set forth in writing and has been duly approved and signed by the 
waiving Party.  Unless so specified in the written waiver, a waiver by a Party of any provision of this 
Agreement shall not constitute a waiver of any other provision(s) herein, similar or not, and shall not be 
construed as a continuing waiver.  Except as waived in accordance with this Subsection, neither the 
failure by a Party at any time to require performance of any requirement of this Agreement, nor any 
forbearance or indulgence of the Party in regard to such requirement, shall in any manner affect the 
Party’s right at a later time to enforce the same or any other provision of this Agreement. 
 
  Subsection 19.8     Severability.  If a court of competent jurisdiction determines, for any 
reason, that any provision of this Agreement is invalid or unenforceable, such determination shall not 
invalidate or render unenforceable any other provision of this Agreement.  In such event, the remaining 
provisions shall be interpreted, to the extent permitted by law, in a manner that is consistent with the 
intent and purpose underlying the invalid or unenforceable provision.  
 
  Subsection 19.9     Assignment.  Except as expressly provided in this Agreement, neither 
Party may assign or otherwise transfer this Agreement or any of its rights pursuant to this Agreement, or 
delegate any of its obligations pursuant to this Agreement, without the written consent of the other 
Party given in advance of such assignment, transfer, or delegation.  A Party shall not unreasonably deny, 
delay or condition its approval to any such assignment, transfer, or delegation by the other Party.  
Notwithstanding the foregoing, this Agreement may be assigned (whether by operation of law or 
otherwise) to another public educational entity, without the consent of the Contractor, upon transfer of 
any District Facility to such entity pursuant to Education Code Sections 35500 et seq. and/or 35700 et 
seq.  Subject to the foregoing, this Agreement shall inure to the benefit of, and be binding on, the 
Parties’ duly authorized assignees and successors.  
 
  Subsection 19.10     No Third-Party Beneficiaries.  The Parties have entered into this 
Agreement solely for their own benefit and purposes, and this Agreement shall not be deemed or 
construed to: (i) benefit any third party; (ii) create any right for any third party; or (iii) except as provided 
by law, provide a basis for any claim, demand, action or other proceeding by any third party.  
 
 Section 21.     Counterparts.  This Agreement may be signed in one or more counterparts, which, 
taken together, shall constitute one and the same instrument.  Signature pages may be detached from 
counterpart originals and combined to physically form one or more copies of this Agreement bearing 
original signatures of both Parties.   
 
 

Section 22.     Due Authority of Signatories.  Each person who signs this Agreement on behalf of 
a Party shall be deemed and construed to thereby represent and warrant that he or she has been duly 
authorized by appropriate action of such Party to sign, and thereby bind such Party to, this Agreement. 
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 In Witness Whereof, the Parties have executed this Agreement as evidenced by the signatures 
of their authorized representatives below. 
 

Alvord Unified School District 
 
By:   
 Kevin Emenaker, Executive Director, 
 Administrative Services 
 
 
 
 
Approved by District Board: November 4, 2021 

Climatec, LLC 
 
By:    

 Print Name: Steve Siverson  

 Print Title:    VP – Energy Services  

 
Fed. Tax ID No:   86-0945853                                
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EXHIBIT A 
LIST OF DISTRICT FACILITIES AND IMPROVEMENT TYPES 

No. District Facility Controls Mechanical 

1 Alvord H. S. X X 

2 Arizona M.S. X X 

3 Arlanza E. S. X X 

4 Collett E.S. X 

5 Facilities (M.O.T.) X X 

6 Foothill E. S. X 

7 La Granada E. S. X 

8 La Sierra H. S. X 

9 Loma Vista M. S. X X 

10 McAuliffe E. S. X X 

11 Myra Linn E. S. X 

12 Norte Vista H. S. X X 

13 Orrenmaa E. S. X 

14 Phillip Stokoe E. S. X 

15 Promenade E. S. X X 

16 Rosemary Kennedy E.S. X 

17 Terrace E. S. X 

18 Twinhill E. S. X 

19 Valley View E. S. X X 

20 Villegas M.S. X 



Alvord USD Ph. IV 
Installation Agreement – Attachment B 

Page 1 of 36 

EXHIBIT B 
DESCRIPTION OF WORK (Scope) 

This Exhibit B sets forth: (i) in Part 1, below, the “Narrative Description of Installation Work”; (ii) in Part 2, 
below, the “General Clarifications Applicable to Initial Construction/Installation”; and (iii) in Part 3, below, 
the “Specifications” (including, without limitation, the technical details) for the Installation Work at each 
District Facility. 

Part 1.     Narrative Description of Installation Work: 

The Installation Work consists of all labor, materials, equipment, tools, utilities, temporary facilities, 
transportation, goods, and other services and things of any nature whatsoever as are expressly and 
impliedly necessary to timely and satisfactorily complete the Installation Work in strict accordance with all 
Contract Documents, including, without limitation, any Contract Documents providing for changes to the 
initial scope of the Installation Work.   

The Installation Work includes, generally: (i) the installation of the improvements indicated in Exhibit A to 
this Agreement and this Exhibit B as being part of the Installation Work, at the corresponding District 
Facilities indicated in Exhibit A to this Agreement and this Exhibit B; and (ii) all start-up and commissioning 
activities necessary for such improvements to become fully operational.   

Part 2.     General Clarifications Applicable to Initial Construction/Installation 

(1) The Contractor shall be responsible for any and all necessary design, engineering, permits, fees,
approvals, project management, installation, startup, training, checkout, warranty, and insurance
specifically associated with the Installation Work.  The Contractor shall be fully responsible for the
accuracy of Contractor-provided Plans and Specifications, submittals, and other documents.

(2) The Contractor shall submit to DSA and/or other governmental entities with competent
jurisdiction, for review and approval, all required Plans and Specifications and other
documentation relating to portions of the Installation Work that are subject to requirements for
such review and approval.  The Contractor shall be fully responsible and liable for any failure to
obtain such review and approval.

(3) The Contractor has had unqualified opportunities to inspect the Project Sites and all associated
improvements and conditions attendant thereto, for purposes of developing the scope of the
Installation Work.  The Contractor shall be deemed and construed to know and understand any
and all constraints and conditions associated with the Project Sites that reasonably could have
been discerned by qualified contractors experienced in performing work similar in nature to the
Installation Work, including, without limitation, whether existing underground or other conduit
between buildings are clear of obstructions, easily accessible, of sufficient size, and otherwise
available for use in connection with the Installation Work.

(4) The Contractor shall provide any and all equipment cut-sheets, shop drawings, and other
submittals to the District for review either: (i) prior to commencing the associated portion of the
Installation Work if that portion of the Installation Work is not subject to review and approval by
the DSA or other governmental entity; or (ii) prior to submission to DSA or other governmental
entity if the associated portion of the Installation Work is subject to review and approval by the
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DSA or other governmental entity.  The District does not have the staff necessary to review the 
technical aspects of the proposed Installation Work and, therefore, is relying on the Contractor in 
that regard.  Thus, no review by the District shall be deemed or construed to relieve the 
Contractor from responsibility for the engineering or other design of the Installation Work. 

(5) Subject to provisions in the Agreement for reimbursement by or offset against payments to the
Contractor, the District shall be responsible for hiring and paying any and all inspectors, including
DSA and other special inspectors.

(6) The Contractor shall coordinate, with the District, any and all operations involving vehicles on or at
the District Facilities, and the Contractor shall be fully responsible for securing Project Sites and for
providing traffic redirection during rigging operations and move-in and move-out of large
equipment.

(7) To the extent reasonable and subject to site limitations and constraints arising from District
operations, the District will provide: (i) laydown areas at the Project Sites; and (ii) parking spaces in
parking lots at the Project Sites for vehicles used by the Contractor and its subcontractors.  To the
extent reasonable, the Contractor may use electricity provided by existing electrical systems at the
Project Sites to perform the Installation Work.

(8) The Contractor shall not be responsible for the integrity of any existing equipment or system (e.g.,
the condition and proper termination of current-carrying, grounded, and grounding conductors,
bus taps, protective elements, the proper protection of existing wire through knockouts, or
missing components) or for any existing comfort problems, balancing, duct cleaning, or other
deficient conditions, except to the extent: (i) this Agreement specifically includes such
responsibility or work in the scope of the Installation Work; or (ii) the Contractor’s activities in
connection with this Agreement adversely affect the integrity, functionality, or operation of the
existing equipment or other systems at any District Facility.  However, the Contractor shall
immediately notify the District upon discovering any pre-existing system, equipment, structural
component, and/or other thing relating to or affected by the Installation Work that is damaged,
inoperable, not properly operating, or otherwise inadequate for its existing or intended purposes.

(9) The Contractor, to the extent reasonably necessary in connection with the Installation Work, shall
remove from the areas where the Installation Work is occurring, protect and, after each work day,
put back in original locations, all existing interior and exterior furniture and equipment that can be
moved.  The Contractor shall protect in place any and all furniture and equipment that is to
remain in place during performance of the Installation Work because it cannot be moved.
Because the District’s operations will be ongoing during the performance of the Installation Work,
the Contractor shall on a daily basis clean all furniture and equipment in the area of the
Installation Work performed that day, and, in connection with its closeout activities, shall clean
and polish all such furniture and equipment.  The Contractor shall be responsible and liable for any
and all damage to or loss of furniture, equipment, fixtures, finishings, et cetera, resulting from the
performance of the Installation Work.

(10) The District shall provide Ethernet drops and high-speed internet access at each Project Site as
necessary for Energy Management System communication and to enable the Contractor to
monitor the operation and performance of the Improvements.
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(11) In connection with close-out of the Project, the Contractor shall provide to the District true and 

correct copies of: (i) the As-Builts; (ii) operations and maintenance manuals; (iii) any and all 
approvals by DSA and other governmental entities, utilities, et cetera; and (iv) other 
documentation relating to the Installation Work. 
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Part 3.     Specifications:  This Part 3 is the general description of the scope of work to be performed. 

Alvord High School 

Controls 
Provide and install a new Alerton BACnet building automation system (BAS) to control twenty-one (21) 
HVAC units. 

The Scope of Work includes: 
• Disconnection and removal of the existing thermostats.
• Installation of new control wiring as necessary.
• Integration of occupancy sensors on classroom HVAC units.
• Integration of four (4) existing exterior lighting time clocks.
• Engineering, programming, commissioning, documentation, graphics, and start-up.
• Integration to the existing District BAS network server.

The Scope of Work excludes: 
• Any required upgrades or improvements to the existing network.
• Controls for existing evaporative cooling units, make-up air units, heating only units, ductless

split system units, and window AC units.

Mechanical 
Replace one (1) packaged HVAC unit with a new high efficiency unit of similar size and capacity. Please refer 
to the HVAC Replacement Inventory for equipment size and location. 

The Scope of Work includes: 
• Removal and proper disposal of existing unit per EPA guidelines.
• Proper disposal or containment of refrigerant.
• Installation of one (1) new packaged unit.
• Necessary duct/curb modifications.
• Disconnection/reconnection of the existing electrical and gas service.
• Installation of new electrical disconnect.
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations.
• Disconnection/reconnection of existing condensate drain line.
• Connection to the new BAS.
• Start-up/testing of the new unit.

The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.
• Roofing other than repairs required for new roof curb adapters.

Replace seven (7) split system HVAC units with new high efficiency units of similar size and capacity. Please 
refer to the HVAC Replacement Inventory for equipment size and location. 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.
• Proper disposal or containment of refrigerant.
• Installation of seven (7) new split system units.
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• Disconnection/reconnection of the existing electrical and gas service. 
• Installation of new electrical disconnects. 
• Disconnection/reconnection of existing condensate drain lines.  
• Connection to the new BAS.  
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 

 
 Replace eleven (11) wall-mounted heat pump units with new high efficiency units of similar size and capacity. 

Please refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of eleven (11) new wall-mounted heat pump units. 
• Disconnection/reconnection of the existing electrical service. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations. 
• Disconnection/reconnection of existing condensate drain lines.  
• Connection to the new BAS. 
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 

 
Arizona Middle School 
 

Controls 
 Provide and install a new Alerton BACnet BAS to control forty-six (46) HVAC units. 

 
The Scope of Work includes: 

• Disconnection and removal of the existing HVAC controls.   
• Installation of new control wiring as necessary.  
• CO2 based demand control ventilation (DCV) on one (1) HVAC unit serving the Multipurpose 

Room (MPR). 
• Integration of occupancy sensors on classroom HVAC units. 
• Integration of existing BAS controls on the 100/200 building & staff lounge. 
• Integration of six (6) existing exterior lighting time clocks.  
• Engineering, programming, commissioning, documentation, graphics, and start-up.  
• Integration to the existing District BAS network server.  

The Scope of Work excludes:  
• Any required upgrades or improvements to the existing network.  

• Controls for existing evaporative cooling units, make-up air units, heating 
only units, ductless split system units, and window AC units. 

Mechanical 
 Replace two (2) natural gas-fired boilers and two (2) hot water pumps with new high efficiency units of 

similar size and capacity. Please refer to the HVAC Replacement Inventory for equipment size and location. 
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The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.
• Installation of two (2) new gas-fired boilers and two (2) new hot water pumps.
• Necessary piping modifications at the inlet and outlet of each replacement boiler and pump.
• Disconnection/reconnection of the existing electrical and gas service.
• Disconnection/reconnection of the existing flues.
• Connection to the new BAS.
• Start-up/testing of the new units.

The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.
• Unforeseen repairs to existing equipment such as, but not limited to, water leaks, expansion

tanks, piping, valves/actuators, associated water circulating pumps and associated controls not
listed in above scope.

• Asbestos removal or remediation.

Replace thirty-five (35) fan coil units with new high efficiency units of similar size and capacity. Please refer 
to the HVAC Replacement Inventory for equipment size and location. 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.
• Installation of thirty-five (35) new 4-pipe fan coil units.
• Necessary piping and duct modifications at the inlet and outlet of each replacement unit.
• Disconnection/reconnection of the existing electrical service.
• Connection to the new BAS.
• Start-up/testing of the new units.

The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.
• Any unforeseen repairs such as, but not limited to, existing water leaks and piping other than

the scope mentioned above.
• Asbestos removal or remediation.

Replace four (4) packaged HVAC units with new high efficiency units of similar size and capacity. Please 
refer to the HVAC Replacement Inventory for equipment size and location. 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.
• Proper disposal or containment of refrigerant.
• Installation of four (4) new packaged units.
• Necessary duct/curb modifications.
• Disconnection/reconnection of the existing electrical and gas service.
• Installation of new electrical disconnects.
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations.
• Disconnection/reconnection of existing condensate drain lines.
• Connection to the new BAS.
• Start-up/testing of the new units.
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The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.
• Roofing other than repairs required for new roof curb adapters.

Replace one (1) ductless split system unit with a new high efficiency unit of similar size and capacity. Please 
refer to the HVAC Replacement Inventory for equipment size and location. 

The Scope of Work includes: 
• Removal and proper disposal of the existing unit per EPA guidelines.
• Proper disposal or containment of refrigerant.
• Installation of one (1) new split system unit with programmable thermostat.
• Disconnection/reconnection of the existing electrical service.
• Disconnection/reconnection of existing condensate drain line (installation of new condensate

pump as required).
• Start-up/testing of the new unit.

The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.

Arlanza Elementary School 

Controls 
Provide and install a new Alerton BACnet BAS to control three (3) HVAC units serving portables (ANA, 
CEBT, and Parent Engagement Office), and integrate the existing Siemens BAS into the Alerton front end. 

The Scope of Work includes: 
• Disconnection and removal of the existing thermostats.
• Installation of new control wiring as necessary.
• Integration of occupancy sensors.
• Engineering, programming, commissioning, documentation, graphics, and start-up.
• Integration of existing Siemens BAS controls located in the Library Building.
• Integration to the existing District BAS network server.

The Scope of Work excludes: 
• Any required upgrades or improvements to the existing network.

Mechanical 
Replace six (6) packaged HVAC units with new high efficiency units of similar size and capacity. Please refer 
to the HVAC Replacement Inventory for equipment size and location. 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.
• Proper disposal or containment of refrigerant.
• Installation of six (6) new packaged units.
• Necessary duct/curb modifications.
• Disconnection/reconnection of the existing electrical and gas service.
• Installation of new electrical disconnects.
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations.
• Disconnection/reconnection of existing condensate drain lines.
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• Disconnection/reconnection to the BAS.
• Start-up/testing of the new units.

The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.
• Roofing other than repairs required for new roof curb adapters.

Replace five (5) wall-mounted heat pump units with new high efficiency units of similar size and capacity. 
Please refer to the HVAC Replacement Inventory for equipment size and location. 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.
• Proper disposal or containment of refrigerant.
• Installation of five (5) new wall-mounted heat pump units.
• Disconnection/reconnection of the existing electrical service.
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations.
• Disconnection/reconnection of existing condensate drain lines.
• Disconnection/reconnection to the BAS.
• Start-up/testing of the new units.

The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.

Collett Elementary School 

Mechanical 
Provide and install one (1) new air conditioning system up to 6 tons to serve the Kitchen. 

The Scope of Work includes: 
• Installation of one (1) new high efficiency split system heat pump to include a ground-mounted

condensing unit and associated fan coil units.
• Installation of new electrical circuit to provide power to the new system from the existing

electrical panel.
• Installation of new condensate piping to an approved receptor.
• New thermostat installation and integration into the existing Alerton BAS.
• Start-up/testing of the new system per manufacturer’s recommendations.
• The unit selections will be determined upon completion of final engineering design.

The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications outside of above scope.
• Replacement of existing Kitchen make-up air units, evaporative cooling units, and exhaust

fans.
• Local area network (LAN) communication to be provided by the District.

Facilities (M.O.T.) 

Controls 
Provide and install a new Alerton BACnet BAS to control twenty (20) HVAC units. 
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The Scope of Work includes: 
• Disconnection and removal of the existing thermostats.   
• Installation of new control wiring as necessary.  
• Engineering, programming, commissioning, documentation, graphics, and start-up.  
• Integration to the existing District BAS network server.  

The Scope of Work excludes:  
• Any required upgrades or improvements to the existing network.  
• Controls for Building E HVAC Units.  
• Controls for existing evaporative cooling units, make-up air units, heating only units, ductless 

split system units, and window AC units. 
 
Mechanical 

 Replace five (5) packaged HVAC units with new high efficiency units of similar size and capacity. Please refer 
to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of five (5) new packaged units. 
• Necessary duct/curb modifications. 
• Disconnection/reconnection of the existing electrical and gas service. 
• Installation of new electrical disconnects. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations.  
• Disconnection/reconnection of existing condensate drain lines.  
• Connection to the new BAS.  
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 
• Roofing other than repairs required for new roof curb adapters. 

 
Foothill Elementary 
 

Mechanical 
 Replace four (4) wall-mounted heat pump units with new high efficiency units of similar size and capacity. 

Please refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of four (4) new wall-mounted heat pump units. 
• Disconnection/reconnection of the existing electrical service. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations. 
• Disconnection/reconnection of existing condensate drain lines.  
• Disconnection/reconnection to the existing BAS. 
• Start-up/testing of the new units. 
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The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 

 
 Provide and install one (1) new air conditioning system up to 6 tons to serve the Kitchen.  

 
The Scope of Work includes: 

• Installation of one (1) new high efficiency split system heat pump to include a ground-mounted 
condensing unit and associated fan coil units. 

• Installation of new electrical circuit to provide power to the new system from the existing 
electrical panel.  

• Installation of new condensate piping to an approved receptor. 
• New thermostat installation and integration into the existing Alerton BAS.  
• Start-up/testing of the new system per manufacturer’s recommendations. 
• The unit selections will be determined upon completion of final engineering design.  

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications outside of above scope. 
• Replacement of existing Kitchen make-up air units, evaporative cooling units, and exhaust 

fans. 
• Local area network (LAN) communication to be provided by the District. 

 
La Granada Elementary School 
 

Mechanical 
 Replace three (3) packaged HVAC units with new high efficiency units of similar size and capacity. Please 

refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of three (3) new packaged units. 
• Necessary duct/curb modifications. 
• Disconnection/reconnection of the existing electrical and gas service. 
• Installation of new electrical disconnects. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations.  
• Disconnection/reconnection of existing condensate drain lines.  
• Disconnection/reconnection to the existing BAS.  
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 
• Roofing other than repairs required for new roof curb adapters. 

 
 Replace two (2) ductless split system units with a new high efficiency units of similar size and capacity. Please 

refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of the existing unit per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
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• Installation of two (2) new split system units with programmable thermostats. 
• Disconnection/reconnection of the existing electrical service. 
• Disconnection/reconnection of existing condensate drain line (installation of new condensate 

pump as required). 
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 

 
 Provide and install one (1) new air conditioning system up to 6 tons to serve the Kitchen.  

 
The Scope of Work includes: 

• Installation of one (1) new high efficiency split system heat pump to include a ground-mounted 
condensing unit and associated fan coil units. 

• Installation of new electrical circuit to provide power to the new system from the existing 
electrical panel.  

• Installation of new condensate piping to an approved receptor. 
• New thermostat installation and integration into the existing Alerton BAS.  
• Start-up/testing of the new system per manufacturer’s recommendations. 
• The unit selections will be determined upon completion of final engineering design.  

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications outside of above scope. 
• Replacement of existing Kitchen make-up air units, evaporative cooling units, and exhaust 

fans. 
• Local area network (LAN) communication to be provided by the District. 

 
La Sierra High School 
 

Mechanical 
 Replace eighty (80) packaged HVAC units with new high efficiency units of similar size and capacity. Please 

refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of eighty (80) new packaged units. 
• Necessary duct/curb modifications. 
• Disconnection/reconnection of the existing electrical and gas service. 
• Installation of new electrical disconnects. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations.  
• Disconnection/reconnection of existing condensate drain lines.  
• Disconnection/reconnection to the existing BAS.  
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 
• Roofing other than repairs required for new roof curb adapters. 
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 Replace six (6) ductless split system units with new high efficiency units of similar size and capacity. Please 
refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of the existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of six (6) new split system units with programmable thermostats. 
• Disconnection/reconnection of the existing electrical service. 
• Disconnection/reconnection of existing condensate drain lines (installation of new condensate 

pump as required). 
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 

 
 Replace eleven (11) wall-mounted heat pump units with new high efficiency units of similar size and capacity. 

Please refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of eleven (11) new wall-mounted heat pump units. 
• Disconnection/reconnection of the existing electrical service. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations. 
• Disconnection/reconnection of existing condensate drain lines.  
• Disconnection/reconnection to the existing BAS. 
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 

 
 Replace one (1) roof-mounted air-cooled chiller, one (1) chilled water pump, and one (1) hot water pump 

with new high efficiency units of similar size and capacity. Please refer to the HVAC Replacement Inventory 
for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Installation of one (1) new air-cooled chiller, two (2) new chilled water pumps, and one (1) new 

hot water pump.  
• Necessary piping modifications at the inlet and outlet of the new chiller.  
• Disconnection/reconnection of the existing electrical service. 
• Disconnection/reconnection to the existing BAS.  
• Start-up/testing of the new equipment per manufacturer’s recommendations. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 
• Unforeseen repairs to existing equipment such as, but not limited to, water leaks, expansion 

tanks, piping, valves/actuators, chiller water feed, associated water circulating pumps and 
associated controls not listed in above scope.  
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 Replace five (5) roof-mounted air handling units with new high efficiency units of similar size and capacity. 
Please refer to the HVAC Replacement Inventory for equipment size and location. 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Installation of five (5) new air handling units. 
• Necessary piping modifications at the inlet and outlet of each replacement unit.  
• Necessary duct/curb modifications. 
• Disconnection/reconnection of the existing electrical service. 
• Disconnection/reconnection to the existing BAS.  
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 
• Roofing other than repairs required for new roof curb adapters. 
• Unforeseen repairs to existing equipment such as, but not limited to, water leaks, piping, 

valves/actuators, and associated controls not listed in above scope.  
• Asbestos removal or remediation. 

 
 Replace fourteen (14) variable air volume (VAV) boxes with new units of similar size and capacity. Please 

refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Installation of fourteen (14) new VAV boxes with hot water reheat coils. 
• Necessary piping and duct modifications at the inlet and outlet of each replacement unit.  
• Disconnection/reconnection of the existing electrical service. 
• Disconnection/reconnection to the existing BAS.  
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 
• Unforeseen repairs to existing equipment such as, but not limited to, water leaks, piping, 

valves/actuators, and associated controls not listed in above scope.  
• Asbestos removal or remediation. 

 
Loma Vista Middle School 
 

Controls 
 Provide and install a new Alerton BACnet BAS to control twelve (12) HVAC units serving portable rooms 

88-99. 
 
The Scope of Work includes: 

• Disconnection and removal of the existing thermostats.   
• Installation of new control wiring as necessary.  
• Integration of occupancy sensors on classroom HVAC units. 
• Engineering, programming, commissioning, documentation, graphics, and start-up.  
• Integration to the existing District BAS network server.  
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The Scope of Work excludes:  
• Any required upgrades or improvements to the existing network.  

 
Mechanical 

 Replace one (1) packaged HVAC unit with a new high efficiency unit of similar size and capacity. Please refer 
to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing unit per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of one (1) new packaged unit. 
• Necessary duct/curb modifications. 
• Disconnection/reconnection of the existing electrical and gas service. 
• Installation of new electrical disconnect. 
• Installation of economizer and MERV 13 filters as per manufacturer’s recommendations.  
• Disconnection/reconnection of existing condensate drain line.  
• Disconnection/reconnection to the existing BAS.  
• Start-up/testing of the new unit. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 
• Roofing other than repairs required for new roof curb adapters. 

 
 Replace twelve (12) wall-mounted heat pump units with new high efficiency units of similar size and capacity. 

Please refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of twelve (12) new wall-mounted heat pump units. 
• Disconnection/reconnection of the existing electrical service. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations. 
• Disconnection/reconnection of existing condensate drain lines.  
• Connection to the BAS. 
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 

 
 Replace two (2) ductless split system units with a new high efficiency units of similar size and capacity. Please 

refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of the existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of two (2) new split system units with programmable thermostats. 
• Disconnection/reconnection of the existing electrical service. 



 
  
 

Alvord USD Ph. IV 
Installation Agreement – Attachment B 

   Page 15 of 36 
  

• Disconnection/reconnection of existing condensate drain line (installation of new condensate 
pump as required). 

• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 

 
 Provide and install one (1) new air conditioning system up to 10 tons to serve the Kitchen and the Serving 

Area. 
 

The Scope of Work includes: 
• Installation of one (1) new high efficiency split system heat pump to include a ground-mounted 

condensing unit and associated fan coil units. 
• Installation of new electrical circuit to provide power to the new system from the existing 

electrical panel.  
• Installation of new condensate piping to an approved receptor. 
• New thermostat installation and integration into the existing BAS.  
• Start-up/testing of the new system per manufacturer’s recommendations. 
• The unit selections will be determined upon completion of final engineering design.  

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications outside of above scope. 
• Replacement of existing Kitchen make-up air units, evaporative cooling units, and exhaust 

fans. 
• Local area network (LAN) communication to be provided by the District. 

 
McAuliffe Elementary School 
 

Controls 
 Provide and install a new Alerton BACnet BAS to control forty-one (41) HVAC units. 

 
The Scope of Work includes: 

• Disconnection and removal of the existing thermostats.   
• Installation of new control wiring as necessary.  
• CO2 based DCV on the HVAC units serving the MPR. 
• Integration of occupancy sensors on classroom HVAC units. 
• Integration of existing Siemens BAS controls located in the Library Building. 
• Integration of four (4) existing exterior lighting time clocks.  
• Engineering, programming, commissioning, documentation, graphics, and start-up.  
• Integration to the existing District BAS network server.  

The Scope of Work excludes:  
• Any required upgrades or improvements to the existing network.  
• Controls for existing evaporative cooling units, make-up air units, heating only units, ductless 

split system units, and window AC units. 
 

Mechanical 
 Replace thirty-three (33) packaged HVAC units with new high efficiency units of similar size and capacity. 

Please refer to the HVAC Replacement Inventory for equipment size and location. 
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The Scope of Work includes: 

• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of thirty-three (33) new packaged units. 
• Necessary duct/curb modifications. 
• Disconnection/reconnection of the existing electrical and gas service. 
• Installation of new electrical disconnects. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations.  
• Disconnection/reconnection of existing condensate drain lines.  
• Connection to the new BAS.  
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 
• Roofing other than repairs required for new roof curb adapters. 

 
 Replace eight (8) wall-mounted heat pump units with new high efficiency units of similar size and capacity. 

Please refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of eight (8) new wall-mounted heat pump units. 
• Disconnection/reconnection of the existing electrical service. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations. 
• Disconnection/reconnection of existing condensate drain lines.  
• Connection to the new BAS. 
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 

 
 Provide and install one (1) new air conditioning system up to 6 tons to serve the Kitchen.  

 
The Scope of Work includes: 

• Installation of one (1) new high efficiency split system heat pump to include a ground-mounted 
condensing unit and associated fan coil units. 

• Installation of new electrical circuit to provide power to the new system from the existing 
electrical panel.  

• Installation of new condensate piping to an approved receptor. 
• New thermostat installation and integration into the existing Alerton BAS.  
• Start-up/testing of the new system per manufacturer’s recommendations. 
• The unit selections will be determined upon completion of final engineering design.  

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications outside of above scope. 
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• Replacement of existing Kitchen make-up air units, evaporative cooling units, and exhaust 
fans. 

• Local area network (LAN) communication to be provided by the District. 
 
Myra Linn Elementary School 
 

Mechanical 
 Replace one (1) split system HVAC unit with a new high efficiency ground-mounted packaged unit of similar 

size and capacity. Please refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing unit per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of one (1) new ground-mounted packaged unit. 
• Necessary duct modifications. 
• Disconnection/reconnection of the existing electrical and gas service. 
• Installation of new electrical disconnect. 
• Installation of economizer and MERV 13 filters as per manufacturer’s recommendations.  
• Disconnection/reconnection of existing condensate drain line.  
• Disconnection/reconnection to the existing BAS.  
• Start-up/testing of the new unit. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 

 
 Provide and install one (1) new air conditioning system up to 3 tons to serve the Kitchen.  

 
The Scope of Work includes: 

• Installation of one (1) new high efficiency split system heat pump to include a ground-mounted 
condensing unit and associated fan coil unit. 

• Installation of new electrical circuit to provide power to the new system from the existing 
electrical panel.  

• Installation of new condensate piping to an approved receptor. 
• New thermostat installation and integration into the existing Alerton BAS.  
• Start-up/testing of the new system per manufacturer’s recommendations. 
• The unit selections will be determined upon completion of final engineering design.  

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications outside of above scope. 
• Replacement of the existing Kitchen split system heat pump, make-up air units, evaporative 

cooling units, and exhaust fans. 
• Local area network (LAN) communication to be provided by the District. 

 
Norte Vista High School 
 

Controls 
 Provide and install a new Alerton BACnet BAS to control one hundred fourteen (114) HVAC units. 
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The Scope of Work includes: 
• Disconnection and removal of the existing Siemens controls.   
• Installation of new control wiring as necessary.  
• CO2 based DCV on the HVAC units serving the Gym. 
• Integration of occupancy sensors on classroom HVAC units. 
• Integration of the existing BAS controls located at the 900 building. 
• Integration of nine (9) existing exterior lighting time clocks. 
• Engineering, programming, commissioning, documentation, graphics, and start-up.  
• Integration to the existing District BAS network server.  

The Scope of Work excludes:  
• Any required upgrades or improvements to the existing network.  
• Controls for existing evaporative cooling units, make-up air units, heating only units, ductless 

split system units, and window AC units. 
 

Mechanical 
 Replace three (3) packaged HVAC units with new high efficiency units of similar size and capacity. Please 

refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of three (3) new packaged units. 
• Necessary duct/curb modifications. 
• Disconnection/reconnection of the existing electrical and gas service. 
• Installation of new electrical disconnects. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations.  
• Disconnection/reconnection of existing condensate drain lines.  
• Connection to the new BAS.  
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 
• Roofing other than repairs required for new roof curb adapters. 

 
 Replace one (1) roof-mounted air-cooled chiller and one (1) chilled water pump with new high efficiency 

units of similar size and capacity. Please refer to the HVAC Replacement Inventory for equipment size and 
location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Installation of one (1) new air-cooled chiller and two (2) new chilled water pumps. 
• Necessary piping modifications at the inlet and outlet of the new chiller.  
• Disconnection/reconnection of the existing electrical service. 
• Connection to the new BAS.  
• Start-up/testing of the new equipment per manufacturer’s recommendations. 
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The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.
• Unforeseen repairs to existing equipment such as, but not limited to, water leaks, expansion

tanks, piping, valves/actuators, chiller water feed, associated water circulating pumps and
associated controls not listed in above scope.

Replace one (1) roof-mounted natural gas-fired boiler and one (1) hot water pump with new high efficiency 
units of similar size and capacity. Please refer to the HVAC Replacement Inventory for equipment size and 
location. 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.
• Installation one (1) natural gas-fired boiler and one (1) hot water pump.
• Necessary piping modifications at the inlet and outlet of the new boiler and pump.
• Disconnection/reconnection of the existing electrical and gas service.
• Connection to the new BAS.
• Start-up/testing of the new equipment per manufacturer’s recommendations.

The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.
• Unforeseen repairs to existing equipment such as, but not limited to, water leaks, expansion

tanks, piping, valves/actuators, associated water circulating pumps and associated controls not
listed in above scope.

• Asbestos removal or remediation.

Replace five (5) roof-mounted air handling units with new high efficiency units of similar size and capacity. 
Please refer to the HVAC Replacement Inventory for equipment size and location. 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.
• Installation of five (5) new air handling units.
• Necessary piping modifications at the inlet and outlet of each replacement unit.
• Necessary duct/curb modifications.
• Replacement of associated chilled water and hot water valves for each new unit.
• Disconnection/reconnection of the existing electrical service.
• Connection to the new BAS.
• Start-up/testing of the new units.

The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.
• Roofing other than repairs required for new roof curb adapters.
• Unforeseen repairs to existing equipment such as, but not limited to, water leaks, piping,

valves/actuators, and associated controls not listed in above scope.
• Asbestos removal or remediation.

Replace fourteen (14) VAV boxes with new units of similar size and capacity. Please refer to the HVAC 
Replacement Inventory for equipment size and location. 
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The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Installation of fourteen (14) new VAV boxes with hot water reheat coils. 
• Replacement of fourteen (14) hot water control valves. 
• Necessary piping and duct modifications at the inlet and outlet of each replacement unit.  
• Disconnection/reconnection of the existing electrical service. 
• Connection to the new BAS. 
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 
• Unforeseen repairs to existing equipment such as, but not limited to, water leaks, piping, 

valves/actuators, and associated controls not listed in above scope.  
• Asbestos removal or remediation. 

 
Orrenmaa Elementary School 
 

Mechanical 
 Replace two (2) natural gas-fired boilers and two (2) hot water pumps with new high efficiency units of 

similar size and capacity. Please refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Installation of two (2) new gas-fired boilers and two (2) new hot water pumps. 
• Necessary piping modifications at the inlet and outlet of each replacement boiler and pump.  
• Disconnection/reconnection of the existing electrical and gas service. 
• Disconnection/reconnection of the existing flues. 
• Disconnection/reconnection to the existing BAS. 
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 
• Unforeseen repairs to existing equipment such as, but not limited to, water leaks, expansion 

tanks, piping, valves/actuators, associated water circulating pumps and associated controls not 
listed in above scope.  

• Asbestos removal or remediation. 
 

 Replace nineteen (19) fan coil units with new high efficiency units of similar size and capacity. Please refer to 
the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Installation of nineteen (19) new 4-pipe fan coil units. 
• Necessary piping and duct modifications at the inlet and outlet of each replacement unit.  
• Disconnection/reconnection of the existing electrical service. 
• Disconnection/reconnection to the existing BAS.  
• Start-up/testing of the new units. 
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The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.
• Any unforeseen repairs such as, but not limited to, existing water leaks and piping other than

the scope mentioned above.
• Asbestos removal or remediation.

Replace two (2) packaged HVAC units with new high efficiency units of similar size and capacity. Please 
refer to the HVAC Replacement Inventory for equipment size and location. 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.
• Proper disposal or containment of refrigerant.
• Installation of two (2) new packaged units.
• Necessary duct/curb modifications.
• Disconnection/reconnection of the existing electrical and gas service.
• Installation of new electrical disconnects.
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations.
• Disconnection/reconnection of existing condensate drain lines.
• Disconnection/reconnection to the existing BAS.
• Start-up/testing of the new units.

The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.
• Roofing other than repairs required for new roof curb adapters.

Replace three (3) split system HVAC units with new high efficiency units of similar size and capacity. Please 
refer to the HVAC Replacement Inventory for equipment size and location. 

The Scope of Work includes: 
• Removal and proper disposal of the existing unit per EPA guidelines.
• Proper disposal or containment of refrigerant.
• Installation of three (3) new split system units.
• Disconnection/reconnection of the existing electrical service.
• Installation of new electrical disconnects.
• Disconnection/reconnection of existing condensate drain lines.
• Disconnection/reconnection to the existing BAS.
• Start-up/testing of the new units.

The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.

Replace one (1) wall-mounted heat pump unit with a new high efficiency unit of similar size and capacity. 
Please refer to the HVAC Replacement Inventory for equipment size and location. 

The Scope of Work includes: 
• Removal and proper disposal of existing unit per EPA guidelines.
• Proper disposal or containment of refrigerant.
• Installation of one (1) new wall-mounted heat pump unit.
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• Disconnection/reconnection of the existing electrical service.
• Installation of economizer and MERV 13 filters.
• Disconnection/reconnection of existing condensate drain line.
• Disconnection/reconnection to the existing BAS.
• Start-up/testing of the new unit.

The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.

Provide and install one (1) new air conditioning system up to 6 tons to serve the Kitchen and the Kitchen 
Office.  

The Scope of Work includes: 
• Installation of one (1) new high efficiency split system heat pump to include a ground-mounted

condensing unit and associated fan coil units.
• Installation of new electrical circuit to provide power to the new system from the existing

electrical panel.
• Installation of new condensate piping to an approved receptor.
• New thermostat installation and integration into the existing Alerton BAS.
• Start-up/testing of the new system per manufacturer’s recommendations.
• The unit selections will be determined upon completion of final engineering design.

The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications outside of above scope.
• Replacement of existing Kitchen make-up air units, evaporative cooling units, and exhaust

fans.
• Local area network (LAN) communication to be provided by the District.

Phillip Stokoe Elementary 

Mechanical 
Replace seven (7) ductless split system units with new high efficiency units of similar size and capacity. Please 
refer to the HVAC Replacement Inventory for equipment size and location. 

The Scope of Work includes: 
• Removal and proper disposal of the existing unit per EPA guidelines.
• Proper disposal or containment of refrigerant.
• Installation of seven (7) new split system units with programmable thermostats.
• Disconnection/reconnection of the existing electrical service.
• Disconnection/reconnection of existing condensate drain line (installation of new condensate

pump as required).
• Start-up/testing of the new units.

The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.
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Promenade Elementary School 

Controls 
Provide and install a new Alerton BACnet BAS to control forty-two (42) HVAC units. 

The Scope of Work includes: 
• Disconnection and removal of the existing thermostats.
• Installation of new control wiring as necessary.
• CO2 based DCV on the HVAC units serving the MPR.
• Integration of occupancy sensors on classroom HVAC units.
• Integration of the existing BAS controls located at the 100/200 classroom building.
• Integration of two (2) existing exterior lighting time clocks.
• Engineering, programming, commissioning, documentation, graphics, and start-up.
• Integration to the existing District BAS network server.

The Scope of Work excludes: 
• Any required upgrades or improvements to the existing network.
• Controls for existing evaporative cooling units, make-up air units, heating only units, ductless

split system units, and window AC units.

Mechanical 
Replace forty-two (42) packaged HVAC units with new high efficiency units of similar size and capacity. 
Please refer to the HVAC Replacement Inventory for equipment size and location. 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.
• Proper disposal or containment of refrigerant.
• Installation of forty-two (42) new packaged units.
• Necessary duct/curb modifications.
• Disconnection/reconnection of the existing electrical service.
• Installation of new electrical disconnects.
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations.
• Disconnection/reconnection of existing condensate drain lines.
• Connection to the new BAS.
• Start-up/testing of the new units.

The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.
• Roofing other than repairs required for new roof curb adapters.

Rosemary Kennedy Elementary School 

Mechanical 
Replace thirty-three (33) packaged HVAC units with new high efficiency units of similar size and capacity. 
Please refer to the HVAC Replacement Inventory for equipment size and location. 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.
• Proper disposal or containment of refrigerant.
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• Installation of thirty-three (33) new packaged units. 
• Necessary duct/curb modifications. 
• Disconnection/reconnection of the existing electrical and gas service. 
• Installation of new electrical disconnects. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations.  
• Disconnection/reconnection of existing condensate drain lines.  
• Disconnection/reconnection to the existing BAS.  
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 
• Roofing other than repairs required for new roof curb adapters. 

 
 Replace three (3) wall-mounted heat pump units with new high efficiency units of similar size and capacity. 

Please refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of three (3) new wall-mounted heat pump units. 
• Disconnection/reconnection of the existing electrical service. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations. 
• Disconnection/reconnection of existing condensate drain lines.  
• Disconnection/reconnection to the existing BAS. 
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 

 
 Replace seven (7) ductless split system units with a new high efficiency units of similar size and capacity. 

Please refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of the existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of seven (7) new split system units with programmable thermostats. 
• Disconnection/reconnection of the existing electrical service. 
• Disconnection/reconnection of existing condensate drain line (installation of new condensate 

pump as required). 
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 

 
 Provide and install one (1) new air conditioning system up to 6 tons to serve the Kitchen and the Kitchen 

Office.  
 

The Scope of Work includes: 
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• Installation of one (1) new high efficiency split system heat pump to include a ground-mounted 
condensing unit and associated fan coil units. 

• Installation of new electrical circuit to provide power to the new system from the existing 
electrical panel.  

• Installation of new condensate piping to an approved receptor. 
• New thermostat installation and integration into the existing BAS.  
• Start-up/testing of the new system per manufacturer’s recommendations. 
• The unit selections will be determined upon completion of final engineering design.  

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications outside of above scope. 
• Replacement of existing Kitchen make-up air units, evaporative cooling units, and exhaust 

fans. 
• Local area network (LAN) communication to be provided by the District. 

 
Terrace Elementary School 

 
Mechanical 

 Replace four (4) packaged HVAC units with new high efficiency units of similar size and capacity. Please 
refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of four (4) new packaged units. 
• Necessary duct/curb modifications. 
• Disconnection/reconnection of the existing electrical and gas service. 
• Installation of new electrical disconnects. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations.  
• Disconnection/reconnection of existing condensate drain lines.  
• Disconnection/reconnection to the existing BAS.  
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 
• Roofing other than repairs required for new roof curb adapters. 

 
 Replace two (2) wall-mounted heat pump units with new high efficiency units of similar size and capacity. 

Please refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of two (2) new wall-mounted heat pump units. 
• Disconnection/reconnection of the existing electrical service. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations. 
• Disconnection/reconnection of existing condensate drain lines.  
• Disconnection/reconnection to the existing BAS. 
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• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 

 
 Replace two (2) split system HVAC units with new high efficiency units of similar size and capacity. Please 

refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of the existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of two (2) new split system units. 
• Disconnection/reconnection of the existing electrical service. 
• Disconnection/reconnection of existing condensate drain lines.  
• Disconnection/reconnection to the existing BAS. 
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 

 
Twinhill Elementary School 

 
Mechanical 

 Replace three (3) packaged HVAC units with new high efficiency units of similar size and capacity. Please 
refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of three (3) new packaged units. 
• Necessary duct/curb modifications. 
• Disconnection/reconnection of the existing electrical and gas service. 
• Installation of new electrical disconnects. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations.  
• Disconnection/reconnection of existing condensate drain lines.  
• Disconnection/reconnection to the existing BAS.  
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 
• Roofing other than repairs required for new roof curb adapters. 

 
 Replace eight (8) wall-mounted heat pump units with new high efficiency units of similar size and capacity. 

Please refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of eight (8) new wall-mounted heat pump units. 
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• Disconnection/reconnection of the existing electrical service. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations. 
• Disconnection/reconnection of existing condensate drain lines.  
• Disconnection/reconnection to the existing BAS. 
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 

 
Valley View Elementary School 
 

Controls 
 Provide and install a new Alerton BACnet BAS to control thirty-three (33) HVAC units. 

 
The Scope of Work includes: 

• Disconnection and removal of the existing thermostats.   
• Installation of new control wiring as necessary.  
• CO2 based DCV on the HVAC units serving the MPR. 
• Integration of occupancy sensors on classroom HVAC units. 
• Integration of the existing BAS controls located at the 100 building & main office building. 
• Integration of five (5) existing exterior lighting time clocks. 
• Engineering, programming, commissioning, documentation, graphics, and start-up.  
• Integration to the existing District BAS network server.  

The Scope of Work excludes:  
• Any required upgrades or improvements to the existing network.  
• Controls for existing evaporative cooling units, make-up air units, heating only units, ductless 

split system units, and window AC units. 
 

Mechanical 
 Replace seven (7) packaged HVAC units with new high efficiency units of similar size and capacity. Please 

refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of seven (7) new packaged units. 
• Necessary duct/curb modifications. 
• Disconnection/reconnection of the existing electrical service. 
• Installation of new electrical disconnects. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations.  
• Disconnection/reconnection of existing condensate drain lines.  
• Connection to the new BAS.  
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 
• Roofing other than repairs required for new roof curb adapters. 
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 Replace twenty (20) wall-mounted heat pump units with new high efficiency units of similar size and 

capacity. Please refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of twenty (20) new wall-mounted heat pump units. 
• Disconnection/reconnection of the existing electrical service. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations. 
• Disconnection/reconnection of existing condensate drain lines.  
• Connection to the new BAS. 
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 

 
Villegas Middle School 

 
Mechanical 

 Replace fifty-six (56) packaged HVAC units with new high efficiency units of similar size and capacity. Please 
refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of fifty-six (56) new packaged units. 
• Necessary duct/curb modifications. 
• Disconnection/reconnection of the existing electrical and gas service. 
• Installation of new electrical disconnects. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations.  
• Disconnection/reconnection of existing condensate drain lines.  
• Disconnection/reconnection to the existing BAS.  
• Start-up/testing of the new units. 

The Scope of Work excludes:  
• Undisclosed electrical and structural upgrades/modifications. 
• Roofing other than repairs required for new roof curb adapters. 

 
 Replace thirteen (13) wall-mounted heat pump units with new high efficiency units of similar size and 

capacity. Please refer to the HVAC Replacement Inventory for equipment size and location. 
 

The Scope of Work includes: 
• Removal and proper disposal of existing units per EPA guidelines.  
• Proper disposal or containment of refrigerant. 
• Installation of thirteen (13) new wall-mounted heat pump units. 
• Disconnection/reconnection of the existing electrical service. 
• Installation of economizers and MERV 13 filters as per manufacturer’s recommendations. 
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• Disconnection/reconnection of existing condensate drain lines.
• Disconnection/reconnection to the existing BAS.
• Start-up/testing of the new units.

The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.

Replace seven (7) ductless split system units with a new high efficiency units of similar size and capacity. 
Please refer to the HVAC Replacement Inventory for equipment size and location. 

The Scope of Work includes: 
• Removal and proper disposal of the existing units per EPA guidelines.
• Proper disposal or containment of refrigerant.
• Installation of seven (7) new split system units with programmable thermostats.
• Disconnection/reconnection of the existing electrical service.
• Disconnection/reconnection of existing condensate drain line (installation of new condensate

pump as required).
• Start-up/testing of the new units.

The Scope of Work excludes: 
• Undisclosed electrical and structural upgrades/modifications.
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Scope of Work (Irrigation) 
The following portion of the Scope of Work is in addition to the Main Scope of Work and is to be 
executed only if the California Department of Education (CDE) approval is received by the District 
within 90 days of this contract execution.  
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District-Wide 

Irrigation and Landscape Assessment 
Perform a comprehensive irrigation and landscape assessment at twenty-three (23) sites. Develop and 
provide a report for each site detailing existing conditions and recommendations for irrigation system and 
landscape improvements. 

The Scope of Work excludes: 
• Replacement or repair of existing irrigation system deficiencies including, but not limited to,

water piping, irrigation control valves, irrigation heads, or irrigation controls unless specified
in the Phase IV Scope of Work.

Arlanza Elementary School 

Irrigation 
Provide and install new networked irrigation controls, new master valve and flow sensor, new backflow 
preventer, and new gate valves per the following scope description.    

The Scope of Work includes: 
• One (1) new 32-station irrigation controller with steel front entry cabinet, concrete pad, and

lock and key.
• One (1) new 2” master valve with necessary wire and box.
• One (1) new 2” flow sensor with necessary conduit, wire and box.
• One (1) new 2.5” backflow preventer with concrete pad/footing.
• Twelve (12) new 1.5” gate valves.
• Twenty (20) new 2” gate valves.
• Up to 2,000’ of 3” schedule 40 mainline.
• Low voltage pull boxes with up to 7,000 lin. ft. of 14-gauge low voltage wire.
• Necessary mainline/lateral pipe, fittings, gravel, and wire connections.
• New handheld remote control radio with antenna and battery pack.
• Programming, start-up, and testing.

The Scope of Work excludes: 
• Replacement and/or repair of existing irrigation system deficiencies, irrigation control

valves, or irrigation heads not included in the above scope.

Collett Elementary School 

Irrigation 
Provide and install new networked irrigation controls with new master valve and flow sensor per the 
following scope description.    

The Scope of Work includes: 
• Two (2) new 32-station irrigation controllers with steel front entry cabinet, concrete pad, and

lock and key.
• One (1) new 3” master valve with necessary wire and box.
• One (1) new 3” flow sensor with necessary conduit, wire, and box.
• Up to 1,500’ of 2” wire conduit.
• Up to 1,000’ of new 3” schedule 40 mainline.
• Five (5) low voltage pull boxes with 14-gauge low voltage wire.
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• Necessary mainline/lateral pipe, fittings, gravel, and wire connections.
• New handheld remote control radio with antenna and battery pack.
• Programming, start-up, and testing.

The Scope of Work excludes: 
• Replacement and/or repair of existing irrigation system deficiencies, irrigation control

valves, or irrigation heads not included in the above scope.

Foothill Elementary 

Irrigation 
Provide and install new networked irrigation controls, new master valve and flow sensor, and new 
irrigation meter per the following scope description.    

The Scope of Work includes: 
• One (1) new 48-station irrigation controller with steel front entry cabinet, concrete pad, and

lock and key.
• One (1) new 3” master valve with necessary wire and box.
• One (1) new 3” flow sensor with necessary conduit, wire, and box.
• One (1) new 2” brass valve with box (located at street frontage area).
• Up to 500’ of new 3” schedule 40 mainline.
• Up to 800’ of new 2” wire conduit.
• Low voltage pull boxes with up to 15,000 lin. ft. of 14-gauge low voltage wire.
• Necessary mainline/lateral pipe, fittings, gravel, and wire connections.
• New handheld remote control radio with antenna and battery pack.
• Installation of one (1) new 2” irrigation meter tap.
• Programming, start-up, and testing.

The Scope of Work excludes: 
• Replacement and/or repair of existing irrigation system deficiencies, irrigation control

valves, or irrigation heads not included in the above scope.

Hillcrest High School 

Irrigation 
Provide and install new networked irrigation controls, new master valves and flow sensors, and new 
backflow preventers per the following scope description.    

The Scope of Work includes: 
• Two (2) new 48-station irrigation controllers with steel front entry cabinet, concrete pad, and

lock and key.
• Two (2) new 32-station irrigation controllers with steel front entry cabinet, concrete pad, and

lock and key.
• One (1) new 4” master valve with necessary wire and box.
• One (1) new 3” master valve with necessary wire and box.
• One (1) new 4” flow sensor with necessary conduit, wire, and box.
• One (1) new 3” flow sensor with necessary conduit, wire, and box.
• One (1) new 3” backflow preventer with concrete pad/footing.
• One (1) new 4” backflow preventer with concrete pad/footing.
• One (1) new low voltage pull box with 14-gauge low voltage wire.
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• Necessary mainline/lateral pipe, fittings, gravel, and wire connections.
• New handheld remote control radio with antenna and battery pack.
• Programming, start-up, and testing.

The Scope of Work excludes: 
• Replacement and/or repair of existing irrigation system deficiencies, irrigation control

valves, booster pumps, or irrigation heads not included in the above scope.

La Granada Elementary School 

Irrigation 
Provide and install new networked irrigation controls with master valve and flow sensor per the following 
scope description.    

The Scope of Work includes: 
• Three (3) new 24-station irrigation controllers with steel front entry cabinet, concrete pad,

and lock and key.
• One (1) new 2” master valve with necessary wire and box.
• One (1) new 2” flow sensor with necessary conduit, wire and box.
• Low voltage pull boxes with up to 30,000 lin. ft. of 14-gauge low voltage wire.
• Necessary mainline/lateral pipe, fittings, gravel, and wire connections.
• New handheld remote control radio with antenna and battery pack.
• Programming, start-up, and testing.

The Scope of Work excludes: 
• Replacement and/or repair of existing irrigation system deficiencies, irrigation control

valves, or irrigation heads not included in the above scope.

La Sierra High School 

Irrigation 
Provide and install new networked irrigation controls, new master valve and flow sensors, and new 
backflow preventer per the following scope description.    

The Scope of Work includes: 
• Two (2) new 48-station irrigation controllers with steel front entry cabinet, concrete pad, and

lock and key.
• One (1) new 36-station irrigation controller with steel front entry cabinet, concrete pad, and

lock and key.
• Two (2) new 24-station irrigation controllers with steel front entry cabinet, concrete pad, and

lock and key.
• One (1) new 4” master valve and flow sensor with necessary conduit, wire, and box.
• Two (2) new 4” flow sensors with necessary conduit, wire, and box.
• One (1) new 3” backflow preventer with concrete pad/footing.
• Up to 380’ of 2” schedule 40 mainline.
• Low voltage pull boxes with up to 26,000 lin. ft. of 14-gauge low voltage wire.
• Necessary mainline/lateral pipe, fittings, gravel, and wire connections.
• New handheld remote control radio with antenna and battery pack.
• Programming, start-up, and testing.
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The Scope of Work excludes: 
• Replacement and/or repair of existing irrigation system deficiencies, irrigation control 

valves, booster pumps, or irrigation heads not included in the above scope. 
 
Lake Hills Elementary School  
 

Irrigation 
 Provide and install new networked irrigation controls with master valve and flow sensor per the following 

scope description.    
 

The Scope of Work includes: 
• Three (3) new 32-station irrigation controllers with steel front entry cabinet, concrete pad, 

and lock and key.  
• One (1) new 4” master valve with necessary wire and box.  
• One (1) new 3” flow sensor with necessary conduit, wire, and box. 
• Three (3) low voltage pull boxes with 14-gauge low voltage wire.  
• Necessary mainline/lateral pipe, fittings, gravel, and wire connections. 
• New handheld remote control radio with antenna and battery pack.  
• Programming, start-up, and testing. 

 
The Scope of Work excludes: 

• Replacement and/or repair of existing irrigation system deficiencies, irrigation control 
valves, or irrigation heads not included in the above scope.   

 
McAuliffe Elementary School 
 

Irrigation 
 Provide and install new networked irrigation controls, new master valve and flow sensor, new backflow 

preventer, and new irrigation meter per the following scope description.    
 

The Scope of Work includes: 
• One (1) new 48-station irrigation controller with steel front entry cabinet, concrete pad, and 

lock and key.  
• One (1) new 3” master valve with necessary wire and box. 
• One (1) new 3” flow sensor with necessary conduit, wire, and box. 
• One (1) new 3” backflow preventer with concrete pad/footing.  
• Up to 1,500’ of new 3” schedule 40 mainline. 
• Ten (10) low voltage pull boxes with 14-gauge low voltage wire.  
• Necessary mainline/lateral pipe, fittings, gravel, and wire connections.  
• New handheld remote control radio with antenna and battery pack. 
• Installation of one (1) new 3” irrigation meter tap.  
• Programming, start-up, and testing.   

 
The Scope of Work excludes: 

• Replacement and/or repair of existing irrigation system deficiencies, irrigation control 
valves, or irrigation heads not included in the above scope. 
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Norte Vista High School 
 

Irrigation 
 Provide and install new networked irrigation controls, new master valve and flow sensors, new backflow 

preventer, and new irrigation meter per the following scope description.    
 

The Scope of Work includes: 
• Two (2) new 48-station irrigation controllers with steel front entry cabinet, concrete pad, and 

lock and key.  
• One (1) new 36-station irrigation controller with steel front entry cabinet, concrete pad, and 

lock and key. 
• Two (2) new 24-station irrigation controllers with steel front entry cabinet, concrete pad, and 

lock and key. 
• One (1) new 18-station irrigation controller with steel front entry cabinet, concrete pad, and 

lock and key. 
• One (1) new 12-station irrigation controller with steel front entry cabinet, concrete pad, and 

lock and key. 
• One (1) new 2” master valve and one (1) new 4” master valve with necessary wire and boxes.  
• One (1) new 2” flow sensor and two (2) new 3” flow sensors with necessary conduit, wire, 

and boxes.  
• One (1) new 2” backflow preventer with concrete pad/footing.  
• Up to 300’ of 2” schedule 40 mainline.  
• Low voltage pull boxes with up to 20,000 lin. ft. of 14-gauge low voltage wire.  
• Necessary mainline/lateral pipe, fittings, gravel, and wire connections.  
• New handheld remote control radio with antenna and battery pack. 
• Installation of one (1) new 2” irrigation meter tap at the Agriculture building.  
• Programming, start-up, and testing. 

 
The Scope of Work excludes: 

• Replacement and/or repair of existing irrigation system deficiencies, irrigation control 
valves, booster pumps, or irrigation heads not included in the above scope. 

 
Phillip Stokoe Elementary 
 

Irrigation 
 Provide and install new networked irrigation controls with master valves and flow sensors per the 

following scope description.    
 

The Scope of Work includes: 
• Four (4) new 32-station irrigation controllers with steel front entry cabinet, concrete pad, 

and lock and key.  
• Two (2) new 4” master valves with necessary wire and box. 
• Two (2) new 3” flow sensors with necessary conduit, wire and box.  
• Four (4) low voltage pull boxes with 14-gauge low voltage wire.  
• Necessary mainline/lateral pipe, fittings, gravel, and wire connections. 
• New handheld remote control radio with antenna and battery pack.  
• Programming, start-up, and testing. 
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The Scope of Work excludes: 
• Replacement and/or repair of existing irrigation system deficiencies, irrigation control

valves, or irrigation heads not included in the above scope.

Promenade Elementary School 

Irrigation 
Provide and install new networked irrigation controls with new master valve and flow sensor per the 
following scope description.    

The Scope of Work includes: 
• One (1) new 36-station irrigation controller with steel front entry cabinet, concrete pad, and

lock and key.
• One (1) new 2” master valve with necessary wire and box.
• One (1) new 2” flow sensor with necessary conduit, wire, and box.
• Necessary mainline/lateral pipe, fittings, gravel, and wire connections.
• Low voltage pull boxes with up to 3,500 lin. ft. of 14-gauge low voltage wire.
• New handheld remote control radio with antenna and battery pack.
• Programming, start-up, and testing.

The Scope of Work excludes: 
• Replacement and/or repair of existing irrigation system deficiencies, irrigation control

valves, or irrigation heads not included in the above scope.



 

 
 C-1 Agreement for Energy  

 
EXHIBIT C 

SCOPE DETAILS 
 

Mechanical Replacement Inventory 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 



Alvord USD Ph IV - HVAC Replacement Inventory

Site / Building Room Equipment Quantity Manuf. Model No. Serial No. Capactiy / Size Year Electrical Orientation 
(Down/Side)

Scope of Work

Alvord HS
4 Main Bldg Adult Ed.(CU-1) Split Sys Furnace 1 Carrier 38HDC024331 - 2 1999 208/230-1-60 Replace
5 Main Bldg Room 8 (CU-2) Split Sys Furnace 1 Carrier 38HDC048321 - 4 1999 208/230-1-60 Replace
6 Main Bldg Snack Bar (CU-3) Split Sys Furnace 1 Carrier 38HDC024331 - 2 1999 208/230-1-60 Replace
7 Main Bldg Room 6 (CU-4) Split Sys Furnace 1 Carrier 38HDC048321 - 4 1999 208/230-1-60 Replace
8 Main Bldg Principal (CU-5) Split Sys Furnace 1 Carrier 38HDC024331 - 2 1999 208/230-1-60 Replace
9 Main Bldg Counselor (CU-6) Split Sys Furnace 1 Carrier 38HDC030321 - 2.5 1999 208/230-1-60 Replace

10 Main Bldg Office (CU-7) Split Sys Furnace 1 Carrier 38HDC036321 _599X68492 3 1999 208/230-1-60 Replace
12 Portable Guidance Wall Mount HP 1 Bard - - 4 Replace
13 Portable Room 10 Wall Mount HP 1 Bard WH482-A10XX4XXX - 4 1995 208/230-1-60 Replace
14 Portable Room 11 Wall Mount HP 1 Bard - - 4 Replace
15 Portable Room 12 Wall Mount HP 1 Bard - - 4 Replace
16 Portable Room 13 (Office) Packaged Heat Pump 1 Carrier - - 4 Replace
17 Portable Room 15 Wall Mount HP 1 Eubank HW42C605B1F01A 99A-980018 3.5 1999 208/230-1-60 Replace
18 Portable Room 16 Wall Mount HP 1 Eubank HW42C605B1F01A 99B-P80196 3.5 1999 208/230-1-60 Replace
19 Portable Room 17 Wall Mount HP 1 Bard WH602-A10XX4XXX 153M971163069-02 5 1997 208/230-1-60 Replace
20 Portable Room 18 Wall Mount HP 1 Bard WH602-A10XX4XXX 153U031830256-02 5 2003 208/230-1-60 Replace
21 Portable Room 19 Wall Mount HP 1 Eubank HW42C605B1F01A 99A-P80063 3.5 1999 208/230-1-60 Replace
22 Portable Room 20 Wall Mount HP 1 Eubank HW42C605B1F01A 99A-P80008 3.5 1999 208/230-1-60 Replace
23 Portable Staff Lounge Wall Mount HP 1 Eubank - - 3.5 1999 208/230-1-60 Replace

Arizona MS
6 Central Plant Central Plant Boiler 1 Lochinvar CBN1435 E991078 1.435 MMBtuh 1999 Replace
7 Central Plant Central Plant Boiler 1 Lochinvar CBN1435 C991101 1.435 MMBtuh 1999 Replace
8 Central Plant Central Plant HWP 1 Marathon Electric 9VHT82TTDR4026FHE - 3 HP 208/230-3-60 Replace
9 Central Plant Central Plant HWP 1 Marathon Electric - - 3 HP Replace

10-44 Classroom Classroom Fan Coil Unit 35 - - - Replace
76 MPR MPR Packaged Gas / Elec 1 Carrier 48HJD025 0699F97917 20 1999 460-3-60 Down Replace
79 MPR Stage Packaged Gas / Elec 1 Carrier 48HJD007---631 2698G20620 6 1998 208/230-1-60 Side Replace
86 Portable Prime Time Packaged Heat Pump 1 Carrier - - 4 Down Replace
87 Portable Prime Time Packaged Heat Pump 1 Carrier - - 4 Down Replace
90 PE PE / Office Ductless Split 1 Carrier - - 2.5 1998 208/230-1-60 Replace

Arlanza ES
2 Office Office Packaged Gas / Elec 1 Rheem RKMA-A060CM108 - 5 2004 208/230-3-60 Replace

29 MPR MPR Packaged Gas / Elec 1 Carrier 48SDN048090301 - 4 2006 208/230-1-60 Replace
43 Portable (South) 21 Packaged Heat Pump 1 Carrier 50JX-048 4102G30733 4 2002 208/230-1-60 Side Replace
44 Portable (South) 22 Wall Mount HP 1 Bard - - 4 208/230-1-60 Replace
45 Portable (South) 23 Wall Mount HP 1 Bard - - 4 208/230-1-60 Replace
46 Portable 24 Packaged Heat Pump 1 Carrier 50HS-048---311AB 2599G43033 4 1999 208/230-1-60 Down Replace
48 Portable 26 Wall Mount HP 1 Bard PWY036K0RAB0 - 3 1998 208/230-1-60 Replace
49 Portable 27 Wall Mount HP 1 Bard WH421 126L971158559 3.5 1997 208/230-1-60 Replace
55 Portable ANA Wall Mount HP 1 - - 4 Replace
56 Portable CBET Packaged Heat Pump 1 Carrier 50JS-060---301 3502G40871 5 2002 208/230-1-60 Down Replace
57 Portable Parent Engagement Office Packaged Heat Pump 1 Carrier 50JS-060---301 3502G40877 5 2002 208/230-1-60 Down Replace

Foothill ES
24 Computer Lab Computer Lab (Rm 25) Wall Mount HP 1 Bard WH421-A10VX4XXX 126D971099213-02 3.5 1997 208/230-1-60 Replace
34 Portable Room 33 Wall Mount HP 1 Eubank HW42C605B1F01A 99A-P80014 3.5 1999 (est) 208/230-1-60 Replace
35 Portable Room 34 Wall Mount HP 1 Eubank HW42C605B1F01A 99A-P80015 3.5 1999 (est) 208/230-1-60 Replace
36 Portable Room 35 Wall Mount HP 1 Eubank HW42C605B1F01A 99A-P80012 3.5 1999 (est) 208/230-1-60 Replace

La Granada ES
7 MPR MPR Packaged Gas / Elec 1 Carrier 48HJD012 3099G30957 10 1999 208/230-3-60 Down Replace
8 MPR MPR Packaged Gas / Elec 1 Carrier 48HJD012 3699G30603 10 1999 208/230-3-60 Down Replace

ID#

Existing Equipment
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Alvord USD Ph IV - HVAC Replacement Inventory

Site / Building Room Equipment Quantity Manuf. Model No. Serial No. Capactiy / Size Year Electrical Orientation 
(Down/Side)

Scope of Work
ID#

Existing Equipment

La Granada ES Cont.
10 MPR 1/2 time Ductless Split Sys 1 Mitsubishi - - 1.5 Replace
11 MPR cust Ductless Split Sys 1 Mitsubishi - - 1.5 Replace
35 Kindergarten Teach WorkRm 17 Packaged Gas / Elec 1 Weather Tech - - 5 Down Replace

La Sierra HS
1 Admin Main Office Packaged Gas / Elec 1 Lennox LGA048HS1G 5600F02883 4 2000 460-3-60 Side Replace
2 Admin Health Office Packaged Gas / Elec 1 Lennox CHP20-513-2G 5600C09004 4 2000 460-3-60 Side Replace
3 Admin Admin Lobby Packaged Gas / Elec 1 Lennox CHP20-653-2G 5600D06698 5 2000 460-3-60 Side Replace
4 Admin Attendance Office Packaged Gas / Elec 1 Lennox LGA060HH1G 5600H12228 5 2000 460-3-60 Replace
6 Guidance Guidance Offices Packaged Gas / Elec 1 Carrier 48HJD009Z-631 0799G30337 8.5 1999 460-3-60 Down Replace
7 Guidance Server/Elect Ductless Split Sys 1 Carrier 38AN012300 2198Y00534 1 1998 208/230-1-60 Replace
9 Library / 100 Bldg Packaged Gas / Elec 1 Carrier 48HJE004---631NB 3700G24617 3 2000 460-3-60 Down Replace

10 Library / 100 Bldg Packaged Gas / Elec 1 Carrier 48HJD005---631NB 3700G24583 4 2000 460-3-60 Down Replace
11 Library / 100 Bldg Packaged Gas / Elec 1 Carrier 48HJD005 - 4 2000 460-3-60 Replace
12 Library / 100 Bldg Packaged Gas / Elec 1 Carrier 48HJD005 - 4 2000 460-3-60 Replace
13 Library / 100 Bldg Packaged Gas / Elec 1 Carrier 48HJD005 - 4 2000 460-3-60 Replace
14 Library / 100 Bldg Packaged Gas / Elec 1 Carrier 48HJD005 - 4 2000 460-3-60 Replace
15 Library / 100 Bldg Packaged Gas / Elec 1 Carrier 48HJD005 - 4 2000 460-3-60 Replace
16 Library / 100 Bldg Packaged Gas / Elec 1 Carrier 48HJD005 - 4 2000 460-3-60 Replace
17 Library / 100 Bldg Packaged Gas / Elec 1 Carrier 48HJD005 - 4 2000 460-3-60 Replace
18 Library / 100 Bldg Packaged Gas / Elec 1 Carrier 48HJD005 - 4 2000 460-3-60 Replace
19 Library / 100 Bldg Packaged Gas / Elec 1 Carrier 48HJD005 - 4 2000 460-3-60 Replace
20 Library / 100 Bldg Packaged Gas / Elec 1 Carrier 48HJD005 - 4 2000 460-3-60 Replace
21 Library / 100 Bldg Packaged Gas / Elec 1 Carrier 48HJD005 - 4 2000 460-3-60 Replace
22 Library / 100 Bldg Packaged Gas / Elec 1 Carrier 48HJD005 - 4 2000 460-3-60 Replace
23 Food Services Speed Line Packaged Gas / Elec 1 Carrier 48HJD008---641 0303G40537 7.5 2003 460-3-60 Down Replace
24 Food Services Student Dining Packaged Gas / Elec 1 Carrier 48HJD008 - 7.5 2003 460-3-60 Down Replace
25 Food Services Staff Lounge Packaged Gas / Elec 1 Carrier 48HJL005---651 1203G40403 4 2003 460-3-60 Side Replace
26 Food Services Kitchen Packaged Gas / Elec 1 Carrier 48HJL005 - 4 2003 460-3-60 Side Replace
27 Food Services Packaged Gas / Elec 1 Carrier 48HJL005 - 4 2003 460-3-60 Replace
29 200 Bldg ASB Office Packaged Gas / Elec 1 Carrier 48HJE004 2301G21673 3 2001 460-3-60 Down Replace
30 200 Bldg 201 Packaged Gas / Elec 1 Carrier 48HJD005 2301G21525 4 2001 460-3-60 Down Replace
31 200 Bldg 202 Packaged Gas / Elec 1 Carrier 48HJD005 2301G21527 4 2001 460-3-60 Down Replace
32 200 Bldg 203 Packaged Gas / Elec 1 Carrier 48HJD005 2301G21533 4 2001 460-3-60 Down Replace
33 200 Bldg 206 Packaged Gas / Elec 1 Carrier 48HJD005 2301G21526 4 2001 460-3-60 Down Replace
34 200 Bldg 209 Packaged Gas / Elec 1 Carrier 48HJD005 2301G21526 4 2001 460-3-60 Down Replace
35 200 Bldg 204 Packaged Gas / Elec 1 Carrier 48HJD007 2301G23295 6 2001 460-3-60 Down Replace
36 200 Bldg 205 Packaged Gas / Elec 1 Carrier 48HJD007 2301G23294 6 2001 460-3-60 Down Replace
37 200 Bldg 210 Packaged Gas / Elec 1 Carrier 48HJD008 2301G31344 7.5 2001 460-3-60 Down Replace
38 200 Bldg 207 Packaged Gas / Elec 1 Carrier 48HJD014 2401G3236.. 12.5 2001 460-3-60 Down Replace
39 200 Bldg 208 Packaged Gas / Elec 1 Carrier 48HJD006 2301G21473 5 2001 460-3-60 Down Replace
41 300 Bldg 301 Packaged Gas / Elec 1 Carrier 48HJL005 - 4 2003 460-3-60 Replace
42 300 Bldg 302 Packaged Gas / Elec 1 Carrier 48HJL005 - 4 2003 460-3-60 Replace
43 300 Bldg 303 Packaged Gas / Elec 1 Carrier 48HJL005 - 4 2003 460-3-60 Replace
44 300 Bldg 304 Packaged Gas / Elec 1 Carrier 48HJL005 - 4 2003 460-3-60 Replace
45 300 Bldg 305 Packaged Gas / Elec 1 Carrier 48HJL005 - 4 2003 460-3-60 Replace
46 300 Bldg 306 Packaged Gas / Elec 1 Carrier 48HJL005 - 4 2003 460-3-60 Replace
47 300 Bldg 307 Packaged Gas / Elec 1 Carrier 48HJE006 - 5 2003 460-3-60 Replace
48 300 Bldg Kitchen Packaged Gas / Elec 1 Carrier 48HJE006 - 5 2003 460-3-60 Replace
49 300 Bldg Dining 308 Packaged Gas / Elec 1 Carrier 48HJE006 - 5 2003 460-3-60 Replace
50 300 Bldg 309 Packaged Gas / Elec 1 Carrier 48HJE006 - 5 2003 460-3-60 Replace
51 Portable 310 Wall Mount HP 1 Bard - - 5 Replace
55 400 Portables 403 Wall Mount HP 1 Bard - - 4 208/230-1-60 Replace
56 400 Portables 404 Wall Mount HP 1 Bard - - 4 208/230-1-60 Replace
57 400 Portables 405 Wall Mount HP 1 Bard - - 4 208/230-1-60 Replace
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La Sierra HS Cont.
58 400 Portables 406 Wall Mount HP 1 Bard - - 4 208/230-1-60 Replace
59 400 Portables 407 Wall Mount HP 1 Bard - - 4 208/230-1-60 Replace
60 400 Portables 408 Wall Mount HP 1 Bard - - 4 208/230-1-60 Replace
61 400 Portables 409 Wall Mount HP 1 Bard - - 4 208/230-1-60 Replace
62 400 Portables 410 Wall Mount HP 1 Bard - - 4 208/230-1-60 Replace
64 500 Bldg 501 Packaged Gas / Elec 1 Carrier - - 5 Replace
65 500 Bldg 502 (Career Center) Packaged Gas / Elec 1 Carrier 48HJL009 - 8.5 2003 460-3-60 Replace
66 500 Bldg 503 (Nurse) Packaged Gas / Elec 1 Carrier 48HJL006 - 5 2003 460-3-60 Replace
67 500 Bldg 504 Packaged Gas / Elec 1 Carrier 48HJL006 - 5 2003 460-3-60 Replace
69 500 Bldg 505 Packaged Gas / Elec 1 Carrier - - 5 2003 Replace
70 500 Bldg 506 Packaged Gas / Elec 1 Carrier 48HJL005 - 4 2003 460-3-60 Replace
71 500 Bldg 507 Packaged Gas / Elec 1 Carrier 48HJL005 - 4 2003 460-3-60 Replace
72 500 Bldg 508 Packaged Gas / Elec 1 Carrier 48HJL005 - 4 2003 460-3-60 Replace
73 500 Bldg 509 Packaged Gas / Elec 1 Carrier 48HJL005 - 4 2003 460-3-60 Replace
74 500 Bldg 510 Packaged Gas / Elec 1 Carrier 48HJL005 - 4 2003 460-3-60 Replace
75 500 Bldg 511 Packaged Gas / Elec 1 Carrier 48HJL005 - 4 2003 460-3-60 Replace
77 600 Bldg 601 Packaged Gas / Elec 1 Carrier 48HJE005 - 4 Side Replace
78 600 Bldg 602 Packaged Gas / Elec 1 Carrier 48HJE005 - 4 Down Replace
79 600 Bldg 603 Packaged Gas / Elec 1 Carrier 48HJE005 - 4 Down Replace
80 600 Bldg 604 Packaged Gas / Elec 1 Carrier 48HJE005 - 4 Down Replace
81 600 Bldg 606 Packaged Gas / Elec 1 Carrier 48HJE005 - 4 Side Replace
82 600 Bldg 605 Packaged Gas / Elec 1 Carrier 48HJE012 - 10 Down Replace
83 600 Bldg 607 Packaged Gas / Elec 1 Carrier 48HJE005 - 4 Down Replace
84 600 Bldg 608 Packaged Gas / Elec 1 Carrier 48HJE005 - 4 Down Replace
85 600 Bldg Near Restroom Packaged Gas / Elec 1 Carrier 48HJE005 - 4 Down Replace
87 700 Bldg 706 Packaged Gas / Elec 1 Carrier 48HJD007-641NB 3201G22289 6 2001 460-3-60 Down Replace
88 700 Bldg Near 705 Packaged Gas / Elec 1 Carrier 48HJD007-641NB 3201G22290 6 2001 460-3-60 Down Replace
89 700 Bldg 705 Packaged Gas / Elec 1 Carrier 48HJD008-641NB 3201G32096 7.5 2001 460-3-60 Down Replace
90 700 Bldg 704 Packaged Gas / Elec 1 Carrier 48HJD008-641NB 3201G32097 7.5 2001 460-3-60 Down Replace
91 700 Bldg 703 Packaged Gas / Elec 1 Carrier 48HJD005Z-631 0799G20387 4 1999 460-3-60 Down Replace
92 700 Bldg 702 Packaged Gas / Elec 1 Carrier 48HJD005Z-631 0799G20386 4 1999 460-3-60 Down Replace
93 700 Bldg 701 Packaged Gas / Elec 1 Carrier 48HJD005Z-631 0799G20379 4 1999 460-3-60 Down Replace
94 700 Bldg 712 Packaged Gas / Elec 1 Carrier 48HJD005Z-631 0799G20381 4 1999 460-3-60 Down Replace
95 700 Bldg 711 Packaged Gas / Elec 1 Carrier 48HJD005Z-631 0799G20382 4 1999 460-3-60 Down Replace
96 700 Bldg 710 Packaged Gas / Elec 1 Carrier 48HJD006Z-631 0799G20440 5 1999 460-3-60 Down Replace
97 700 Bldg 709 Packaged Gas / Elec 1 Carrier 48HJD006Z-631 0799G20438 5 1999 460-3-60 Down Replace
98 700 Bldg 708 Packaged Gas / Elec 1 Carrier 48HJD006Z-631 0799G20439 5 1999 460-3-60 Down Replace
99 700 Bldg 707 Packaged Gas / Elec 1 Carrier 48HJD006Z-631 0799G20436 5 1999 460-3-60 Down Replace

100 700 Bldg Near RR Ductless Split Sys 1 Carrier - - 1 1999 208/230-1-60 Replace
115 Gym 1002 Ductless Split Sys 1 Carrier - - 2 2000 208/230-1-60 Replace
116 Gym 1003/ Lobby Packaged Gas / Elec 1 Carrier 48HJD008Z--631-- 0799G30295 7.5 1999 460-3-60 Down Replace
117 Gym 1004 Packaged Gas / Elec 1 Carrier 48SX-024040331AA 2298G16456 2 1998 208/230-1-60 Down Replace
125 Gym Trainer Ductless Split Sys 1 Friedrich MRM18Y3J - 1.5 208/230-1-60 Replace
127 Gym Girl's Locker Room Ductless Split Sys 1 Carrier 38QR018C331 2100X90756 1.5 2000 208/230-1-60 Replace
129 Gym Boy's Locker Room Ductless Split Sys 1 Friedrich MRM24Y3J - 2 208/230-1-60 Replace
134 Performing Arts Roof Air Cooled Chiller 1 Carrier 30GX-136MY-6 1999F18742 120 1999 460-3-60 Replace
136 Performing Arts Roof CHWP 1 - - - 10 HP / 70ft Replace
137 Performing Arts Roof HWP 1 Marathon Electric JVJ 145TTFR4027AE - 2 HP 460-3-60 Replace
138 Performing Arts Drama 801 AHU 1 1 Carrier 39NC07 2299V91311 3,600 CFM 1999 Replace
139 Performing Arts Choir 802 AHU 2 1 Carrier 39NC07 2299V91281 2,200 CFM 1999 Replace
140 Performing Arts Band 803 AHU 3 1 Carrier 39NC07 2299V91291 3,100 CFM 1999 Replace
141 Performing Arts Auditorium Stage AHU 4 1 Carrier 39NC21 2299V91301 9,700 CFM 1999 Replace
142 Performing Arts Auditorium AHU 5 1 Scott Springfield HQ-100-AR.-16000-C D99-6546-211 16,000 cfm 1999 460-3-60 Replace
143 Performing Arts VAV Boxes 14 - - - Replace
172 Portable 2008 Wall Mount HP 1 Bard - - 4 2001 (est) 208/230-1-60 Replace
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La Sierra HS Cont.
173 Portable 2009 Wall Mount HP 1 Bard WH482-A10V 149C011607236 4 2001 208/230-1-60 Replace

Loma Vista MS
34 MPR Near Rm 30 Packaged Gas / Elec 1 Carrier - - 5 Down Replace
36 PE Girls PE (Office) Ductless Split Sys 1 - - - 1.5 Replace
37 PE Boys PE (Office) Ductless Split Sys 1 - - - 1.5 Replace
52 Portable 88 Wall Mount HP 1 Eubank HW42C605B1 99A-P80028 3.5 1999 Replace
53 Portable 89 Wall Mount HP 1 Eubank HW42C605B1 - 3.5 1999 208/230-1-60 Replace
54 Portable 90 Wall Mount HP 1 Eubank HW42C605B1 99A-P80030 3.5 1999 208/230-1-60 Replace
55 Portable 91 Wall Mount HP 1 Eubank HW42C605B1 - 3.5 1999 208/230-1-60 Replace
56 Portable 92 Wall Mount HP 1 Eubank HW42C605B1 99B-P80266 3.5 1999 208/230-1-60 Replace
57 Portable 93 Wall Mount HP 1 Eubank HW42C605B1 99A-P80027 3.5 1999 208/230-1-60 Replace
58 Portable 94 Wall Mount HP 1 Eubank HW42C605B1 99A-P80021 3.5 1999 208/230-1-60 Replace
59 Portable 95 Wall Mount HP 1 Eubank HW42C605B1 - 3.5 1999 208/230-1-60 Replace
60 Portable 96 Wall Mount HP 1 Bard WH421-A10VX4 1260971099221-02 3.5 1997 208/230-1-60 Replace
61 Portable 97 Wall Mount HP 1 Bard WH421-A10VX4 126D971099223-02 3.5 1997 208/230-1-60 Replace
62 Portable 98 Wall Mount HP 1 Bard WH421-A10VX4 126L971158565-02 3.5 1997 208/230-1-60 Replace
63 Portable Fitness Center 99 Wall Mount HP 1 Marvair AVP60HPA10NB-1000 AN84151 5 208/230-1-60 Replace

McAuliffe ES
1 Office Office Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
2 Office Office Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
3 MPR / Kitchen MPR Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
4 MPR / Kitchen MPR Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
5 MPR / Kitchen MPR Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
6 MPR / Kitchen Kitchen Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
7 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
8 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
9 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace

10 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
11 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
12 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
13 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
14 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
15 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
16 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
17 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
18 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
19 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
20 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
21 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
22 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
23 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
24 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
25 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
26 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
27 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
28 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
29 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
30 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
31 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
32 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
33 Classroom Classroom Packaged Gas / Elec 1 Carrier 48XPN060090511 - 5 2006 208/230-3-60 Down Replace
35 Portable 34 Wall Mount HP 1 Bard WH602-A10VX4 153M971162916-02 5 1997 208/230-1-60 Replace
36 Portable 33 Wall Mount HP 1 Eubank HW42C60 99A-P80093 3.5 1999 208/230-1-60 Replace
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McAuliffe ES Cont.
37 Portable 32 Wall Mount HP 1 Eubank HW42C60 99A-P60090 3.5 1999 208/230-1-60 Replace
38 Portable 31 Wall Mount HP 1 Eubank HW42C60 99A-P60090 3.5 1999 208/230-1-60 Replace
39 Portable 30 Wall Mount HP 1 Bard WH421-A10VX4XXX 126F971107079-02 3.5 1997 208/230-1-60 Replace
40 Portable 29 Wall Mount HP 1 Bard WH421-A10VX4XXX 126O971099681 3.5 1997 208/230-1-60 Replace
41 Portable 35 Wall Mount HP 1 Marvair AVP60HPA10NB JL58287 5 208/230-1-60 Replace
42 Portable 36 Wall Mount HP 1 Marvair AVP60HPA10NB JL58249 5 208/230-1-60 Replace

M.O.T.
16 Bldg D Bldg D Packaged Heat Pump 1 Trane WCH048F100A - 4 2006 208/230-1-60 Side Replace
17 Bldg D Bldg D Packaged Heat Pump 1 Trane WCH048F100A - 4 2006 208/230-1-60 Side Replace
29 Bldg B (Warehouse) Warehouse Packaged Gas / Elec 1 Trane 2YCC3042A - 3.5 2006 208/230-1-60 Replace
30 Bldg B (Warehouse) Warehouse Packaged Gas / Elec 1 Trane 2YCC3042A - 3.5 2006 208/230-1-60 Replace
35 Security Security Packaged Unit 1 Trane - - 4 2006 Side Replace

Myra Linn ES
30 MPR MPR Split Sys Furnace 1 Carrier 38AH-024-510AC 3799F50549 20 1999 208/230-3-60 Replace

Norte Vista HS
117 Performing Arts Roof Air Cooled Chiller 1 McQuay ALS125A - 120 460-3-60 Replace
118 Performing Arts Roof CHWP 1 - - - 10HP / 70FT 460-3-60 Replace
119 Performing Arts Roof Boiler 1 Raypack H 824 - 825 MBH Replace
120 Performing Arts Roof HWP 1 - - - 2 HP / 70FT 460-3-60 Replace
121 Performing Arts Roof AHU1 1 McQuay RDS-708B - 3,600 CFM 460-3-60 Replace
122 Performing Arts Roof AHU2 1 McQuay RDS-708B - 2,200 CFM 460-3-60 Replace
123 Performing Arts Roof AHU3 1 McQuay RDS-708B - 3,100 CFM 460-3-60 Replace
124 Performing Arts Roof AHU4 1 McQuay RDS-800C - 9,700 CFM 460-3-60 Replace
125 Performing Arts Roof AHU5 1 Scott Springfield SSM-16 - 16,000 CFM 460-3-60 Replace
126 Performing Arts VAV Box 14 - - - Replace
128 Gym 704 Wrestling Packaged Gas / Elec 1 Carrier 48HJD009 - 8.5 1999 (est) 460-3-60 Down Replace
129 Gym 705? Packaged Gas / Elec 1 Carrier 48HJE017 - 15 1999 (est) 460-3-60 Down Replace
134 Lockers 702 Coaches Rm Packaged Gas / Elec 1 Lennox LGA102HH1G 5699D07157 8.5 1999 (est) 460-3-60 Down Replace

Orrenmaa ES
4 Central Plant Central Plant HWP 1 Baldor M3218T - 5 HP 208/230-3-60 Replace
5 Central Plant Central Plant HWP 1 Baldor M3218T - 5 HP 208/230-3-60 Replace
6 Central Plant Central Plant Boiler 1 Lochinvar CBN0985 C991894 985 kBtuh 1999 Replace
7 Central Plant Central Plant Boiler 1 Lochinvar CBN0985 D993189 985 kBtuh 1999 Replace

9-27 Classroom Classrooms Fan Coil Unit 19 - - - Replace
43 Office Office Split Sys Furnace 1 Bryant 561CP060-E 1801E26960 5 2001 208/230-3-60 Replace
45 MPR MPR Packaged Gas / Elec 1 Carrier 48HJD017 3599F46586 15 1999 208/230-3-60 Down Replace
47 Kindergarten KA Split Sys Furnace 1 Carrier 38HDC060521 3697X45889 5 1997 208/230-3-60 Replace
48 Kindergarten KB Split Sys Furnace 1 Carrier 38HDC060521 - 5 1997 208/230-3-60 Replace
50 Portable (Near Kinder) Classroom Wall Mount HP 1 Bard WH421-A10VX4XXX 126C971087375-02 3.5 1997 208/230-1-60 Replace
52 Classroom Wing (1-6) Room 20 (Speech Psych) Packaged Gas / Elec 1 Rheem RQMA-A024JK 6899F150506212 2 2005 208/230-1-60 Down Replace

Phillip Stokoe ES
18 Building B Elect Room Ductless Split Sys 1 Carrier 38HDF024-301 0706X62752 2 2006 208/230-1-60 Replace
31 Building C/J Elect Room Ductless Split Sys 1 Carrier 38HDF024-301 0706X62750 2 2006 208/230-1-60 Replace
44 Building D Elect Room Ductless Split Sys 1 Carrier 38HDR024-301 0406X60006 2 2006 208/230-1-60 Replace
70 Building F Elect Room Ductless Split Sys 1 Carrier 38HDF024-301 3206X92486 2 2006 208/230-1-60 Replace
76 Building I Elect Room Ductless Split Sys 1 Carrier 38HDF024-301 3206X92487 2 2006 208/230-1-60 Replace
82 Building G Elect Room Ductless Split Sys 1 Carrier 38HDF024-301 3206X92490 2 2006 208/230-1-60 Replace
88 Building H Elect Room Ductless Split Sys 1 Carrier 38HDF024-301 3206X92488 2 2006 208/230-1-60 Replace
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Promenade ES
1 Admin / Office Lobby/ Health/ Principal Packaged Heat Pump 1 Rheem RQNA-B048CK 7267F420604664 4 2006 208/230-3-60 Down Replace
2 Admin / Office Lounge/ WR/ Asst. Principal Packaged Heat Pump 1 Rheem RQNA-B042CK 7267F420604709 3.5 2006 208/230-3-60 Down Replace
4 MPR MPR Packaged Heat Pump 1 Rheem RJNA-A060CM 7323F420604422 5 2006 208/230-3-60 Down Replace
5 MPR MPR Packaged Heat Pump 1 Rheem RJNA-A060CM 7323F420604423 5 2006 208/230-3-60 Down Replace
6 MPR MPR Packaged Heat Pump 1 Rheem RJNA-A060CM 7323F420604424 5 2006 208/230-3-60 Down Replace
7 MPR MPR Packaged Heat Pump 1 Rheem RJNA-A060CM 7323F400605388 5 2006 208/230-3-60 Down Replace
8 MPR MPR Packaged Heat Pump 1 Rheem RJNA-A060CM 7323F400605387 5 2006 208/230-3-60 Down Replace

10 Library 26A/ Book Room Packaged Heat Pump 1 Rheem RQNA-B042CK 7266F450610137 3.5 2006 208/230-3-60 Down Replace
11 Library Library Packaged Heat Pump 1 Rheem RJNA-A060CM 7323F380607234 5 2006 208/230-3-60 Down Replace
12 Library PE Packaged Heat Pump 1 Carrier 655ANX036000AACF 1897G40578 3 1997 208/230-1-60 Down Replace
14 Offices / Comp Lab Psych / Counselor Packaged Heat Pump 1 Rheem RQNA-B036CK 7265F410605707 3 2006 208/230-3-60 Down Replace
15 Offices / Comp Lab Conf Room Packaged Heat Pump 1 Rheem RQNA-B036CK 7265F360605570 3 2006 208/230-3-60 Down Replace
16 Offices / Comp Lab R3 / R4 Packaged Heat Pump 1 Rheem RQNA-B048CK 7267F390613345 4 2006 208/230-3-60 Down Replace
17 Offices / Comp Lab Comp Lab 25 Packaged Heat Pump 1 Rheem RQNA-B036CK 726F340606815 3 2006 208/230-3-60 Down Replace
18 Offices / Comp Lab Comp Lab Packaged Heat Pump 1 Carrier 50SZ-060---301 3706F12596 5 2006 208/230-1-60 Down Replace
20 Kindergarten KA Packaged Heat Pump 1 Rheem RQNA-B048CK 7267F460610927 4 2006 208/230-3-60 Down Replace
21 Kindergarten KB Packaged Heat Pump 1 Rheem RQNA-B048CK 7267F420604665 4 2006 208/230-3-60 Down Replace
23 Classroom Room 1 Packaged Heat Pump 1 Rheem RQNA-B042CK 7266F450610141 3.5 2006 208/230-3-60 Down Replace
24 Classroom Room 2 Packaged Heat Pump 1 Rheem RQNA-B042CK 7266F510604731 3.5 2006 208/230-3-60 Down Replace
25 Classroom Room 3 Packaged Heat Pump 1 Rheem RQNA-B042CK 7266F510604710 3.5 2006 208/230-3-60 Down Replace
26 Classroom Room 4 Packaged Heat Pump 1 Rheem RQNA-B042CK 7266F500604837 3.5 2006 208/230-3-60 Down Replace
28 Classroom Near Rm 5 Packaged Heat Pump 1 Rheem RQNA-B024JK 7260F440606525 2 2006 208/230-1-60 Down Replace
29 Classroom Room 5 Packaged Heat Pump 1 Rheem RQNA-B042CK 7266F510604711 3.5 2006 208/230-3-60 Down Replace
30 Classroom Room 6 Packaged Heat Pump 1 Rheem RQNA-B042CK 7266F450610144 3.5 2006 208/230-3-60 Down Replace
32 Classroom Room 7 Packaged Heat Pump 1 Rheem RQNA-B042CK - 3.5 2006 208/230-3-60 Down Replace
33 Classroom Room 8 Packaged Heat Pump 1 Rheem RQNA-B042CK - 3.5 2006 208/230-3-60 Down Replace
34 Classroom Room 9 Packaged Heat Pump 1 Rheem RQNA-B042CK - 3.5 2006 208/230-3-60 Down Replace
35 Classroom Room 10 Packaged Heat Pump 1 Rheem RQNA-B042CK - 3.5 2006 208/230-3-60 Down Replace
37 Classroom Room 11 Packaged Heat Pump 1 Rheem RQNA-B042CK 7266F180613485 3.5 2006 208/230-3-60 Down Replace
38 Classroom Room 12 Packaged Heat Pump 1 Rheem RQNA-B042CK - 3.5 2006 208/230-3-60 Down Replace
39 Classroom Room 13 Packaged Heat Pump 1 Rheem RQNA-B042CK - 3.5 2006 208/230-3-60 Down Replace
40 Classroom Room 14 Packaged Heat Pump 1 Rheem RQNA-B042CK - 3.5 2006 208/230-3-60 Down Replace
42 Classroom Room 15 Packaged Heat Pump 1 Rheem RQNA-B042CK 7266F510604712 3.5 2006 208/230-3-60 Down Replace
43 Classroom Room 16 Packaged Heat Pump 1 Rheem RQNA-B042CK - 3.5 2006 208/230-3-60 Down Replace
44 Classroom Room 17 Packaged Heat Pump 1 Rheem RQNA-B042CK - 3.5 2006 208/230-3-60 Down Replace
45 Classroom Room 18 Packaged Heat Pump 1 Rheem RQNA-B042CK - 3.5 2006 208/230-3-60 Down Replace
46 Classroom Room 19 Packaged Heat Pump 1 Rheem RQNA-B042CK - 3.5 2006 208/230-3-60 Down Replace
48 Classroom Room 20 Packaged Heat Pump 1 Rheem RQNA-B042CK - 3.5 2006 208/230-3-60 Down Replace
49 Classroom Room 21 Packaged Heat Pump 1 Rheem RQNA-B042CK - 3.5 2006 208/230-3-60 Down Replace
50 Classroom Room 22 Packaged Heat Pump 1 Rheem RQNA-B042CK - 3.5 2006 208/230-3-60 Down Replace
51 Classroom Room 23 Packaged Heat Pump 1 Rheem RQNA-B042CK - 3.5 2006 208/230-3-60 Down Replace
52 Classroom Room 24 Packaged Heat Pump 1 Rheem RQNA-B042CK - 3.5 2006 208/230-3-60 Down Replace

Rosemary Kennedy ES
1 Building A Lobby Packaged Gas / Elec 1 Carrier 48HJD008 - 7.5 1998 460-3-60 Down Replace
2 Building A Lounge Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
3 Building A MPR Packaged Gas / Elec 1 Carrier 48HJF017 - 15 1998 460-3-60 Down Replace
4 Building A MPR Packaged Gas / Elec 1 Carrier 48HJF017 - 15 1998 460-3-60 Down Replace
5 Building A Elect/IDF Ductless Split Sys 1 - - - 1.5 Replace
7 Building A Near Kitchen Ductless Split Sys 1 - - - 1.5 Replace
9 Building B Book/ Comp Rm Packaged Gas / Elec 1 Carrier 48HJD005 4298G20161 4 1998 460-3-60 Down Replace

10 Building B Special Projects Packaged Gas / Elec 1 Carrier 48HJD007 3998G20579 6 1998 460-3-60 Down Replace
11 Building B B-01 Packaged Gas / Elec 1 Carrier 48HJD006 4498G20651 5 1998 460-3-60 Down Replace
12 Building B B-02 Packaged Gas / Elec 1 Carrier 48HJD006 4498G20655 5 1998 460-3-60 Down Replace
13 Building B Library Packaged Gas / Elec 1 Carrier 48HJD008 4298G30294 7.5 1998 460-3-60 Side Replace
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(Down/Side)
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Rosemary Kennedy ES Cont.
14 Building B Server Room Ductless Split Sys 1 - - - 1.5 1998 208/230-1-60 Replace
24 Building D Room 9 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
25 Building D Room 10 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
26 Building D Room 11 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
27 Building D Room 12 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
28 Building D Room 13 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
29 Building D Center Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
30 Building D Elect Room Ductless Split Sys 1 Carrier 38BK018 - 1.5 1998 208/230-1-60 Replace
32 Building E Room 14 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
33 Building E Room 15 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
34 Building E Room 16 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
35 Building E Room 17 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
36 Building E Room 18 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
37 Building E Center Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
38 Building E Elect Room Ductless Split Sys 1 Carrier 38BK018 - 1.5 1998 208/230-1-60 Replace
40 Building F Room 19 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
41 Building F Room 20 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
42 Building F Room 21 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
43 Building F Room 22 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
44 Building F Room 23 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
45 Building F Center Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
46 Building F Elect Room Ductless Split Sys 1 Carrier 38BK018 - 1.5 1998 208/230-1-60 Replace
48 Building G Room 24 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
49 Building G Room 25 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
50 Building G Room 26 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
51 Building G Room 27 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
52 Building G Room 28 Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
53 Building G Center Packaged Gas / Elec 1 Carrier 48HJD005 - 4 1998 460-3-60 Down Replace
54 Building G Elect Room Ductless Split Sys 1 Carrier 38BK018 - 1.5 1998 208/230-1-60 Replace
56 Portable Room 30 Wall Mount HP 1 Eubank HW42C605B1F01A 99A-P80071 3.5 1999 208/230-1-60 Replace
57 Portable Room 31 Wall Mount HP 1 Eubank HW42C605B1F01A 99A-P80062 3.5 1999 208/230-1-60 Replace
58 Portable Room 32 Wall Mount HP 1 Eubank HW42C605B1F01A 99A-P80060 3.5 1999 208/230-1-60 Replace

Terrace ES
3 Kindergarten K1 Split Sys Heat Pump 1 Bryant 123RNA042-A 2406E12534 3.5 2006 208/230-1-60 Replace
4 Kindergarten K2 Split Sys Heat Pump 1 Bryant 123RNA042-A 2406E12534 3.5 2006 208/230-1-60 Replace

30 MPR Packaged Gas / Elec 1 Carrier 48GX-024040301 1499G10878 2 1999 208/230-1-60 Down Replace
31 MPR Packaged Gas / Elec 1 Carrier 48HJD008-531 3299G30278 7.5 1999 208/230-3-60 Down Replace
32 MPR Packaged Gas / Elec 1 Carrier 48HJD008-531 3299G30274 7.5 1999 208/230-3-60 Down Replace
33 MPR Packaged Gas / Elec 1 Carrier 48GX-036090301 2999G11111 3 1999 208/230-1-60 Down Replace
37 Half Time Wall Mount HP 1 Bard WH611-A10CP4 153C011601529-02 5 2001 208/230-1-60 Side Replace
38 35 Wall Mount HP 1 Bard WH611-A10CP4 - 5 208/230-1-60 Side Replace

Twinhill ES
7 MPR MPR Packaged Gas / Elec 1 Carrier 48HJD012---551-- 1499G30569 10 1999 208/230-3-60 Down Replace
8 MPR MPR Packaged Gas / Elec 1 Carrier 48HJD012---551-- 0499G30537 10 1999 208/230-3-60 Down Replace

35 Portable 23 Wall Mount HP 1 Marvair AVP42HPA10NB-1000 BI EJ11029 3.5 208/230-1-60 Side Replace
36 Portable 24 Wall Mount HP 1 Eubank HW42C605B1F01A 99A-P80092 3.5 1999 208/230-1-60 Side Replace
37 Portable 25 Wall Mount HP 1 Eubank HW42C605B1F01A 99A-P80005 3.5 1999 208/230-1-60 Side Replace
38 Portable 28 Wall Mount HP 1 Eubank HW42C605B1F01A 99A-P00068 3.5 1999 208/230-1-60 Side Replace
39 Portable 29 Wall Mount HP 1 Bard WH611-A10CP4XXXEHWH61-A10153C022597279-02 5 2002 208/230-1-60 Side Replace
41 Portable Computer Lab 16 Wall Mount HP 1 - - - 4 Replace
42 Portable Computer Lab 16 Wall Mount HP 1 Bard - - 4 Replace
43 Portable 30 Wall Mount HP 1 Eubank HW42C605B1F01A 99A-P80091 3.5 1999 208/230-1-60 Replace
45 Portable Speech (31) Packaged Heat Pump 1 Carrier - - 4 Replace
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Valley View ES
15 Portable K1 Wall Mount HP 1 Intertherm PWY048BAVA - 4 208-1-60 Side Replace
16 Portable K2 Wall Mount HP 1 Intertherm PWY048BAVA - 4 208-1-60 Side Replace
18 Portable 1 Wall Mount HP 1 Intertherm PWY036KCRABO5 - 3 208-1-60 Replace
19 Portable 2 Wall Mount HP 1 Intertherm PWY036KCRABO5 - 3 208-1-60 Replace
20 Portable 3 Wall Mount HP 1 Intertherm PWY036KCRABO5 - 3 208-1-60 Replace
21 Portable 4 Wall Mount HP 1 Intertherm PWY036KCRABO5 - 3 208-1-60 Replace
22 Portable 5 Wall Mount HP 1 Intertherm PWY036KCRABO5 - 3 208-1-60 Replace
23 Portable 6 Wall Mount HP 1 Intertherm PWY036KCRABO5 - 3 208-1-60 Replace
24 Portable 7 Wall Mount HP 1 Intertherm PWY036KCRABO5 - 3 208-1-60 Replace
25 Portable 8 Wall Mount HP 1 Intertherm PWY036KCRABO5 - 3 208-1-60 Replace
26 Portable 9 Wall Mount HP 1 Intertherm PWY036KCRABO5 - 3 208-1-60 Replace
27 Portable 10 Wall Mount HP 1 Intertherm PWY036KCRABO5 - 3 208-1-60 Replace
28 Portable 11 Wall Mount HP 1 Intertherm PWY036KCRABO5 - 3 208-1-60 Replace
29 Portable 12 Wall Mount HP 1 Intertherm PWY036KCRABO5 - 3 208-1-60 Replace
30 Portable 13 Wall Mount HP 1 Intertherm PWY036KCRABO5 - 3 208-1-60 Replace
32 Portable 14 Wall Mount HP 1 ZoneAire - J86… 4 208-1-60 Replace
33 Portable 15 Packaged Heat Pump 1 Carrier 50HS-048-311AB - 4 2000 208-1-60 Side Replace
34 Portable 16 Wall Mount HP 1 ZoneAire - - 4 1986 208-1-60 Replace
35 Portable 17 Wall Mount HP 1 ZoneAire - - 4 1986 208-1-60 Replace
36 Portable 18 Wall Mount HP 1 Bard WH421-A10VX4XXX 126C971087373-02 3.5 1997 208-1-60 Replace
37 Portable 19 Wall Mount HP 1 Bard WH421-A10VX4XXX 126D971099220-02 3.5 1997 208-1-60 Replace
38 Portable 20 Packaged Heat Pump 1 Carrier 50HS-048-311AB - 4 2000 208-1-60 Side Replace
39 Portable 21 Packaged Heat Pump 1 Carrier 50HS-048-311AB - 4 2000 208-1-60 Side Replace
40 Portable 22 Packaged Heat Pump 1 Carrier 50HS-048-311AB - 4 2000 208-1-60 Side Replace
41 Portable 23 Packaged Heat Pump 1 Carrier 50HS-048-311AB - 4 2000 208-1-60 Side Replace
42 Portable 24 Packaged Heat Pump 1 Carrier 50HS-048-311AB - 4 2000 208-1-60 Side Replace
43 Portable 25 Packaged Heat Pump 1 Carrier 50HS-048-311AB - 4 2000 208-1-60 Side Replace

Villegas MS
1 Office / Library Office Packaged Gas / Elec 1 Carrier 48HJD014---661 5101G11031 12.5 2001 460-3-60 Down Replace
2 Office / Library Comp Lab Packaged Gas / Elec 1 Carrier 48HJD007 5001G40129 6 2001 460-3-60 Down Replace
3 Office / Library Library Packaged Gas / Elec 1 Carrier 48HJD007 5001G10249 6 2001 460-3-60 Down Replace
4 Office / Library Room 25 Packaged Gas / Elec 1 Carrier 48HJD007 4901G50125 6 2001 460-3-60 Down Replace
5 Office / Library Ductless Split 1 Carrier 38QR018 - 1.5 208/230-1-60 Replace
6 Office / Library Ductless Split 1 Friedrich MR18Y3J 703KAZK00125 1.5 208/230-1-60 Replace
8 Classroom Bldg 1 Packaged Gas / Elec 1 Carrier 48HJM005-641 4901G 4 2001 460/3/60 Down Replace
9 Classroom Bldg 2 Packaged Gas / Elec 1 Carrier 48HJM005-641 4901G10171 4 2001 460/3/60 Down Replace

10 Classroom Bldg 3 Packaged Gas / Elec 1 Carrier 48HJN004-M-641 4901G10172 3 2001 460/3/60 Down Replace
11 Classroom Bldg 4 Packaged Gas / Elec 1 Carrier 48HJM005-641 4901G10173 4 2001 460/3/60 Down Replace
12 Classroom Bldg 5 Packaged Gas / Elec 1 Carrier 48HJM005-641 4901G20208 4 2001 460/3/60 Down Replace
13 Classroom Bldg 6 Packaged Gas / Elec 1 Carrier 48HJM005-641 4901G10170 4 2001 460/3/60 Down Replace
14 Classroom Bldg Restroom Packaged Gas / Elec 1 Carrier 48HJM005-641 5001G40083 4 2001 460/3/60 Down Replace
15 Classroom Bldg 7 Packaged Gas / Elec 1 Carrier 48HJM005-641 4901G10169 4 2001 460/3/60 Down Replace
16 Classroom Bldg 8 Packaged Gas / Elec 1 Carrier 48HJN004-M-641 5001G40077 3 2001 460/3/60 Down Replace
17 Classroom Bldg 9 Packaged Gas / Elec 1 Carrier 48HJN004-M-641 5001G40078 3 2001 460/3/60 Down Replace
18 Classroom Bldg 10 Packaged Gas / Elec 1 Carrier 48HJN004-M-641 5001G040082 3 2001 460/3/60 Down Replace
19 Classroom Bldg 11 Packaged Gas / Elec 1 Carrier 48HJM005-641 4901G20204 4 2001 460/3/60 Down Replace
20 Classroom Bldg 12 Packaged Gas / Elec 1 Carrier 48HJM005-641 4901G20213 4 2001 460/3/60 Down Replace
21 Classroom Bldg Restroom Packaged Gas / Elec 1 Carrier 48HJM005-641 4901G20214 4 2001 460/3/60 Down Replace
22 Classroom Bldg Near Room 11 & 12 Ductless Split 1 Carrier 38QR018C331 - 1.5 1999 208/1/60 Replace
23 Classroom Bldg Near Room 7 & 8 Ductless Split 1 Carrier 38QR018C331 - 1.5 1999 208/1/60 Replace
25 Classroom Bldg 13 Packaged Gas / Elec 1 Carrier 48HJM005-641 - 4 2001 460/3/60 Down Replace
26 Classroom Bldg 14 Packaged Gas / Elec 1 Carrier 48HJM005-641 - 4 2001 460/3/60 Down Replace
27 Classroom Bldg 15 Packaged Gas / Elec 1 Carrier 48HJN004-M-641 - 3 2001 460/3/60 Down Replace
28 Classroom Bldg 16 Packaged Gas / Elec 1 Carrier 48HJN004-M-641 - 3 2001 460/3/60 Down Replace
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Villegas MS Cont.
29 Classroom Bldg 17 Packaged Gas / Elec 1 Carrier 48HJN004-M-641 - 3 2001 460/3/60 Down Replace
30 Classroom Bldg 18 Packaged Gas / Elec 1 Carrier 48HJM005-641 - 4 2001 460/3/60 Down Replace
31 Classroom Bldg Restroom Packaged Gas / Elec 1 Carrier 48HJM005-641 - 4 2001 460/3/60 Down Replace
32 Classroom Bldg 19 Packaged Gas / Elec 1 Carrier 48HJM005-641 - 4 2001 460/3/60 Down Replace
33 Classroom Bldg 20 Packaged Gas / Elec 1 Carrier 48HJM005-641 - 4 2001 460/3/60 Down Replace
34 Classroom Bldg 21 Packaged Gas / Elec 1 Carrier 48HJM005-641 - 4 2001 460/3/60 Down Replace
35 Classroom Bldg 22 Packaged Gas / Elec 1 Carrier 48HJN004-M-641 - 3 2001 460/3/60 Down Replace
36 Classroom Bldg 23 Packaged Gas / Elec 1 Carrier 48HJM005-641 - 4 2001 460/3/60 Down Replace
37 Classroom Bldg 24 Packaged Gas / Elec 1 Carrier 48HJM005-641 - 4 2001 460/3/60 Down Replace
38 Classroom Bldg Restroom Packaged Gas / Elec 1 Carrier 48HJM005-641 - 4 2001 460/3/60 Down Replace
39 Classroom Bldg Ductless Split 1 Carrier 38QR018C331 - 1.5 1999 208/1/60 Replace
40 Classroom Bldg Ductless Split 1 Carrier 38QR018C331 - 1.5 1999 208/1/60 Replace
42 Admin/Classrm Bldg Speech/ Psych Packaged Gas / Elec 1 Carrier 48HJM005---641 4901G20207 4 2001 460-3-60 Down Replace
43 Admin/Classrm Bldg 26/27 Packaged Gas / Elec 1 Carrier - 4901G20206 4 2001 460-3-60 Down Replace
44 Admin/Classrm Bldg OCI Packaged Gas / Elec 1 Carrier 48HJM005---641 4901G20210 4 2001 460-3-60 Down Replace
45 Admin/Classrm Bldg 28/ RCOE Packaged Gas / Elec 1 Carrier - 4901G10176 4 2001 460-3-60 Down Replace
46 Admin/Classrm Bldg 29 Packaged Gas / Elec 1 Carrier 48HJM005---641 4901G10154 4 2001 460-3-60 Down Replace
47 Admin/Classrm Bldg Staff Lounge Packaged Gas / Elec 1 Carrier 48HJM005---641 4901G10168 4 2001 460-3-60 Down Replace
49 Admin/Classrm Bldg Conference Packaged Gas / Elec 1 Carrier 48GSN018040301 4901G50579 1.5 2001 208/230-1-60 Down Replace
50 Admin/Classrm Bldg Resources Packaged Gas / Elec 1 Carrier 48HJN004-M-641 5001G40079 3 2001 460-3-60 Down Replace
52 Portables 30 Packaged Heat Pump 1 - - - 4 208/3/60 Replace
53 Portables 31 Wall Mount HP 1 Bard WH6002-B09 154F021727963-02 4 2002 208/3/60 Replace
54 Portables 32 Wall Mount HP 1 Bard WH6002-B09 154D021719296-02 5 2002 208/3/60 Replace
55 Portables 33 Wall Mount HP 1 Bard WH6002-B09 - 5 2002 208/3/60 Replace
56 Portables 34 Wall Mount HP 1 Bard WH6002-B09 - 5 2002 208/3/60 Replace
57 Portables 35 Wall Mount HP 1 Bard WH6002-B09 - 5 2002 208/3/60 Replace
58 Portables 36 Wall Mount HP 1 Bard WH6002-B09 - 5 2002 208/3/60 Replace
59 Portables 37 Wall Mount HP 1 Bard WH6002-B09 - 5 2002 208/3/60 Replace
60 Portables 38 Wall Mount HP 1 Bard WH6002-B09 - 5 2002 208/3/60 Replace
61 Portables 39 Wall Mount HP 1 Bard WH6002-B09 - 5 2002 208/3/60 Replace
62 Portables 40 Wall Mount HP 1 Bard WH6002-B09 - 5 2002 208/3/60 Replace
63 Portables 41 Wall Mount HP 1 Bard WH6002-B09 - 5 2002 208/3/60 Replace
64 Portables 42 Wall Mount HP 1 Bard WH6002-B09 - 5 2002 208/3/60 Replace
65 Portables 43 Wall Mount HP 1 Bard WH6002-B09 - 5 2002 208/3/60 Replace
66 Portables 44 Packaged Heat Pump 1 - - - 4 208/3/60 Replace
67 Portables 45 Packaged Heat Pump 1 - - - 4 208/3/60 Replace
69 Classroom Bldg Ductless Split 1 Carrier - - 1.5 Replace
70 Classroom Bldg 46 Packaged Gas / Elec 1 Carrier 48HJD007 - 6 2004 460/3/60 Down Replace
71 Classroom Bldg 47 Packaged Gas / Elec 1 Carrier 48HJD007 - 6 2004 460/3/60 Down Replace
72 Classroom Bldg 48 Packaged Gas / Elec 1 Carrier 48HJD007 5004G30457 6 2004 460/3/60 Down Replace
73 Classroom Bldg 49 Packaged Gas / Elec 1 Carrier 48HJD008 5104G11311 7.5 2004 460/3/60 Down Replace
74 Classroom Bldg 50 Packaged Gas / Elec 1 Carrier 48HJM004 5004G20359 3 2004 460/3/60 Down Replace
75 Classroom Bldg 50 Packaged Gas / Elec 1 Carrier 48HJD007 5004G40361 6 2004 460/3/60 Down Replace
76 Classroom Bldg 51 Packaged Gas / Elec 1 Carrier 48HJD007 5004G30456 6 2004 460/3/60 Down Replace
78 MPR Packaged Gas / Elec 1 Carrier 48HJD007 5001G40128 6 2001 460/3/60 Down Replace
79 MPR Packaged Gas / Elec 1 Carrier 48HJD008---641 5101G40340 7.5 2001 460/3/60 Down Replace
80 MPR Packaged Gas / Elec 1 Carrier 48HJD012-M-671-- 5101G11001 10 2001 460/3/60 Down Replace
81 MPR Packaged Gas / Elec 1 Carrier 48HJD009---631 1501G33331 8.5 2001 460/3/60 Down Replace
82 MPR Food Service Packaged Gas / Elec 1 Carrier - - 10 460/3/60 Down Replace
84 Snack Bar Snack Bar Packaged Gas / Elec 1 Carrier - - 6 Down Replace
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 Required Contract Forms for 
                D-1 Agreement for Energy Conservation Services 

EXHIBIT D 
REQUIRED CONTRACT FORMS 

 
 
 
1. Certification Regarding Workers Compensation 
 
2. Payment Bond 
 
3. Performance Bond 
 
4. Certification Regarding Drug-Free Workplace 
 
5. Certification Regarding Tobacco-Free Workplace 
 
6. Certification Regarding Asbestos 
 
7. Notice and Certification Regarding Lead-Free Materials 
 
8. Certification Regarding Contractor Registration 
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D-2 Agreement for Energy Conservation Services 

CERTIFICATION REGARDING WORKERS COMPENSATION 

District: Alvord Unified School District 
Project: Multiple Site Energy Conservation Services 
Agreement: Agreement for Energy Conservation Services Phase IV dated November 4, 2021 
Contractor: Climatec, LLC 

The undersigned hereby certifies to the District, subject to penalty for perjury pursuant to the laws of 
the State of California, that all of the following is true and correct: 

(i) the undersigned is a duly authorized representative of the Contractor and, in that capacity, has
executed this certification on behalf of the Contractor; and

(ii) the Contractor is aware of the provisions of Labor Code Section 3700 et seq., which require
every employer to be insured against liability for Workers’ Compensation or to undertake self-
insurance in accordance with the provisions of the Labor Code, and the Contractor shall comply
with such provisions prior to commencing and throughout the entirety of performance of the
work and services pursuant to the Agreement.

Representative Name:  ___________________________________________ 

Representative Title:  ___________________________________________ 

Representative Signature: ___________________________________________ 

Date Signed:   ___________________________________________ 
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PAYMENT BOND

School District: Alvord Unified School District of Riverside County, California 
Project: Multiple Site Energy Conservation Services 
Agreement: Agreement for Energy Conservation Services Phase IV dated November 4, 2021 
Contractor: Climatec, LLC 
Surety: _______________________________________________________________________ 
Bond #: _______________________________________________________________________ 
Penal Sum: _______________________________________________________________________ 

WHEREAS, the Project identified above is a public project and a public work in accordance with 
applicable law, and the School District identified above awarded to the Contractor identified above 
(herein, the “Principal”) a contract providing for completion of the Project (“Agreement”); 

WHEREAS, the Agreement and/or California Civil Code Section 9550 et seq. require that the Principal 
furnish a labor and materials payment bond to the School District that ensures the faithful performance 
of the Principal’s obligations pursuant to the Agreement to pay for materials, labor and other things as 
required by law, which bond must have a penal sum equal to one hundred percent of the total amount 
payable by the School District to the Principal pursuant to the Agreement; and 

WHEREAS, the Surety identified above hereby represents to the School District that the Surety is an 
“admitted surety insurer” in accordance with Section 995.120 of the California Code of Civil Procedure; 

NOW, THEREFORE, we, the Principal and Surety, are hereby held and firmly bound to the School District 
in an amount of lawful money of the United States of America equal to the Penal Sum specified above, 
the payment of which well and truly to be made, we hereby bind, jointly and severally, ourselves and 
our heirs, executors, administrators, and successors. 

The condition of this obligation is that, if the Principal, or any of its heirs, executors, administrators, 
successors or assigns, or any of its subcontractors, fail in connection with the Project to pay as and when 
required (1) any of the persons authorized by California Civil Code Section 9100 to assert a claim against 
the Payment Bond, (2) amounts due under the Unemployment Insurance Code with respect to work or 
labor performed pursuant to the Agreement, or (3) any amounts required to be deducted, withheld, and 
paid over to the Employment Development Department from wages of employees of the Principal or 
any of its subcontractors pursuant to Section 13020 of the Unemployment Insurance Code with respect 
to such work and labor, then the Surety shall pay, in full, any and all claims for such amounts, in a total 
amount not in excess of the penal sum set forth herein, and also, in case suit is brought upon this 
Payment Bond, such reasonable attorneys’ fees as fixed by the court. 

This Payment Bond shall inure to the benefit of any and all of the persons named in California Civil Code 
Section 9100, so as to give a right of action to those persons or their assigns in any suit brought upon 
this Payment Bond. 

The Surety hereby stipulates and agrees that this Payment Bond shall not be exonerated and the Surety 
shall not be released from its obligations pursuant to this Payment Bond on account of: (1) any 
extension of time, change, amendment or other modification of the Agreement or other Project 
documents, or of the Principal’s rights and/or obligations pursuant thereto, and Surety hereby waives 
notice of any and all such modifications; (2) any rescission or attempted rescission of the Agreement or 
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this Payment Bond; (3) any fraud of any person or entity other than fraud of a claimant in making a 
claim on this Payment Bond; or (4) any breach of any contract by the School District, the Principal or any 
person or entity for whose benefit Surety has issued this Payment Bond.  The Surety further stipulates 
and agrees that this Payment Bond shall be construed most strongly against the Surety and in favor of 
the persons and entities for whose benefit Surety has issued this Payment Bond. 

The Surety shall not be deemed to have fully and appropriately executed this Payment Bond unless 
Surety has provided all of the following information: 

SURETY’S SOUTHERN CALIFORNIA/LOCAL 
REPRESENTATIVE 

________________________________________ 
Company Name 

________________________________________ 
Street Address 

________________________________________ 
City, State, Zip Code 

________________________________________ 
Representative Name 

________________________________________ 
Representative Telephone Number 

SURETY’S REPRESENTATIVE FOR FILING CLAIMS 

_______________________________________ 
Company Name 

_______________________________________ 
Street Address 

_______________________________________ 
City, State, Zip Code 

_______________________________________ 
Representative Name 

_______________________________________ 
Representative Telephone Number 

(The remainder of this page intentionally left blank.) 
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Each person that signs this Payment Bond on behalf of the Principal or the Surety thereby represents 
and warrants that the party he or she represents has duly authorized him or her to sign, and thereby 
bind such party to, this Payment Bond. 

IN WITNESS WHEREOF, the Principal and Surety have executed this Payment Bond as evidenced by the 
signatures below of their respective, duly-authorized representatives.   

PRINCIPAL 

_________________________________________ 
Company Name 

_________________________________________ 
Representative Signature 

_________________________________________ 
Representative Name 

_________________________________________ 
Representative Title 

_________________________________________ 
Date Signed 

Principal: Attach Notary acknowledgment to this 
Payment Bond and, if applicable, imprint 
corporate seal in the space below this line. 

SURETY 

________________________________________ 
Company Name 

________________________________________ 
Representative Signature 

________________________________________ 
Representative Name 

________________________________________ 
Representative Title 

________________________________________ 
Date Signed 

Surety: Attach Notary acknowledgment and 
power of attorney to this Payment Bond and 
imprint corporate seal in the space below this 
line. 
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PERFORMANCE BOND

School District: Alvord Unified School District of Riverside County, California 
Project: Multiple Site Energy Conservation Services 
Agreement: Agreement for Energy Conservation Services Phase IV dated November 4, 2021 
Contractor: Climatec, LLC 
Surety: _______________________________________________________________________ 
Bond #: _______________________________________________________________________ 
Penal Sum: _______________________________________________________________________ 

WHEREAS, the Project identified above is a public project and a public work in accordance with 
applicable law, and the School District identified above awarded to the Contractor identified above 
(herein, the “Principal”) a contract providing for completion of the Project (“Agreement”); 

WHEREAS, the Agreement requires that the Principal furnish a bond to the School District that ensures 
the faithful performance of the Principal’s obligations pursuant to the Agreement to fully and 
satisfactorily perform the “Installation Work” as defined in the Agreement (“Installation Work”), which 
bond must have a penal sum equal to one hundred percent of the total “Contract Amount” as defined in 
the Agreement; and 

WHEREAS, the Surety identified above hereby represents and warrants to the School District that the 
Surety is an “admitted surety insurer” in accordance with Section 995.120 of the California Code of Civil 
Procedure;  

NOW, THEREFORE, we, the Principal and Surety, are hereby held and firmly bound to the School District 
in an amount of lawful money of the United States of America equal to the Penal Sum specified above, 
the payment of which well and truly to be made, we hereby bind, jointly and severally, ourselves and 
our heirs, executors, administrators, and successors. 

The condition of the foregoing payment obligation is that, if the Principal (or, to the extent permitted by 
the Agreement, its heirs, executors, administrators, successors or assigns) shall fully perform all of the 
undertakings, terms, covenants, conditions, agreements and other obligations required of the Principal 
pursuant to the Agreement and any amendments or changes thereto, and shall complete the 
Installation Work in full and strict conformance with the requirements thereof, all within the time and in 
the manner designated therein, in all respects according to their true intent and meaning, then such 
obligation shall become null and void; otherwise, it shall remain in full force and effect. 

A condition precedent to the satisfactory completion of the Agreement is that, after the acceptance of 
the Project by the School District, the payment obligation of this Performance Bond shall remain in full 
force and effect, in the penal sum set forth herein, during all periods in which the Principal has any 
obligations pursuant to the Agreement (including, without limitation, the obligations to make full, 
complete, and satisfactory repair and replacements of any defective materials and/or faulty 
workmanship, to pay liquidated damages and/or to indemnify the School District or any other party), 
and the obligation of Surety hereunder shall continue so long as any such obligation of Principal 
continues to exist.  The obligations of Surety pursuant to this Performance Bond are exclusive of and 
distinct from any obligations Surety may have pursuant to any labor and materials payment bond 
applicable to the Installation Work. 
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Whenever the School District declares the Principal to be in default of its obligations pursuant to the 
Agreement, the School District having performed its obligations thereunder, the Surety, promptly within 
the time required by the Agreement, shall remedy the default or, at the School District’s discretion, 
shall: 

(i) Complete the Installation Work in strict accordance with the terms and conditions of the
Agreement, including, without limitation, provisions for the time(s) within which the Surety
must act; or

(ii) Obtain, or permit the School District to obtain, one or more bids or proposals for any and all
work, services, and other things required to complete the Installation Work in strict accordance
with the terms and conditions of the Agreement, and upon determination of each lowest
responsive and responsible bidder or proposer, arrange for such bidder or proposer and the
School District to enter into a contract, which may be in accordance with Education Code
Section 17406, and make available as the Installation Work progresses sufficient funds, up to
and including a total amount equal to the Penal Sum set forth above, to pay the cost of
completing the Installation Work.

In performing its obligations pursuant to this Performance Bond, the Surety expressly agrees that: (i) 
absent the express written consent of the School District, the Surety shall neither use the Principal nor 
accept a bid or proposal from the Principal for purposes of completing the Installation Work; and (ii) the 
School District shall have the right, in its reasonable discretion, to reject any contractor or subcontractor 
that the Surety may propose to fulfill such obligations.  In the event the School District provides notice 
to the Surety that the Principal is in default of its obligations pursuant to the Agreement and, therefore, 
the Surety is required, as provided herein, to complete the Installation Work or to arrange for the School 
District to contract for completion of the Installation Work, and, through no fault of the School District, 
the Surety has exceeded the time permitted pursuant to the Agreement for doing so, the School District 
may arrange to use replacement contractor(s) selected and contracted for by the School District to 
complete the Installation Work and, in such event, the Surety’s payment and other obligations pursuant 
to this Performance Bond shall not be thereby diminished or otherwise limited.  

Notwithstanding anything to the contrary, in the event the School District determines that the Principal 
has not met, or likely will be unable to meet, any deadline required pursuant to the Agreement, or that 
Principal’s performance does not conform with the requirements of the Agreement, the School District 
may notify the Surety.  In such event, the Surety must make reasonable attempts to assist the Principal 
to resolve or avoid the default by the Principal.  The Surety and Principal expressly agree that neither the 
giving of such notice by the School District nor the giving of such assistance by the Surety shall be 
deemed or construed to constitute interference by the School District or the Surety with the Agreement 
or the ability of the Principal to obtain any bond(s) in any amount(s) from any surety insurer(s). 

For value received, the Surety hereby stipulates and agrees that this Performance Bond shall not be 
exonerated and the Surety shall not be released from its obligations pursuant to this Performance Bond 
by any change, amendment or other modification of the Agreement or other Project documents, or of 
the Principal’s rights and/or obligations pursuant thereto, and Surety hereby waives notice of any and all 
such modifications. 

(The remainder of this page intentionally left blank.) 
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The Surety shall not be deemed to have fully and appropriately executed this Performance Bond unless 
Surety has provided all of the following information: 

SURETY’S SOUTHERN CALIFORNIA/LOCAL 
REPRESENTATIVE 

________________________________________ 
Company Name 

________________________________________ 
Street Address 

________________________________________ 
City, State, Zip Code 

________________________________________ 
Representative Name 

________________________________________ 
Representative Telephone Number 

SURETY’S REPRESENTATIVE FOR FILING CLAIMS 

_______________________________________ 
Company Name 

_______________________________________ 
Street Address 

_______________________________________ 
City, State, Zip Code 

_______________________________________ 
Representative Name 

_______________________________________ 
Representative Telephone Number 

(The remainder of this page intentionally left blank.) 



Required Contract Forms for 
D-9 Agreement for Energy Conservation Services 

Each person that signs this Performance Bond on behalf of the Principal or the Surety thereby 
represents and warrants that the party he or she represents has duly authorized him or her to sign, and 
thereby bind such party to, this Performance Bond. 

IN WITNESS WHEREOF, the Principal and Surety have executed this Performance Bond as evidenced by 
the signatures below of their respective, duly-authorized representatives.   

PRINCIPAL 

_________________________________________ 
Company Name 

_________________________________________ 
Representative Signature 

_________________________________________ 
Representative Name 

_________________________________________ 
Representative Title 

_________________________________________ 
Date Signed 

Principal: Attach Notary acknowledgment to this 
Performance Bond and, if applicable, imprint 
corporate seal in the space below this line. 

SURETY 

________________________________________ 
Company Name 

________________________________________ 
Representative Signature 

________________________________________ 
Representative Name 

________________________________________ 
Representative Title 

________________________________________ 
Date Signed 

Surety: Attach Notary acknowledgment and 
power of attorney to this Performance Bond and 
imprint corporate seal in the space below this 
line. 
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CERTIFICATION REGARDING DRUG-FREE WORKPLACE 
 
 
District: Alvord Unified School District  
Project: Multiple Site Energy Conservation Services 
Agreement: Agreement for Energy Conservation Services Phase IV dated November 4, 2021 
Contractor: Climatec, LLC 
 
The undersigned hereby certifies to the District, subject to penalty for perjury pursuant to the laws of 
the State of California, that all of the following is true and correct:  
 
(i) the undersigned is a duly authorized representative of the Contractor and, in that capacity, has 

executed this certification on behalf of the Contractor; 
 
(ii) the Contractor, in accordance with Government Code Section 8350 et seq., the Drug-Free 

Workplace Act of 1990, shall provide a drug-free workplace by doing all of the following:  
 

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, 
dispensation, possession or use of a controlled substance is prohibited in the person’s or 
organization’s workplace and specifying actions which will be taken against employees for 
violations of the prohibition. 

 
(b) Establishing a drug-free awareness program to inform employees about all of the following:   

 
(1) The dangers of drug abuse in the workplace; 
 
(2) The person’s or organization’s policy of maintaining a drug-free workplace; 
 
(3) The availability of drug counseling, rehabilitation and employee-assistance programs; 

and 
 
(4) The penalties that may be imposed upon employees for drug abuse violations. 

 
(c) Requiring that each employee engaged in the performance of the Agreement be given a 

copy of the statement required by clause (ii)(a), above, and that, as a condition of 
employment on the Project, the employee agrees to abide by the terms of the statement.   

 
The Contractor hereby acknowledges and agrees that, if the District determines that the certification 
given herein is false, or that the Contractor violated this certification by failing to implement the 
requirements of Government Code Section 8355, then the Agreement shall be subject to termination, 
suspension of payments, or both, and the Contractor shall be subject to debarment in accordance with 
the requirements of Government Code Section 8350 et seq. 
 
 
Representative Name:  ___________________________________________ 
 
Representative Title:  ___________________________________________ 
 
Representative Signature: ___________________________________________ 
 
Date Signed:    ___________________________________________ 
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CERTIFICATION REGARDING TOBACCO-FREE WORKPLACE 

District: Alvord Unified School District  
Project: Multiple Site Energy Conservation Services 
Agreement: Agreement for Energy Conservation Services Phase IV dated November 4, 2021 
Contractor: Climatec, LLC 

The undersigned hereby certifies to the District, subject to penalty for perjury pursuant to the laws of 
the State of California, that all of the following is true and correct:  

(i) The undersigned is a duly authorized representative of the Contractor and, in that capacity, has
executed this certification on behalf of the Contractor;

(ii) The Contractor shall ensure a tobacco-free workplace by doing both of the following:

(a) Providing the following statement, in writing, to each person providing any labor or services
on or at any of the Project Sites, including, without limitation, any delivery personnel:

All properties and facilities operated by the Alvord Unified School District, including,
without limitation, the Project Sites, are tobacco-free work places.  It is strictly
forbidden while in, on or at any District property or facility (whether owned or leased)
to smoke, chew or otherwise use tobacco products.  The Contractor shall require each
person (including, without limitation, any employee of the Contractor or any
subcontractor or supplier) found in violation of these requirements to permanently
leave all Project Sites, and the Contractor shall not thereafter permit such person to
be present in, on, or at any of the Project Sites.

(b) Enforcing the requirements specified in the foregoing statement.

Representative Name:  ___________________________________________ 

Representative Title:  ___________________________________________ 

Representative Signature: ___________________________________________ 

Date Signed:   ___________________________________________ 
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CERTIFICATION REGARDING ASBESTOS 
 
 
District: Alvord Unified School District  
Project: Multiple Site Energy Conservation Services 
Agreement: Agreement for Energy Conservation Services Phase IV dated November 4, 2021 
Contractor: Climatec, LLC 
 
The undersigned hereby certifies to the District, subject to penalty for perjury pursuant to the laws of 
the State of California, that all of the following is true and correct:  
 
(i) The undersigned is a duly authorized representative of the Contractor and, in that capacity, has 

executed this certification on behalf of the Contractor;  
 

(ii) The Contractor is aware and acknowledges that, for purposes of this certification: (a) asbestos is 
any of chrysotile, crocidolite, amosite, anthophyllite, tremolite, actinolite or other minerals 
generally known as asbestos; and (b) an asbestos-containing material is any material or thing, or 
any component thereof, that contains, consists of, or is made up of greater than one-tenth of one 
percent asbestos; 

 

(iii) The Contractor shall not use on, or incorporate into, the Project any asbestos or asbestos-
containing materials, including, without limitation, in any tools, devices, clothing, or equipment 
used in the construction of any portion of the Project;  

 

(iv) The Contractor has instructed its employees and subcontractors in regard to such prohibition 
against asbestos and asbestos-containing materials, and in regard to the hazards, risks, and 
liabilities involved in the use of asbestos and asbestos-containing materials; and 

 

(v) The Contractor acknowledges and agrees that:  
 

(a) Each dispute as to whether any material, equipment or other thing used on, or incorporated 
into, the Installation Work contains asbestos or is an asbestos-containing material shall be 
settled by electron microscopy; 

 

(b) the costs of any such tests shall be paid by the Contractor if the material is found to contain 
asbestos at a level greater than as specified herein; and  

 

(c) The District shall reject any and all materials and other things incorporated into the 
Installation Work that are determined to contain asbestos or asbestos-containing materials, 
and the Contractor, at no cost to the District, must as necessary remove, replace and/or 
repair any and all affected portions of the Installation Work. 

 
 
Representative Name:  ___________________________________________ 
 
Representative Title:  ___________________________________________ 
 
Representative Signature: ___________________________________________ 
 
Date Signed:    ___________________________________________ 
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NOTICE AND CERTIFICATION REGARDING LEAD-FREE MATERIALS 
 
 
District: Alvord Unified School District  
Project: Multiple Site Energy Conservation Services 
Agreement: Agreement for Energy Conservation Services Phase IV dated November 4, 2021 
Contractor: Climatec, LLC 
 
NOTICE: 
 
If the Installation Work involves or relates to other than entirely new construction, the Installation Work 
may disturb lead-containing or lead-based paint and other building materials that may be incorporated 
into existing buildings or other improvements located on or at the Project Sites.  Until sampling and 
testing confirms otherwise, or unless previously remediated, it shall be presumed that all school 
buildings and improvements built in 1992 or earlier contain lead-based or lead-containing paint.  The 
Contractor must complete, sign, and submit a copy of this Notice and Certification Regarding Lead-Free 
Materials to the District prior to commencing the Installation Work.  
 
The Contractor shall be responsible for ensuring that its employees and subcontractors fully and 
adequately comply with, and that the Installation Work is performed in conformance with, all applicable 
laws, ordinances, rules and regulations governing lead-based or lead-containing paint and/or other 
materials, including, but not limited to: (i) Education Code Section 32240 et seq.; (ii) Title 8, California 
Code of Regulations, Section 1532.1; and (iii) Title 17, California Code of Regulations, Section 35001, et 
seq. 
 
If the Installation Work involves renovation, modernization or other disturbance of any existing school 
buildings or improvements, the Contractor shall, based on field examinations, promptly provide notice 
to the District in each case that the Contractor reasonably suspects that lead-based paint and/or other 
lead-containing materials may be present and/or disturbed by the performance of the Installation Work.  
The District will be responsible in each such case for testing and inspection as required by law and/or 
necessary to confirm whether lead-based paint and/or other lead-containing materials are present. 
 
Any and all Installation Work that will result in the disturbance of lead-containing building materials 
must be coordinated through the District.  Consistent with applicable law, when a lead-based hazard is 
identified, only personnel certified by the California Department of Health Services to perform lead-
related services may perform those services.  Without limiting anything else in the Agreement, if, in 
accordance with Section 5.16 of the General Provisions, the Contractor will be performing or contracting 
for the performance of lead-related services: (i) the District may at any time request that Contractor 
provide the training and certification records of each employee of the Contractor or subcontractor who 
provides lead-related services; and (ii) the Contractor shall be solely responsible for proper disposal, in 
conformance with all applicable laws, of any and all lead-containing, lead-based or hazardous waste 
products including, but not limited to, paint chips, residue, and any other material that may be exposed 
or disturbed during the course of the Installation Work.   
 
California law prohibits, in the construction of any new school facility or in the modernization or 
renovation of any existing school facility, the use of lead-based or lead-containing paint, plumbing, 
solders, and other materials that may constitute a potential source of lead contamination or exposure. 
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In the event the Contractor or its employees or subcontractors fail to comply with all applicable laws, 
rules and regulations related to lead-based or lead-containing paints and other materials, or fail to 
comply with any other requirements set forth in this Notice and Certification Regarding Lead-Free 
Materials, the Contractor shall be held solely responsible for any and all costs associated with any 
investigative and/or corrective actions deemed necessary by the District, and shall indemnify, defend 
and hold harmless the District, pursuant to the indemnification provisions of the Agreement for the 
Installation Work, with respect to any and all claims, demands, actions, damages, costs, expenses, and 
other liabilities arising therefrom. 
 
 
CERTIFICATION BY CONTRACTOR: 
 
The undersigned hereby certifies to the District, subject to penalty for perjury pursuant to the laws of 
the State of California, that all of the following is true and correct:  
 
(i) The undersigned is a duly-authorized representative of the Contractor and, in that capacity, has 

executed this certification on behalf of the Contractor;  
 

(ii) The Contractor has received notice that, in circumstances described in this Notice and 
Certification Regarding Lead-Free Materials, lead-based paint and/or other lead-containing 
materials may be incorporated into the improvements presently existing on or at the Project 
Sites;  
 

(iii) The Contractor has received notice that it must comply with all applicable laws, rules and 
regulations governing lead-based and/or lead-containing paint and other materials; and  
 

(iv) In connection with the performance of the Installation Work, the Contractor shall as applicable 
comply with all laws, rules and regulations relating to lead-based or lead-containing paint and 
other materials, as well as the other requirements relating to lead as are set forth in this Notice 
and Certification Regarding Lead-Free Materials and other provisions of this Agreement. 

 
 
Representative Name:  ___________________________________________ 
 
Representative Title:  ___________________________________________ 
 
Representative Signature: ___________________________________________ 
 
Date Signed:    ___________________________________________ 
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CERTIFICATION REGARDING CONTRACTOR REGISTRATION 
 
 
District: Alvord Unified School District  
Project: Multiple Site Energy Conservation Services 
Agreement: Agreement for Energy Conservation Services Phase IV dated November 4, 2021 
Contractor: Climatec, LLC 
 
The undersigned hereby certifies to the District, subject to penalty for perjury pursuant to the laws of the 
State of California, that all of the following is true and correct:  
 
(i) I am a duly authorized representative of the Contractor and, in that capacity, I have executed this 

certification on behalf of the Contractor.  
 
(ii) The Contractor is aware and acknowledges that, except as authorized by Business and Professions 

Code Section 7029.1 and Public Contract Code Section 20103.5, no contractor may bid on a public 
works project unless the contractor is, and no subcontractor may be listed in any bid for a public 
works project unless the subcontractor is, currently registered with the California Department of 
Industrial Relations (“DIR”) and qualified to perform public work pursuant to Labor Code Section 
1725.5. 

 

(iii) The Contractor is aware and acknowledges that no contractor or subcontractor may be awarded a 
contract for work on a public works project, or may perform any work on a public works project, 
unless the contractor or subcontractor is currently registered with the DIR and qualified to perform 
public work pursuant to Labor Code Section 1725.5. 

 
(iv) The Contractor is aware and acknowledges that, notwithstanding anything to the contrary, if at any 

time during the performance of the Installation Work, the Contractor or any of its subcontractors is 
not duly registered pursuant to Labor Code Section 1725.5 (including, without limitation, if the 
registration expires without timely renewal or the DIR revokes the registration), the District may 
cancel the Agreement and/or replace the Contractor or subcontractor with a contractor or 
subcontractor that is duly registered pursuant to Labor Code Section 1725.5, and the Contractor 
and/or its surety shall be responsible for any and all associated costs incurred by the District. 

 
(v) The Contractor and each subcontractor who will perform any of the Installation Work are duly 

registered with the DIR pursuant to Labor Code Section 1725.5. 
 
(vi) Evidence (in the form described in the note below) that the Contractor and each subcontractor are 

duly registered with the DIR pursuant to Labor Code Section 1725.5 is attached to this certification. 

Representative Name:  ___________________________________________ 

Representative Title:  ___________________________________________ 

Representative Signature: ___________________________________________ 

Date Signed:    ___________________________________________ 
 
Note: This certification must be accompanied by printouts of the applicable screens on the DIR website 

evidencing that the Contractor and all subcontractors are currently registered pursuant to Labor 
Code Section 1725.5.
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EXHIBIT E 
REQUIRED PROJECT FORMS 

1. Certification of Readiness for Inspection

2. Certification Regarding Contractor Warranty

3. Progress Payment Application

4. Conditional Waiver and Release (Progress Payment)

5. Unconditional Waiver and Release (Progress Payment)

6. Conditional Waiver and Release (Final Payment)

7. Unconditional Waiver and Release (Final Payment)
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CERTIFICATION OF READINESS FOR INSPECTION 
 
 
District: Alvord Unified School District  
Project: Multiple Site Energy Conservation Services 
Agreement: Agreement for Energy Conservation Services Phase IV dated November 4, 2021 
Contractor: Climatec, LLC 
Installation Work (specify “All” or, if authorized by District, describe portion):      
              
 
 

The undersigned hereby certifies to the District, subject to penalty for perjury pursuant to the laws of 
the State of California, that all of the following is true and correct:  

(i) The undersigned is a duly authorized representative of the Contractor and, in that capacity, has 
executed this certification on behalf of the Contractor; 

(ii) All inspection and testing of the Installation Work (or portion thereof) has been completed as 
required by the Contract Documents and applicable law, including, without limitation, in the 
presence of, as applicable, the District, the Architect, the Inspector of Record, and other 
consultants, inspectors and government agency representatives; 

(iii) The Contractor has determined that the Installation Work (or portion thereof) has been 
satisfactorily performed in accordance with the Contract Documents (including, without 
limitation, that all equipment and systems installed in connection with the Installation Work (or 
portion thereof) are fully operational), and the Installation Work is now ready for inspection for 
purposes of determining whether the Installation Work has been substantially completed; 

(iv) The Contractor acknowledges that the Contractor shall be solely responsible and liable for any 
and all costs incurred by the District if:   

(1) The Contractor requests an inspection of the Installation Work (or portion thereof) 
without having a good-faith belief, based on its own knowledge, that the Installation Work 
has been fully and properly completed and is ready for inspection;  

(2) The Contractor requests an inspection of the Installation Work (or portion thereof) and it 
is or it becomes apparent that the Contractor knew or reasonably should have known that 
the Installation Work was not fully and properly completed and ready for inspection;  

(3) Installation Work (or portion thereof) noted as incomplete and/or unsatisfactory during a 
prior inspection is not reasonably complete and satisfactory upon re-inspection; or  

(4)  In the reasonable opinion of the District, Architect or Inspector of Record, the Contractor 
is using the inspection as a means to define the scope of any uncompleted portions of the 
Installation Work or accelerate the work of any subcontractor.   

 
 
Representative Name:  ___________________________________________ 

Representative Title:  ___________________________________________ 

Representative Signature: ___________________________________________ 

Date Signed:    ___________________________________________ 
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CERTIFICATION REGARDING CONTRACTOR WARRANTY 

 
District: Alvord Unified School District  
Project: Multiple Site Energy Conservation Services 
Agreement: Agreement for Energy Conservation Services Phase IV dated November 4, 2021 
Contractor: Climatec, LLC 
 
The undersigned hereby certifies to the District, subject to penalty for perjury pursuant to the laws of 
the State of California, that all of the following is true and correct:  
 
(i) The undersigned is a duly authorized representative of the Contractor and, in that capacity, has 

executed this certification on behalf of the Contractor. 
 
(ii) The Contractor hereby acknowledges its obligations pursuant to the Contractor Warranty as set 

forth in Section 5.22 of the General Provisions of the Agreement identified above, including, 
without limitation, the obligation, at its cost, to repair, replace or otherwise correct any 
Defective Work (defined in Subsection 5.22.1 of the General Provision) that is discovered prior 
to the expiration of any applicable Warranty Period. 

 
(iii) The Contractor hereby acknowledges that the Warranty Period applicable to the Installation 

Work (or applicable to a particular portion of the Installation Work, if the District has accepted 
final completion of that portion of the Installation Work, but not the entirety of the Installation 
Work, in accordance with Subsection 3.4 of the Agreement) shall be determined in accordance 
with Section 5.22 of the General Provisions.  As provided in Subsection 5.22.5 of the General 
Provisions, each Manufacturer Warranty shall commence in accordance with its terms. 

 
(iv) The Contractor hereby acknowledges that provisions of the Contract Documents, if any, that 

specifically require a longer Warranty Period shall govern over the general Warranty Period 
described in clause (iii) of this Certification, and in no event shall any applicable Warranty Period 
serve as a limitation with respect to latent defects in the Installation Work, which remain subject 
to applicable statutes of limitation.  

 
(v) The Contractor hereby acknowledges that (1) in no event shall the Contractor Warranty be 

deemed or construed to limit, in any manner, any Manufacturer Warranty, and (2) at all times 
while the Contractor Warranty is in effect during an applicable Warranty Period, the Contractor 
must assist the District in processing any Manufacturer Warranty claims with respect to systems, 
equipment, materials and/or other things incorporated into the Project as part of the 
Installation Work.  

 
(vi) The Contractor hereby acknowledges that it shall, at no cost to the District (1) perform Warranty 

Work (defined in Subsection 5.22.6 of the General Provisions) within ten business days after 
receipt of written notice from the District or, if the Warranty Work reasonably cannot be 
completed within ten business days of notice from the District, within a reasonable time as  
provided in Subsection 5.22.6 of the General Provisions, (2) coordinate all Warranty Work with 
the District in order to avoid interfering with District operations and/or endangering anyone, 
and (3) provide written notice to the District upon completing any particular Warranty Work.  

 
(vii) The Contractor hereby acknowledges that the District, at the Contractor’s cost, may cause any 

required Warranty Work to be performed if (1) the Contractor fails to undertake and/or 



Required Project Forms for 
E-4 Agreement for Energy Conservation Services 

complete the Warranty Work within the required time period, or (2) the District reasonably 
determines that an emergency situation exists.  

(viii) The Contractor hereby acknowledges that (1) this Certification Regarding Contractor Warranty
form includes a summary, and not a complete restatement, of the provisions of Section 5.22 of
the General Provisions, and (2) in the event of a conflict between any provisions of Section 5.22
and any provisions of this form, the provisions of Section 5.22 shall govern.

(ix) The Contractor hereby acknowledges that, as a condition precedent to the District’s obligation
to make the Final Payment to the Contractor, the Contractor must execute and submit to the
District this Certification Regarding Contractor Warranty.

Representative Name:  ___________________________________________ 

Representative Title:  ___________________________________________ 

Representative Signature: ___________________________________________ 

Date Signed:   ___________________________________________ 
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PROGRESS PAYMENT APPLICATION  
 

To District:  
Alvord Unified School District 
9 KPC Parkway 
Corona, CA   92879 

Project:  
Multiple Site Energy Conservation 
Services 

APPLICATION NO:   

Application Date:   

Period To:   
Architect: N/A 
  

Construction Manager: N/A 
 

Contractor: 
Climatec, LLC 

 
CONTRACTOR’S APPLICATION FOR PROGRESS PAYMENT: The Contractor hereby requests payment in 
connection with the Project, as shown below and on attached Continuations Sheet(s). 
 
1. Original Contract Amount ............................................................................. $____________________ 

2.  Net approved and executed Change Orders (from Continuation Sheet(s) .. $____________________ 

3.  Contract Amount as adjusted to date (line 1 + line 2) .................................. $____________________ 

4. Total Installation Work completed to date (including this Application) ...... $____________________ 

5.  Retention from total Installation Work completed to date (per Contract) .. $____________________ 

6.  Total Installation Work completed less total Retention (line 4 – line 5) ...... $____________________ 

7.  Total prior Progress Payment Applications paid .......................................... $____________________ 

8.  Payment due for this Progress Payment Application (line 6 – line 7) .......... $____________________ 

9.  Balance to finish, including Retention (line 3 – line 4) ................................. $____________________ 
 

CONTRACTOR CERTIFICATION: The undersigned, subject to 
penalty for perjury, hereby certifies that: (i) the undersigned 
is a duly-authorized representative of the Contractor and, in 
that capacity, has executed this Progress Payment 
Application on behalf of the Contractor; (ii) the portion of 
the Installation Work covered by this Progress Payment 
Application has been completed in strict accordance with the 
Contract Documents; (iii) the amount specified on line 8, 
above, is now due and payable; and (iv) the Contractor has 
paid all subcontractors and others due any payment 
attributable to Installation Work covered by prior Progress 
Payment Applications. 
 
Name:   
Title:   
Signature:   
Date Signed:   

 ARCHITECT CERTIFICATION: The undersigned, subject to 
penalty for perjury, hereby certifies that: (i) the undersigned 
is a duly-authorized representative of the Architect and, in 
that capacity, has executed this Progress Payment 
Application on behalf of the Architect; (ii) the Architect has 
determined based on site-observations and the data 
substantiating this Progress Payment Application that the 
Installation Work has progressed as indicated herein, the 
quality of the Installation Work is in accordance with the 
Contract Documents, and the Contractor is entitled to 
payment of the amount specified on line 8, above. 
 
Name:   
Title:   
Signature:   
Date Signed:   

 

  Inspector of Record Acknowledgement of Review: 
 
Name:   
Title:   
Signature:   
Date Signed:   

 District Acknowledgement of Review: 
 
Name:   
Title:   
Signature:   
Date Signed:   
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PROGRESS PAYMENT APPLICATION – CONTINUATION SHEET 
 
Project:  Multiple Site Energy Conservation Services Application No:   
  Application Date:   
 Period to:   
 

A B C D E F G H I 
 
 

Item 
No. 

 

 
Description of 

Installation Work 

 
Scheduled 

Value 

 
Installation Work 

Completed 

 
Total 

Complete 
To Date 

(D+E) 

 
% 

(F/C) 

 
Balance 
to Finish 

(C-F) 

 
Retention 

All prior 
Applications 

This Period 

1.         
2.         
3.         
4.         
5.         
6.         
7.         
8.         
9.         
10.         
11.         
12.         
13.         
14.         
15.         
16.         
17.         
         
         
 Sub-Total 

 
       

 Change Order Work 
 

       

 Change Order No. 1        
 Change Order No. 2        
 Change Order No. 3        
 Change Order No. 4        
 Change Order No. 5        
         
         
         
         
 Total To Date        
 
 

Change Order Summary Additions Deductions Net Change to Date 
Total of all prior Change Orders    
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CONDITIONAL WAIVER AND RELEASE (PROGRESS PAYMENT) 
(Civil Code Section 8132) 

 
NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT’S LIEN, STOP PAYMENT NOTICE, AND PAYMENT 

BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT.  A PERSON SHOULD NOT RELY ON 
THIS DOCUMENT UNLESS SATISFIED THAT THE CLAIMANT HAS RECEIVED PAYMENT. 

 
IDENTIFYING INFORMATION 
Name of Claimant:   

Name of Customer:   

Job Location:   

Owner:    

Through Date:   
 
CONDITIONAL WAIVER AND RELEASE 
This document waives and releases lien, stop payment notice, and payment bond rights the claimant has 
for labor and service provided, and equipment and material delivered, to the customer on this job 
through the Through Date of this document.  Rights based upon labor or service provided, or equipment 
or material delivered, pursuant to a written change order that has been fully executed by the parties 
prior to the date that this document is signed by the claimant, are waived and released by this 
document, unless listed as an Exception below.  This document is effective only on the claimant’s receipt 
of payment from the financial institution on which the following check is drawn: 
 
Maker of Check:   

Amount of Check: $  

Check Payable to:   
 
EXCEPTIONS 
This document does not affect any of the following: 
(1) Retentions. 
(2) Extras for which the claimant has not received payment. 
(3) The following progress payments for which the claimant has previously given a conditional 

waiver and release but has not received payment: 
 Date(s) of waiver and release:    

 Amount(s) of unpaid progress payment(s): $  
(4) Contract rights, including (A) a right based on rescission, abandonment, or breach of contract, 

and (B) the right to recover compensation for work not compensated by the payment. 
 
SIGNATURE 
Claimant’s Signature:   

Claimant’s Title:   

Date of Signature:   
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UNCONDITIONAL WAIVER AND RELEASE (PROGRESS PAYMENT) 
(Civil Code Section 8134) 

NOTICE: THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP PAYMENT NOTICE, AND PAYMENT 
BOND RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE BEEN PAID FOR GIVING 
UP THOSE RIGHTS.  THIS DOCUMENT IS ENFORCEABLE AGAINST YOU IF YOU SIGN IT, EVEN 
IF YOU HAVE NOT BEEN PAID.  IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL WAIVER 
AND RELEASE FORM. 

IDENTIFYING INFORMATION 
Name of Claimant:  

Name of Customer: 

Job Location:  

Owner:   

Through Date:  

UNCONDITIONAL WAIVER AND RELEASE 
This document waives and releases lien, stop payment notice, and payment bond rights the claimant has 
for labor and service provided, and equipment and material delivered, to the customer on this job 
through the Through Date of this document.  Rights based upon labor or service provided, or equipment 
or material delivered, pursuant to a written change order that has been fully executed by the parties 
prior to the date that this document is signed by the claimant, are waived and released by this 
document, unless listed as an Exception below.  The claimant has received the following progress 
payment: $ 

EXCEPTIONS 
This document does not affect any of the following: 
(1) Retentions.
(2) Extras for which the claimant has not received payment.
(3) Contract rights, including (A) a right based on rescission, abandonment, or breach of contract,

and (B) the right to recover compensation for work not compensated by the payment.

SIGNATURE 
Claimant’s Signature: 

Claimant’s Title:  

Date of Signature: 
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CONDITIONAL WAIVER AND RELEASE (FINAL PAYMENT) 
(Civil Code Section 8136) 

NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT’S LIEN, STOP PAYMENT NOTICE, AND PAYMENT 
BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT.  A PERSON SHOULD NOT RELY ON 
THIS DOCUMENT UNLESS SATISFIED THAT THE CLAIMANT HAS RECEIVED PAYMENT. 

IDENTIFYING INFORMATION 
Name of Claimant:  

Name of Customer: 

Job Location:  

Owner:   

CONDITIONAL WAIVER AND RELEASE 
This document waives and releases lien, stop payment notice, and payment bond rights the claimant has 
for labor and service provided, and equipment and material delivered, to the customer on this job.  
Rights based upon labor or service provided, or equipment or material delivered, pursuant to a written 
change order that has been fully executed by the parties prior to the date that this document is signed 
by the claimant, are waived and released by this document, unless listed as an Exception below.  This 
document is effective only on the claimant’s receipt of payment from the financial institution on which 
the following check is drawn: 

Maker of Check:  

Amount of Check: $ 

Check Payable to:  

EXCEPTIONS 
This document does not affect any of the following: 
Disputed claims for extras in the amount of $ 

SIGNATURE 
Claimant’s Signature: 

Claimant’s Title:  

Date of Signature: 
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UNCONDITIONAL WAIVER AND RELEASE (FINAL PAYMENT) 
(Civil Code Section 8138) 

NOTICE: THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP PAYMENT NOTICE, AND PAYMENT 
BOND RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE BEEN PAID FOR GIVING UP 
THOSE RIGHTS.  THIS DOCUMENT IS ENFORCEABLE AGAINST YOU IF YOU SIGN IT, EVEN IF 
YOU HAVE NOT BEEN PAID.  IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL WAIVER 
AND RELEASE FORM. 

IDENTIFYING INFORMATION 
Name of Claimant: 

Name of Customer: 

Job Location:  

Owner:   

UNCONDITIONAL WAIVER AND RELEASE 
This document waives and releases lien, stop payment notice, and payment bond rights the claimant has 
for all labor and service provided, and equipment and material delivered, to the customer on this job.  
Rights based upon labor or service provided, or equipment or material delivered, pursuant to a written 
change order that has been fully executed by the parties prior to the date that this document is signed 
by the claimant, are waived and released by this document, unless listed as an Exception below.  This 
claimant has been paid in full. 

EXCEPTIONS 
This document does not affect any of the following: 
Disputed claims for extras in the amount of $ 

SIGNATURE 
Claimant’s Signature: 

Claimant’s Title:  

Date of Signature: 
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EXHIBIT F 
GENERAL PROVISIONS 

PART 1:      ADMINISTRATIVE 

Section 1.1     Definitions.   Each capitalized term that is defined in any of the Contract 
Documents shall have such meaning for purposes of all of the Contract Documents, despite not being 
defined in any other of the Contract Documents.  In other words, a capitalized term used, but not 
defined, in any particular one of the Contract Documents shall have the meaning ascribed to such term 
in another of the Contract Documents. 

Section 1.2     Substantial Completion.  For purposes of the Contract Documents, “substantially 
complete” and “substantial completion” shall mean that the Installation Work has been completed in 
such fashion and to such degree that: (i) only minor cleaning, adjustment or similar corrective items that 
will not significantly or unreasonably interfere with the District’s operations at any of the Project Sites, 
commonly referred to as “punch list” items, remain to be completed in order for the Installation Work 
to be deemed fully and satisfactorily completed; (ii) not as a limitation on the foregoing, all systems 
must, as applicable, be fully operational, tested, and start-up completed; and (iii) any and all approvals 
for which the Contractor is responsible in connection with the performance of the substantially 
complete Installation Work have been received from each governmental authority having jurisdiction 
over the Installation Work, other than DSA close-out approval and final acceptance by the District.  The 
Contractor shall be responsible for determining that substantial completion has occurred prior to 
requesting inspection upon substantial completion.  To request inspection upon substantial completion, 
the Contractor must execute and submit to the District the “Certification of Readiness for Inspection” 
included in the Required Project Forms.  Within ten business days following receipt of the executed 
Certification of Readiness for Inspection, the District shall have observed and/or inspected the 
Installation Work and provided written notice to the Contractor as to whether substantial completion 
has been achieved.  If such notice provides that substantial completion has not been achieved, it shall 
also specify in reasonable detail the basis(es) for that determination by the District.  For purposes of the 
Contract Documents, “Substantial Completion Date” shall mean the date that the District determines 
after inspection as provided herein that substantial completion has occurred.   

Section 1.3     District’s Inspector.   To the extent required pursuant to DSA and/or other 
applicable governmental requirements, the District shall contract with a DSA-approved inspector, one or 
more specialty inspectors, and/or one or more materials testing companies to inspect and test 
applicable portions of the Installation Work.  The District may contract with inspectors and materials 
testing companies for any inspections, testing, observations and/or reviews of portions of the 
Installation Work that are not required pursuant to DSA and/or other applicable governmental 
requirements (“Discretionary Inspections”).  In either case, each inspector and materials testing 
company (each an “Inspector”) shall be and act as a representative of the District.  The inspection, 
testing,  or other activities by any Inspector shall not, in any way, relieve the Contractor from 
responsibility for full compliance with all of the terms and conditions of the Contract, nor be construed 
to lessen to any degree the Contractor’s responsibility for providing efficient and capable supervision as 
required herein.  The Inspectors are not authorized to make changes in the Plans or Specifications, and 
no observation, review, or approval of work and/or methods by any Inspector shall be deemed or 
construed to relieve the Contractor of responsibility for the correction of any subsequently discovered 
defects.  The costs of inspections and testing, including, among the others, Discretionary Inspections, 
shall be paid and, if applicable, reimbursed or offset as provided in Section 5.6 of these General 
Provisions. 



 

 General Provisions for 
                 F-2 Agreement for Energy Conservation Services 

 Section 1.4     Contractor-Caused Need for Extra Services.  The Contractor and/or its surety, if 
applicable, shall reimburse the District in the event the District incurs any costs or expenses for services 
of an Architect, Inspector, contractor and/or other consultant in connection with: (i) enforcement of any 
guarantee or warranty for any portion of the Installation Work for which the Contractor is responsible 
pursuant to this Agreement; (ii) litigation arising out of any Event of Default by the Contractor or any 
negligence or willful misconduct by the Contractor or any of its officers, employees, subcontractors or 
agents in connection with the Contract and/or the Installation Work; (iii) correction of defects or poor 
quality workmanship in the Installation Work for which the Contractor is responsible pursuant to this 
Agreement and that the Contractor failed to correct in accordance with the Contract; and/or (iv) 
completion of the Installation Work by the surety or, if applicable, the District, as provided by this 
Agreement and/or the Contract.  The District may deduct any such costs and expenses from amounts 
payable to the Contractor or, otherwise, the Contractor or its surety, if applicable, shall reimburse any 
such amounts to the District with reasonable promptness, but in no event later than thirty days after 
written request from the District accompanied by documentation reasonably evidencing the amount(s) 
of such costs and expenses. 
 
 Section 1.5     Project Records.   The Contractor shall maintain all documents, books, papers, 
accounting records, computer files, and other information related to the Project and performance of the 
Installation Work (“Project Records”), including, but not limited to, the Contract, the Plans and 
Specifications, Change Orders, submittals, cut-sheets, requests for information, daily reports, 
correspondence, permits, Insurance Policies, Certificates of Insurance, testing and inspection reports, 
the costs of administering the Contract, and safety records.  The Contractor shall keep such accurate and 
comprehensive Project Records as are (i) necessary for proper administration and performance of the 
Installation Work and (ii) required by law or the Contract.  All Project Records, as applicable, shall be 
maintained in accordance with generally-accepted accounting principles.  In accordance with 
Government Code Section 8546.7, the State of California has the right to examine, review, audit and/or 
copy the Project Records during the three-year period following the date of Final Payment to the 
Contractor.  In addition, the District hereby has the right to examine, review, audit and/or copy the 
Records of the Work during the three-year period following the date of Final Payment to the Contractor.  
Therefore, the Contractor shall make the Project Records available at its offices at all reasonable times 
during the performance of the Installation Work and for three years from the date of Final Payment.  
However, if any audit is commenced within such three-year period, the Contractor shall make the 
Project Records available at all reasonable times until proceedings related to such audit are complete 
and all statutes of limitation related thereto have expired.   In the event the District notifies the 
Contractor that federal funds have been used in connection with the Project, the Contractor shall retain 
and make available the Project Records for such longer period as may be required by federal law.  
 
 
PART 2:     CONTRACTOR STATUS 
 
 Section 2.1     Independent Contractor.   The Contractor shall, for all purposes of the Contract, 
be deemed to be an independent contractor.  The Contractor shall not be deemed or construed to be an 
officer, employee, agent, consultant or representative of the District for any purpose related to the 
Installation Work or the Project, except to the extent expressly authorized in writing by the District.   
 
 Section 2.2     Standard of Performance.   The Contractor represents and warrants that it has the 
professional skill, knowledge, and experience necessary to perform and complete the Installation Work 
within the Contract Time.  The Contractor shall apply such skill, knowledge and experience in the 
completion of the Project, at a minimum level at least equal to that expected generally of professionals 
that construct and/or improve public schools within the State of California.  The Contractor shall 
perform and complete the Installation Work in accordance with standards not less than established by 
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applicable laws, rules and regulations, industry and trade association standards, manufacturers’ 
recommendations, and, if any, community or area standards.  The Contractor represents and warrants 
that all of its employees and subcontractors shall have sufficient skill, knowledge, and experience to 
perform the Installation Work that will be assigned to them.  

Section 2.3      Licenses.   The Contractor represents and warrants that it currently has, and that 
it shall maintain until completion and acceptance of the Project, all licenses, permits, qualifications and 
approvals of whatever nature as are legally required to permit the Contractor to perform the Installation 
Work required pursuant to the Contract. 

Section 2.4      Solicitation of Contract.   The Contractor hereby represents and warrants that it 
has not employed or retained any company or person, other than a bona fide employee working solely 
for the Contractor or its subcontractor(s), to solicit or secure the Contract on behalf of the Contractor.  
The Contractor also hereby represents and warrants that it has not paid, and has not agreed to pay, any 
company or person, other than a bona fide employee working solely for the Contractor or its 
subcontractor(s), any fee, commission, percentage, brokerage fee, gift or other consideration that is or 
was contingent upon the award of the Contract to the Contractor.  Breach or violation of these 
representations and warranties shall result in the District having the right to terminate the Contract 
without further obligation or liability to the Contractor. 

Section 2.5     Conflict of Interest.  The Contractor represents and warrants that, for the term of 
the Contract, it shall not accept, encourage or solicit from any member of the District Board or from any 
other officer or employee of the District, any funds or act(s) that may result in any such person having a 
direct or indirect financial interest in the Contract, any present or anticipated material benefit arising 
from the Contract, or other conflict of interests in violation of applicable law. 

PART 3:     EMPLOYEES AND SUBCONTRACTORS 

Section 3.1     Job Superintendent and Lead Foremen.  The Contractor shall: (i) have reasonably 
available at all times during the performance of the Installation Work an experienced and competent 
project superintendent (or construction manager), who shall provide reasonable oversight for all of the 
Installation Work and the Contractor’s employees and subcontractors on the Project; and (ii) have 
present on each Project Site at all times during the performance of the Installation Work on the Project 
Site either a job superintendent or a “lead foreman,” who shall be responsible for continuous on-site 
management of the Installation Work and the Contractor’s employees and subcontractors at the Project 
Site.  The Contractor must not change any project superintendent (or construction manager), job 
superintendent, or lead foreman absent the written consent of the District, unless the Contractor 
determines that any such person’s performance is unsatisfactory or in the event any such person is no 
longer employed by the Contractor.  If, for any reason, the District determines that the performance of 
any such person is not satisfactory, the Contractor must promptly replace that person with someone 
who is reasonably acceptable to the District.  The Contractor shall not thereafter suffer or permit any 
such unsatisfactory person to perform any of the Installation Work or to be present on or at any of the 
Project Sites.  Each project superintendent (or construction manager), job superintendent, and/or lead 
foreman shall represent the Contractor and any and all instructions given to any of them shall be as 
binding on the Contractor as if given to an owner or other primary representative of the Contractor.  
Upon request of the District, the Contractor shall confirm in writing to the District any oral instructions 
given to the Contractor through its project superintendent (or construction manager) or any job 
superintendent or lead foreman. 
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Section 3.2     Contractor’s Employees.   With respect to the Project, the employees of the 
Contractor shall at all times be under the Contractor’s exclusive direction and control.  The Contractor 
shall pay all wages, salaries, and other amounts due to such personnel in connection with their 
performance of the Installation Work as required by law.  The Contractor shall be responsible for all 
reports and obligations respecting such personnel, including, but not limited to: social security taxes, 
federal and state income tax withholdings, unemployment insurance, and workers’ compensation 
insurance.  The Contractor shall employ only competent workers for performance of the Installation 
Work and shall not employ any person who is unfit or unskilled in the work assigned to that person.  The 
Contractor shall at all times enforce strict discipline and good order among its employees and any and all 
subcontractors’ employees performing any portions of the Installation Work.  The Contractor shall 
supervise and control its employees and all subcontractors’ employees performing any portions of the 
Installation Work to ensure adequate performance and discipline.  The Contractor shall immediately 
remove from the Project and all Project Sites any person (regardless of whether employed by the 
Contractor or any subcontractor) who, as determined by the District, is uncooperative, incompetent, or 
a threat to the safety of any persons or property, or who fails or refuses to perform the Installation 
Work in a manner acceptable to the District.  The Contractor shall not thereafter suffer or permit any 
such person to perform any of the Installation Work or to be present on or at any of the Project Sites.  

Section 3.3     Prohibition Against Unlawful Discrimination.  The Contractor represents and 
warrants that it is an equal opportunity employer and it shall not discriminate in violation of any 
applicable federal, State of California or other law, rule, regulation or governmental requirement, 
including, but not limited to discrimination against any employee or applicant for employment on 
account of such person’s race, religion, color, national origin, ancestry, sex, or age.  The Contractor must 
apply such policy of non-discrimination in connection with all activities related to initial employment, 
promotion, demotion, transfer, recruitment or recruitment advertising, layoff or termination of 
Contractor’s employees or any subcontractors. 

Section 3.4      Responsibility for Subcontractors.   The Contractor shall be responsible for any 
and all acts, errors, and omissions of its subcontractors performing any work or services in connection 
with the Project.  The Contractor shall also be responsible for ensuring that all portions of the 
Installation Work performed by its subcontractors conform with all requirements of the Contract 
Documents and applicable law.  The Contractor shall immediately remove from the Project and all 
Project Sites any subcontractor that the District determines is uncooperative, incompetent, or a threat 
to the safety of any persons or property, or that fails or refuses to perform the Installation Work in a 
manner acceptable to the District.  The Contractor shall not thereafter suffer or permit any such 
subcontractor or any of its employees to perform any of the Installation Work or to be present on or at 
any of the Project Sites.  

Section 3.5     Subcontractor Insurance.   The Contractor shall ensure and verify that its 
subcontractors obtain and maintain all necessary liability and other insurance as required pursuant to 
the Contract Documents and/or by applicable law. 

Section 3.6     Student and Personnel Safety. 

Subsection 3.6.1     Employee Background Checks.  The Contractor shall: (i) ensure that 
each person who will be performing any portion of the Installation Work at, on or in the vicinity of any 
Project Site has complied with the California Department of Justice guidelines and requirements relating 
to fingerprinting and criminal-history background checks made applicable pursuant to Education Code 
Section 45125.1, regardless of whether Section 45125.1 otherwise would apply to the Installation Work; 
(ii) certify in writing to the District, using the “Certification Regarding Employee Background Checks”
form to be provided by the District, that no such person has been convicted of any serious or violent
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felonies (as described in Education Code Section 45122.1); and (iii) prohibit and prevent each and every 
person who will perform any portion of the Installation Work at, on, or in the vicinity of any Project Site 
from being present at, on or in the vicinity of any of the Project Sites unless and until the Contractor 
provides the required certification including such person to the District.  

Subsection 3.6.2     Monitoring Requirements.  In addition to ensuring compliance with 
other applicable District requirements (e.g., checking in with the administration at each District Facility 
prior to entering in or upon the Project Site), the Contractor shall ensure that each person not subject to 
the requirements of Subsection 3.6.1 herein (e.g., delivery and similar personnel), but who will be 
present  on, at, or in the vicinity of any Project Site on account of the Installation Work is, at all times 
while present, monitored by the job superintendent or the lead foreman assigned to that Project Site by 
the Contractor.  For purposes of this Subsection, “monitored” shall mean that the job superintendent or 
lead foreman: (i) visually observes the person at all times while the person is present; (ii) ensures that 
the person’s activities are limited solely to those necessary for purposes of the Installation Work; and 
(iii) ensures that the person leaves the District Facility immediately upon completing such activities.  The
failure by the Contractor to ensure compliance at all times with the requirements of this Subsection
shall be deemed and construed to constitute a material breach by the Contractor of its obligations
pursuant to this Agreement.

PART 4:     SCHEDULING AND DELAYS 

Section 4.1     Construction Schedule.   The Contractor must perform all Installation Work within 
the applicable time periods specified in or determined in accordance with the approved Master 
Schedule.  In the event the Installation Work falls behind schedule, the Contractor, within twenty-four 
hours of request by the District, must prepare and provide to the District a recovery schedule indicating 
the actions to be taken in order to perform and complete the Installation Work within the then-
applicable Contract Time.  In such event, the Contractor must perform the Installation Work in 
accordance with the recovery schedule, in order to ensure completion of the Installation Work within 
the Contract Time.  Any float in the Master Schedule or recovery schedule shall be for the benefit of the 
Project, as determined by the District, not for the benefit of the Contractor or any of its subcontractors. 

Section 4.2     Manpower Requirements.  At any time during the period for completion of the 
Installation Work, the District may determine based on reasonable evidence that the Contractor or any 
of its subcontractors is not employing sufficient manpower on the Installation Work to reasonably 
complete the Installation Work within the Contract Time.  At any and all times necessary to prevent the 
Installation Work from falling behind schedule, the Contractor shall provide such additional manpower, 
or shall ensure that the subcontractor provides such additional manpower, as is necessary to ensure 
completion of the Installation Work in a timely manner.  

Section 4.3     Liquidated Damages.   Time is of the essence with respect to the Contract and 
completion of the Installation Work.  The Parties acknowledge and agree that the District will suffer 
damages if Contractor does not complete the Installation Work within the Contract Time.  Because it is 
impractical and infeasible to determine the actual amount of damages the District will incur, in 
accordance with Government Code Section 53069.85, the Contractor shall pay to the District liquidated 
damages at the rate specified in Section 10 of the main body of this Agreement for each and every 
calendar day, or portion thereof if not a full day, that the Installation Work remains uncompleted and 
not accepted by the District after expiration of the Contract Time as it may be modified in accordance 
with the Contract (“Liquidated Damages”).  Liquidated Damages shall constitute compensation to the 



General Provisions for 
F-6 Agreement for Energy Conservation Services 

District for Contractor’s delay or delay caused by its subcontractors, suppliers, et cetera, in completion 
of the Installation Work and shall not be construed as a penalty or forfeiture of any other right or 
remedy under the Contract or law.  In the event Contractor fails to pay any such Liquidated Damages, 
the District may deduct the amount of the Liquidated Damages from any monies due (or that may 
become due) to Contractor pursuant to the Contract.  Nothing in this Section shall be deemed or 
construed to preclude the District from recovering other or additional damages, as provided by the 
Contract or applicable law, attributable to any breach or default by the Contractor of its obligations 
pursuant to the Contract; provided that Liquidated Damages shall be the District’s sole remedy for delay 
as provided in this Section. 

Section 4.4      Non-Compensable Delays.  Neither the District nor any person or entity acting on 
its behalf shall be required to pay any additional compensation to the Contractor or shall otherwise be 
liable for any costs attributable to a delay (each a “Non-Compensable Delay”) if: (i) the cause of the 
delay was beyond the control of and without the fault of the District; (ii) the delay was reasonable under 
the circumstances involved; or (iii) the delay was within the contemplation of the District and the 
Contractor.  For purposes of the Contract, and without limiting any other provisions of the Contract, 
delays within the contemplation of the District and the Contractor shall be deemed and construed to 
include, without limitation, delays attributable to: (i) normal seasonal weather conditions; (ii) 
coordination of the Installation Work to avoid unreasonable interference with educational or other 
activities on or at any of the Project Sites; (iii) completion of portions of the Installation Work that must 
be completed in order to permit commencement and/or completion of other portions of the Installation 
Work (i.e., sequencing of work); (iv) discovery of Hazardous Material (including, without limitation, 
asbestos) if the Installation Work or the Project involves or relates to the presence, repair, modification, 
rehabilitation, reconstruction, demolition, removal or other accommodation of existing structures, 
utilities, or other improvements; (v) the location, time of year, and other conditions in which the 
Installation Work is to be performed; and (vi) other matters typically attendant to construction projects 
of the same general type and scope as the Project.  The Contractor’s sole and exclusive remedy in the 
event of a Non-Compensable Delay shall be to seek an extension of time for performance of the 
Installation Work, as provided in Section 4.7 of these General Provisions.  

Section 4.5     Compensable Delays.  The Contractor shall be entitled to compensation from the 
District on account of a delay in the performance of the Installation Work (each a “Compensable Delay”) 
only if: (i) the District caused or otherwise was responsible for the delay; (ii) the delay was unreasonable 
under the circumstances involved; and (iii) the delay was not within the contemplation of the District 
and Contractor.  A delay shall not be considered to be a Compensable Delay to the extent the delay was 
caused, contributed to, or continued by the Contractor, any of its subcontractors, or any other party or 
entity under the control or direction of, or otherwise performing any work or services on behalf of, the 
Contractor.  A delay shall be considered a Compensable Delay only to the extent the delay adversely 
affects a portion of the Installation Work that is a critical-path item, and the District shall not be 
required to pay any compensation whatsoever to the Contractor (including, without limitation, any 
extended overhead, general conditions costs, impact costs, and/or out-of-sequence costs) in the 
absence of any such adverse effect on the critical-path of the Installation Work.  Subject to the 
Contractor providing sufficient proof to the District, and subject to compliance with Section 4.8 of these 
General Provisions, the Parties shall set forth any additional compensation to the Contractor for a 
Compensable Delay in an authorized Change Order.  

Section 4.6     Delay Damages.   The Contractor shall not claim or be entitled to receive any 
compensation or damages because any portion of the Project at any time has not progressed or is not 
sufficiently complete for Contractor to timely proceed or continue with any portion of the Installation 
Work, except if, consistent with Public Contract Code Section 7102, the District caused or otherwise is 
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responsible for such delay, and the delay is unreasonable considering the circumstances and not within 
the contemplation of the Parties.  Notwithstanding the foregoing, the Contractor shall not claim or be 
entitled to compensation for an otherwise compensable delay in the event of a concurrent delay 
resulting from acts or omissions of the Contractor or any of its subcontractors or suppliers.  In the event 
of a perceived delay, a condition precedent for any claim by Contractor shall be compliance with the 
notice requirements set forth in Section 4.8 of these General Conditions.  If the Contractor fails to give 
timely notice of a delay in accordance with Section 4.8 of these General Conditions, the Contractor shall 
have no right or entitlement to any compensation or extension of time in connection with such delay. 

Section 4.7     Extensions of Time.   In the event of a delay in the Contractor’s progress on the 
Installation Work, and subject to compliance by the Contractor with Section 4.8 of these General 
Provisions, the District shall extend the time for completion of the Installation Work, by such number of 
days determined by the District in its reasonable discretion, if: (i) the District caused or is otherwise 
responsible for the delay, and the delay is unreasonable considering the circumstances and not within 
the contemplation of the Parties; (ii) the delay results from changes in the Installation Work required by 
the District for reasons other than those caused by, or the fault of, the Contractor; (iii) the delay results 
from a strike or lockout not instigated by the Contractor or any of its subcontractors; (iv) the delay is 
caused by an unusual and severe interruption in interstate or intrastate, but not local or regional, 
transportation; (v) the delay is a direct consequence of an earthquake, flood or other unavoidable 
casualty caused by natural forces; (vi) the delay is a direct consequence of a rule, order, or other 
requirement of any governmental or regulatory entity that is imposed after the Effective Date, if the 
Contractor reasonably could not have anticipated or known about such requirement in time to preclude 
the delay in performance; (vii) the delay is a direct consequence of the discovery of any one or more 
adverse subsurface or otherwise concealed conditions at a Project Site and the Contractor, exercising 
the due diligence of an experienced and qualified general contractor engaged in similar work and 
activities on public school sites, reasonably could not have discovered such conditions during inspections 
of the Project Site prior to the Effective Date, prior to commencing construction activities after the 
Effective Date, or prior to commencing the affected portion of the Installation Work; or (viii) the delay 
results from any other cause that the Contractor reasonably could not have foreseen, if not the fault of 
Contractor or a result of Contractor’s acts or omissions.  In each case, an extension of time pursuant to 
this Section shall be for such number of days as is not less than the corresponding actual delay.  

Section 4.8     Mandatory Notice of Delay.   As a condition precedent to the District’s obligation, 
if any, to compensate the Contractor in connection with any delay (regardless of whether initially 
determined to be a Compensable Delay) or to grant any extension of time in connection with any delay, 
the Contractor must provide written notice of the delay to the District within five calendar days 
(excluding days that are federal and state holidays) of when the delay commenced.  The District shall not 
provide any additional compensation or an extension of time to the extent any delay commenced and 
occurred more than five days prior to when the notice of delay is submitted in writing to the District.  In 
the case of a continuing cause of delay, only one notice shall be necessary, but the Contractor must 
apprise the District on a regular basis (not less than once per week) as to the status of the delay and, 
also, at such time as the cause of the delay has been resolved and the affected portion of the Installation 
Work has resumed.  The purpose of the notice requirements of this Section is to ensure that the District 
has an opportunity at the earliest possible time to mitigate and resolve delays in the Project. 

PART 5:     WORK AND SITE CONDITIONS 

Section 5.1     Work Permits and Licenses.   The Contractor shall obtain, at its own expense, all 
permits and licenses of a temporary nature necessary for the performance of the Installation Work, 
including, but not limited to, any required business licenses, construction permit(s), Cal-OSHA safety-
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related permits, and/or storm water permit(s) if applicable.  The Contractor shall procure and pay for all 
licenses required in its trade classification by any city, county or the State of California, except for those 
specified in Section 5.2 of these General Provisions. 

Section 5.2     Building Permits.   The Contractor, at its sole cost and expense, shall be 
responsible for obtaining any and all building permits and other approvals (whether to be issued by the 
DSA or any local building officials) necessary for performance of the Installation Work.  However, 
notwithstanding the foregoing, the District shall procure and pay for any and all building permits that: (i) 
are to be obtained from the DSA or from any air quality management district with competent 
jurisdiction; and (ii) are necessary as a result of existing deficient condition(s) at any of the District 
Facilities.  

Section 5.3     Workmanship and Materials.   The Contractor shall employ nothing less than 
good quality workmanship in performing the Installation Work.  All materials, equipment and other 
items incorporated into the Installation Work shall be of good quality and, unless specified otherwise, 
shall be new.  The Contractor shall, upon request, provide satisfactory evidence as to the type and 
quality of materials, equipment and/or other items incorporated into the Installation Work.  

Section 5.4     Substitutions for Specified Items.  Except as provided in this Section, the 
Contractor shall use and/or incorporate into the Installation Work only the equipment, materials and 
other items as are specified in the Contract Documents.  The Contractor shall not substitute anything in 
place of a specified item unless and until the Contractor requests and receives permission in writing 
from the District or Architect.  The District generally will not authorize any substitution unless the 
Contractor provides documentation reasonably evidencing that the specified item has become 
commercially unavailable, i.e., is no longer manufactured or is available only for a manifestly 
unreasonable price.  In connection with any such request, the Contractor must provide complete details 
regarding whether the substitute item is equal to or better than the specified item in all relevant 
respects, with specific explanations of any characteristics of the substitute item that differ from the 
characteristics of the specified item, including without limitation, in regard to compliance with 
applicable building and other codes, item longevity, and on-going maintenance and life-cycle costs.  The 
Contractor must request any and all substitutions such time in advance as will avoid any delays in the 
performance of the Installation Work.  The District and/or Architect for the Project shall investigate the 
characteristics of each proposed substitute item and the merits of the proposed substitution, and shall, 
within a reasonable time, notify the Contractor of the approval or disapproval of the proposed 
substitution.  The determination of the District or Architect as to whether a proposed substitute 
material, equipment, or other item is “equal” shall be final.  In connection with each substitution in 
place of a specified item, the Contractor shall be responsible for compliance with all specifications, 
codes, et cetera, regardless of any District or Architect approval of the substitution request.   

Section 5.5     Contractor’s Title to Materials.   Neither the Contractor nor any subcontractor on 
the Project shall purchase materials, equipment, supplies or other items for use on, or incorporation 
into, the Installation Work subject to any chattel mortgage or under a conditional sale or other 
agreement pursuant to which an interest is retained by the seller.  The Contractor represents and 
warrants that it shall have good, free and clear title to all materials, equipment, supplies, or other items 
for which the Contractor accepts any payment from the District. 

Section 5.6     Tests and Inspections.   The Contractor shall cause all materials, fabrication, 
erection and other portions of the Installation Work, as applicable, to be tested and inspected: (i) in 
accordance with applicable provisions of Title 21 of the California Code of Regulations; (ii) in accordance 
with applicable DSA policies, procedures, regulations, and/or interpretations of regulations; (iii) as 
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specified in the Plans and Specifications; and (iv) as and when required by the Inspector.  The District 
shall contract for and pay the costs associated with performance of all such tests and inspections; 
provided that the Contractor shall provide notice to the District a sufficient amount of time in advance 
of when particular testing and inspection will occur, so that the District may timely and economically 
contract for such services. The Contractor shall reimburse the District for (or compensation to the 
Contractor shall be offset by an amount equal to) the costs of: (i) tests and inspections required 
pursuant to DSA and/or other governmental requirements applicable to the Installation Work; and (ii) 
retests or re-inspections if any Installation Work, materials, equipment and other components of the 
Installation Work proves to be defective, inadequate, or inconsistent with the requirements of the 
Contract Documents or, for any reason, is not ready for testing or inspection when such testing or 
inspection is to occur.  Except as provided in the foregoing clause (ii), the District shall not be entitled to 
reimbursement from the Contractor of costs associated with Discretionary Inspections. 

Section 5.7     Access to Work.   The District, Architect, and Inspector shall at all times and for 
any purpose have unrestricted access to the Installation Work and the Project Sites.  Each public 
authority with jurisdiction over the Project shall at all times have unrestricted access to the Installation 
Work and the Project Sites for purposes within that public authority’s jurisdiction.  The Contractor shall 
not impede or frustrate any access to or inspection of the Installation Work, including, without 
limitation, inspection of the materials and the workmanship used in connection with the Installation 
Work.  The Contractor shall take all reasonable steps to facilitate any such access or inspection of the 
Installation Work, including providing any equipment or other accommodations necessary or convenient 
for such access or inspection.  

Section 5.8     Testing and Inspection of Work.   The Contractor must give written notice to the 
District, Architect and Inspector, of the Contractor’s readiness for any testing or inspection, at least 48 
hours prior to when the testing or inspection is scheduled to occur.  If a test or inspection is to be 
conducted by a public authority or person other than the Inspector, the notice shall also specify the date 
and time at which such inspection is to occur.  If the Contractor, without prior approval, covers or 
otherwise renders inaccessible the portion or element of the Installation Work, or the material, 
equipment or other item, that is to be tested or inspected, the Contractor, at its own expense, shall 
remove or demolish all portions of the Installation Work, or shall otherwise make accessible such 
portions of the Installation Work, as are necessary to facilitate such testing or inspection.  The 
Contractor must give notice of any cancellation of a scheduled inspection at least twenty-four hours 
prior to when the inspection is scheduled to occur. 

Section 5.9     Cleanup and Storage.   The Contractor shall ensure that each Project Site is at all 
times, including nights and weekends, free of loose or accessible waste, materials, tools, and equipment.  
The Contractor shall maintain the area where the Installation Work is occurring in a safe, neat, and clean 
manner that will cause the least inconvenience to the District and, as applicable, the general public, 
school staff, and students.  The Contractor shall comply with all reasonable instructions from the District 
with respect to conditions at any of the Project Sites, including, without limitation, instructions 
regarding removal of rubbish and debris generated by, and any unnecessary materials, tools, equipment 
or temporary structures owned or used by, the Contractor or its subcontractors.  In the event the 
Contractor fails to comply with any such instruction, the District may arrange for removal and the 
Contractor shall pay to the District (or the Contractor’s compensation shall be reduced by the amount 
of) the actual costs of such removal.  Storage of materials on the Project Sites shall be under the 
supervision of the District, but at the expense, if any, of the Contractor. 

Section 5.10     Safety.   Contractor shall perform and maintain the Installation Work so as to 
avoid injury or damage to any person, including, without limitation, District employees, students, visitors 
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and others, or to any property.  In carrying out the Installation Work, the Contractor and its employees 
and subcontractors shall at all times be in compliance with all applicable local, State of California and 
federal laws, rules and regulations, and shall exercise all necessary precautions for the safety of 
employees and others appropriate to the nature of the Installation Work and the conditions under 
which the Installation Work is to be performed.  Required safety precautions may include, but are not 
necessarily limited to: (i) adequate life protection and life-saving equipment; (ii) adequate illumination 
for underground and night operations; (iii) instructions in accident prevention for all employees, such as 
machinery guards, safe walkways, scaffolds, ladders, bridges, gang planks, confined space procedures, 
trenching and shoring, fall protection and other safety devices; (iv) equipment and wearing apparel as 
are necessary or lawfully required to prevent accidents or injuries; and (v) adequate facilities for the 
proper inspection and maintenance of all safety measures.  The Contractor shall take steps to ensure 
compliance with all safety measures applicable in particular operations or kinds of work, including 
sufficient safeguards, such as railings, temporary walks, lights, et cetera, as are necessary to prevent 
injuries or damage to any persons or property.  Contractor shall be responsible in the event of any such 
injury or damage resulted from any unsafe or unprotected condition on the Project that the Contractor 
is hereby required to protect against.  The Contractor shall conduct such clean-ups of the area of the 
Installation Work, including grounds and sidewalks, as are necessary to maintain the safety of the area 
of the Installation Work, but in any event not less than once daily.  In the event of an emergency in 
which life or property are endangered, the Contractor shall take all reasonable actions to safeguard such 
life or property.  The Contractor shall require that the job superintendent or lead foreman immediately 
call “911” each time a medical emergency occurs on or at any Project Site.  

Section 5.11     Loss and Damage.   Until such time as substantial completion of all of the 
Installation Work at any particular Project Site has been achieved, the Contractor shall be responsible 
for all losses and/or repair of all damages to the Installation Work at that Project Site that may arise 
from or be a result of: (i) the nature of the Installation Work agreed to herein; (ii) the action of the 
elements or environment; or (iii) any unforeseen difficulties that may arise or be encountered during the 
process of completing the Installation Work.  However, provided that the Installation Work has been 
constructed in strict accordance with the Contract Documents, the Contractor shall only be responsible 
for damage proximately caused by Acts of God (as defined in Public Contract Code Section 7105) up to a 
maximum of five percent of the Contract Amount.  In the event any such Act of God proximately causes 
damages in excess of five percent of the Contract Amount, the District may, in its sole discretion, 
terminate the Contract effective three days following written notice to Contractor.  Any such 
termination shall be deemed or construed to be neither a termination for convenience pursuant to 
Section 10.2 of these General Provisions, nor a termination for cause pursuant to Section 10.3 of these 
General Provisions, and the Parties shall resolve any disputes arising from such termination in 
accordance with the dispute resolution provisions in Part 12 of these General Provisions.  
Notwithstanding anything to the contrary, the Contractor shall be fully responsible and liable for any 
damage to the Installation Work incurred after substantial completion if and to the extent such damage 
is caused by the acts or omissions (whether or not constituting negligence) of the Contractor or any of 
its officers, employees, subcontractors, or agents.  

Section 5.12     Regional Notification Center.  If the Installation Work involves any trenching, 
boring, tunneling, digging or other excavation, the Contractor shall be solely responsible and liable for 
compliance with all applicable requirements of Government Code Sections 4216 through 4216.9, and 
with all requirements of the Contractors State License Board relating to such Government Code 
provisions.  The Contractor must, as required, obtain from the Regional Notification Center an 
Underground Service Alert identification number and must provide such identification number to the 
District.  Prior to it expiring, the Contractor must contact the Regional Notification Center for any 
necessary revalidation of the identification number.  
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Section 5.13     Utility Removal, Relocation and Protection.   In accordance with Government 
Code Section 4215, the District shall compensate the Contractor if the Plans and Specifications fail to 
identify any utility main- and trunk-lines on any Project Site and such failure results in additional costs to 
the Contractor related to: (i) locating and repairing damage to underground utility facilities not caused 
by the failure of the Contractor to exercise reasonable care; (ii) removing or relocating underground 
utility facilities not indicated in the Plans and Specifications with reasonable accuracy; and (iii) 
equipment necessarily idled during such work.  The Contractor shall not be assessed Liquidated 
Damages for the delay caused by the failure of District or the owner of the utility to provide for removal 
or relocation of such utility facilities.  The Contractor shall immediately provide written notice to the 
District if, during the course of the Installation Work, the Contractor discovers utility facilities not 
identified in the Plans and Specifications. 

Section 5.14     Trench Excavation.   This Section shall apply to the Contract only if the Contract 
Amount exceeds twenty-five thousand dollars ($25,000) and the Installation Work requires or involves 
excavation of any trench or trenches five feet or more in depth.  The Contractor, in conformance with 
Labor Code Section 6705 and other applicable law, and prior to any such excavation, shall submit to the 
District for review and approval a detailed plan showing the design of shoring, bracing, sloping, or other 
provisions to be made for worker protection from the hazard of caving ground during the excavation of 
such trench or trenches.  The plan must be prepared by a registered civil or structural engineer and if 
the plan varies from the requirements of applicable Cal-OSHA Construction Safety Orders, the 
Contractor must obtain Cal-OSHA approval of the plan.  Nothing in this Section, and no District or other 
approval of any plan prepared pursuant to this Section, shall relieve the Contractor of any responsibility, 
or result in District liability for hazards resulting from excavations performed by the Contractor. 

Section 5.15     Subsurface Conditions.   In accordance with Public Contract Code Section 7104, if 
the Installation Work involves digging trenches or other excavations that extend deeper than four feet 
below the surface, the Contractor shall promptly, and before the following conditions are disturbed, 
provide written notice to the District of any: (i) material that the Contractor believes may be material 
that is hazardous waste, as defined in Section 25117 of the Health and Safety Code, that is required to 
be removed to a Class I, Class II, or Class III disposal site in accordance with provisions of existing law; (ii) 
subsurface or latent physical conditions at a Project Site differing from those indicated by information 
about the Project Site made available to bidders prior to the deadline for submitting bids; or (iii) 
unknown physical conditions at the Project Site of any unusual nature, different materially from those 
ordinarily encountered and generally recognized as inherent in the work of the character provided for in 
the Contract.  The District shall promptly investigate any such reported condition and, if warranted, shall 
issue a Change Order to the Contractor for any extra work or cost not covered by the Contract.  The 
Contractor shall not perform any hazardous materials remediation or other work unless qualified and 
appropriately certified or licensed to do so and the Parties have executed a Change Order providing for 
Contractor to perform that work.  In the event of any dispute between the District and the Contractor 
regarding whether the conditions materially differ, or involve hazardous waste, or cause a decrease or 
increase in the Contractor’s cost of, or time required for, performance of any part of the work, the 
Contractor shall not be excused from any scheduled completion date provided for by the Contract, but 
shall proceed with all work to be performed under the Contract.  However, the Contractor shall retain 
any and all rights provided either by contract or by law which pertain to the resolution of disputes and 
protests between the Parties.  

Section 5.16     Asbestos or Other Hazardous Materials.   In the event the Contractor 
encounters on or at any of the Project Sites any material that Contractor reasonably believes to be lead, 
asbestos, polychlorinated biphenyl (PCB), any material listed as a hazardous material by the federal or 
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State of California EPA or any federal or State of California health agencies, or any other material 
defined as being hazardous under federal or State of California laws, rules or regulations (“Hazardous 
Material”) that has not been rendered harmless, Contractor shall immediately stop all Installation Work 
in the area affected and report the condition to the District in writing.  The Contractor shall resume the 
Installation Work only if it is determined that no Hazardous Material is present or that such Hazardous 
Material has been rendered harmless.  Except to the extent provided by this Agreement, the Contractor 
shall not be responsible for sampling and/or testing for Hazardous Material(s).  Except to the extent the 
Contractor causes or otherwise is responsible for any discharge of, or contamination of any District 
property with, any Hazardous Material(s): (i) the Contractor shall not be responsible for identification, 
testing, or remediation of any Hazardous Material; and (ii) the District shall not require that the 
Contractor perform any Installation Work relating to Hazardous Material unless the Contractor is 
qualified and appropriately certified or licensed to do so and the Parties have executed a Change Order 
providing for the Contractor to perform that work.   

Section 5.17     Certification Regarding Asbestos.  Prior to commencing the Installation Work, 
the Contractor shall execute and submit to the District the “Certification Regarding Asbestos” form 
included in the Required Contract Forms. 

Section 5.18     Notice and Certification Regarding Lead-Free Materials.  Pursuant to the Lead-
Safe Schools Protection Act (Education Code Section 32240 et seq.) and other applicable law, no lead-
containing or lead-based paint, plumbing or solders, or other potential sources of lead contamination, 
shall be used in connection with the construction of the Project, and only trained and State of California-
certified inspectors/assessors, monitors, designers, supervisors and workers may provide lead-related 
construction services.  Prior to commencing the Installation Work, the Contractor shall execute and 
submit to the District the “Notice And Certification Regarding Lead-Free Materials” form included in the 
Required Contract Forms, for purposes of acknowledging Contractor’s awareness and understanding of 
these requirements.  

Section 5.19     Inspection of Completed Work.   In addition to any testing and inspection 
required by the Contract Documents, the Inspector may require special inspection of any portion of the 
Installation Work already completed as to which there is a reasonable question as to whether it was 
completed in accordance with the requirements of the Contract Documents.  In such event, the 
Contractor shall remove or undo all portions of the Installation Work as are necessary to facilitate 
inspection of the questioned portion of the Installation Work.  If the questioned portion of the 
Installation Work is found not to conform with the Contract Documents, the Contractor shall pay all 
costs of the re-examination and correction of the Installation Work, including repair or replacement of 
previously completed Installation Work that was removed or undone to permit the inspection.  If the 
questioned Installation Work is found to conform with the Contract Documents, the District shall pay 
the cost of the re-examination and any repair or replacement of previously completed Installation Work 
that was removed or undone to permit the inspection. 

Section 5.20     Correction of Work Before Final Payment.   The Contractor shall promptly 
remove from the Project and the Project Sites all materials, equipment or other items that, as 
determined by the Inspector, fail to conform to the requirements of the Contract Documents, regardless 
of whether such materials have already been incorporated into the Installation Work.  The Contractor 
shall, at its own expense, promptly replace any such materials, equipment or items with conforming 
materials, equipment or items, and shall thereafter repair the Installation Work and/or execute the 
remaining Installation Work in conformance with the Contract Documents.  In addition, the Contractor 
shall bear all costs and expenses of replacing or repairing the work of other contractors or 
subcontractor(s) that is destroyed or damaged in the course of removing or replacing any non-



General Provisions for 
F-13 Agreement for Energy Conservation Services 

conforming materials, equipment or other items that were incorporated into the Installation Work.  The 
District shall have no obligation to issue the Final Payment to the Contractor unless and until the 
Contractor satisfies the requirements of this Section. 

Section 5.21    Possession and Use of Project Sites.   Because the Installation Work involves 
improvements to existing and operating facilities, the District shall continue its possession of and use of 
the Project Sites during the performance of the Installation Work.  In no event shall such possession and 
use by the District be construed as, or deemed to be, acceptance by the District of portions of the 
Installation Work that is not complete or that has not been completed in accordance with the Contract 
Documents.  In connection with the pricing and scheduling of the Installation Work, the Contractor shall 
be deemed and construed to have contemplated such possession and use by the District.  In no event 
may the Contractor submit a claim to the District for additional compensation and/or extension of time 
arising from any such possession and use by the District, unless the possession and use occurs during the 
Contractor’s work hours, as established pursuant to this Agreement, and unreasonably interferes with 
the performance of the Installation Work. 

Section 5.22     Contractor Warranty of Work. 

Subsection 5.22.1     No Waiver of District Rights.  In no event shall any payment to the 
Contractor, any provision of the Contract Documents, a Notice of Completion, or the use of any portion 
of the Installation Work or the Project, be deemed or construed: (i) to relieve the Contractor of any 
responsibility and/or liability for any defective or improper systems, equipment, materials or other 
things incorporated into the Installation Work, faulty workmanship, or Installation Work not performed 
in accordance with the Contract Documents and all applicable Legal Requirements (“Defective Work”); 
(ii) to constitute acceptance by the District, without recourse, of any Defective Work; or (iii) to
constitute a waiver of any right the District has to hold the Contractor responsible and/or liable for any
Defective Work.

Subsection 5.22.2     Contractor Warranty.  In addition to any other guarantees or 
warranties of the Contractor pursuant to the Contract Documents, the Contractor hereby warrants that, 
during the applicable Warranty Period (defined in Subsection 5.22.4 of these General Provisions) : (i) all 
Installation Work shall have been performed in accordance with all requirements of the Contract 
Documents, shall be free of defects (including, without limitation, defective or improper systems, 
materials, finishes, et cetera) and shall be free of faulty workmanship; and (ii) if it is determined during 
the applicable Warranty Period that any Installation Work does not conform to the requirements of the 
foregoing clause (i), the Contractor shall repair, replace or otherwise correct the affected portion of the 
Installation Work as provided in this Section 5.22 (collectively, the “Contractor Warranty”).  Without 
limiting the foregoing, the Contractor Warranty shall be deemed and construed to warrant against any 
and all defects that may arise from any error, omission, or other fault in any design(s) for which the 
Contractor was responsible in accordance with the Contract Documents, including, without limitation, 
any design provided by or through any of the Contractor’s subcontractors of any tier.  No failure by an 
Inspector or any other party to inspect or appropriately inspect any portion of the Installation Work shall 
be deemed or construed to limit or otherwise condition the Contractor’s responsibilities and/or 
liabilities pursuant to the Contractor Warranty.  As a condition precedent to the District’s obligation to 
make the Final Payment to the Contractor, the Contractor must execute and submit to the District the 
“Certification Regarding Contractor Warranty” form included in the Required Project Forms. 

Subsection 5.22.3     Limitations on Contractor Warranty.  The Contractor Warranty 
does not warrant against damage to the Installation Work: (i) caused by the District or any persons or 
entities other than the Contractor, any of its subcontractors, or any of their respective material 
suppliers, delivery personnel, agents, officers, employees, laborers and/or other workers on, at or in the 
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vicinity of any of the Project Sites on account of the Installation Work; (ii) resulting from a lack of 
reasonable maintenance after the Substantial Completion Date; and/or (iii) resulting from changes to 
the Installation Work performed by any persons or entities for whom the Contractor is not directly or 
indirectly responsible, unless the changes were performed in accordance with applicable Contract 
Documents, warranty materials, and/or instructions or directions provided by the Contractor.  The 
Contractor Warranty also does not warrant against normal wear and tear. 

Subsection 5.22.4     Applicable Warranty Period.  The warranties required pursuant to 
or set forth in the Contract Documents shall be and remain in effect at all times during the applicable 
periods as set forth in this Subsection and, if any, elsewhere in the Contract Documents (each a 
“Warranty Period”).  The Contractor Warranty shall be and remain in effect for a period of one year 
following: (i) the Project Acceptance Date if the District accepts final completion of all of the Installation 
Work on the same date; or (ii) with respect to all of the Installation Work to occur at any particular 
District Facility, the date the District accepts final completion of such Installation Work, if, pursuant to 
Subsection 3.4 of the main body of this Agreement, the District does not accept final completion of all of 
the Installation Work on the same date.  Provisions of the Contract Documents, if any, that specifically 
require a longer Warranty Period shall govern over the provisions of this Subsection, and in no event 
shall any applicable Warranty Period serve as a limitation with respect to latent defects in the 
Installation Work, which remain subject to applicable statutes of limitation.  

Subsection 5.22.5     Manufacturer and Other Third-Party Warranties.  The Contractor 
Warranty shall in no event be deemed or construed to limit, in any manner, any manufacturer or other 
third-party guarantee or warranty (“Manufacturer Warranty”), including, without limitation, any 
Manufacturer Warranty that has a longer applicable Warranty Period.  No such Manufacturer Warranty 
shall be deemed or construed to relieve the Contractor from its responsibilities and/or liabilities 
pursuant to the Contractor Warranty.  Each Manufacturer Warranty shall commence in accordance with 
its provisions.  At all times while the Contractor Warranty is in effect during an applicable Warranty 
Period, but not thereafter, the Contractor must assist the District in processing any Manufacturer 
Warranty claims with respect to systems, equipment, materials and/or other things incorporated into 
the Project as part of the Installation Work.  Notwithstanding anything to the contrary, the Contractor 
shall not be responsible for the breach of any applicable Manufacturer Warranty by the applicable 
manufacturer or other third party due to its termination of operations, insolvency, liquidation, 
bankruptcy, or similar occurrence. 

Subsection 5.22.6     Warranty Work by Contractor.  Within ten business days after 
receipt of written notice from the District, the Contractor, at no cost to the District, must repair, replace 
or otherwise correct: (i) any Defective Work within the scope of the Contractor Warranty that is 
discovered or revealed during an applicable Warranty Period and notice of which is given to the 
Contractor no later than ten business days following expiration of such Warranty Period; and (ii) any 
systems, equipment, materials and/or other things damaged, destroyed or otherwise disturbed as a 
consequence of the repair, replacement, or other correction of such Defective Work (“Warranty Work”).  
If, due to long-lead times for ordering necessary replacement parts or because of the nature or scope of 
necessary repairs, the Contractor reasonably cannot complete any Warranty Work within such ten-
business-day period, the Contractor must: (i) within such ten-business-day period provide written notice 
to the District that includes a reasonably detailed explanation of the reason(s) for the delay in 
completion of the Warranty Work; and (ii) thereafter complete the Warranty Work as soon as 
reasonably possible.  All such Warranty Work must result in a repair, replacement, or other correction 
that satisfies all requirements of the Contract Documents or otherwise must be completed in 
accordance with District requirements.  The Contractor shall, at its sole cost and expense, repair, 
replace, or correct any and all portions of the facility in which the Warranty Work is performed that are 
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damaged during the performance of any Warranty Work.  The Contractor must coordinate all Warranty 
Work with the District in order to avoid interfering with District operations and/or endangering anyone 
at any of the Project Sites.  If the Contractor timely commences any Warranty Work, but the Contractor 
reasonably cannot complete such Warranty Work within ten business days of notice from the District, 
the Contractor shall complete such Warranty Work within a reasonable time considering the applicable 
circumstances, but in no event later than twenty business days following the original notice from the 
District unless the District, in its sole discretion, expressly agrees in writing to a later completion.  The 
Contractor must provide written notice to the District upon completing any Warranty Work.  

Subsection 5.22.7     District Performance of Warranty Work.  The District may at any 
time cause any required Warranty Work to be performed, as reasonably determined by the District, if: 
(i) the Contractor fails to undertake and/or complete the Warranty Work within the time permitted
pursuant to Subsection 5.22.6 of these General Provisions; or (ii) as reasonably determined by the
District, an emergency situation exists and the delay that would result from providing notice to the
Contractor and permitting the Contractor to perform the Warranty Work would endanger or further
endanger any person(s) or property.  Except to the extent the District created or caused any emergency
situation that resulted in the need for Warranty Work, the reasonable costs incurred by the District in
connection with such Warranty Work shall be assessed against the Contractor, and shall accrue interest
at the lesser of: (i) the maximum legal rate permitted in the State of California; or (ii) twelve percent
(12%) per annum.  In no event shall the District causing any Warranty Work to be performed in
accordance with this Subsection be deemed or construed to limit or otherwise condition the
responsibilities and/or liabilities of the Contractor pursuant to the Contractor Warranty.

Subsection 5.22.8     Warranty of Title to Work.  The Contractor further warrants that: 
(i) title to all systems, equipment, materials and other things incorporated into the Installation Work will
pass to the District at the time the District pays the invoice that includes the costs of such things; and (ii)
at such time those things shall be free and clear of all claims, liens, stop notices, security interests,
charges, et cetera (each, for purposes of this Section, a “lien”).  The Contractor’s indemnification and
other obligations pursuant to Part 8 of these General Provisions shall apply with respect to any and all
such liens.  The foregoing shall not be deemed or construed to: (i) prohibit the Contractor from asserting
any Claim (defined in Subsection 12.2.1 of these General Provisions) in accordance with the Contract
Documents; or (ii) require that the Contractor deliver to the District title to any utility metering devices
or similar equipment owned by any public or private utility company or service and installed as part of
the Installation Work for purposes of providing permanent utilities or services to or for the Project.

PART 6:     CHANGES IN THE WORK 

Section 6.1     District Authority.  For purposes of the Contract, any significant alteration, 
deviation, or change in the scope, method of performance, nature of materials or price of the 
Installation Work or the Project, or any other matter materially affecting the performance or nature of 
the Installation Work or the Project, shall be referred to as a “Change in the Work.”  The District shall 
have the unilateral right to require a Change in the Work and to issue a corresponding Change Order, 
without thereby invalidating the Contract, provided that the Change in the Work has a direct 
relationship to and does not significantly expand the scope of, the Installation Work contemplated by 
this Agreement immediately prior to that Change in the Work taking effect.  For purposes of illustration, 
not limitation, the District may issue such unilateral Change Orders in accordance with this Section in 
order to: (i) maintain progress of the Installation Work if questions arise as to interpretation of the 
Contract Documents; (ii) substitute materials, products, or equipment if the Parties are or will be unable 
to agree on terms for such substitution within such time as will preclude any delays in the Installation 
Work; and (iii) provide for relatively minor changes in the scope of the Installation Work if the Parties 
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are or will be unable to agree on terms for such scope changes within such time as will preclude any 
delays in the Installation Work.  In the event the Contractor disputes such unilateral Change Order, the 
Contractor may initiate dispute resolution in accordance with Part 12 of these General Provisions.  The 
Contractor shall track and maintain records of its time and material costs associated with each unilateral 
Change Order, for purposes of Section 1.5 and Part 12 of these General Provisions. 

Section 6.2     Change Orders.   Any Change in the Work that involves an adjustment of the 
Contract Amount or a modification of the Contract Time must be set forth in a written order for the 
Change in the Work (each a “Change Order”).  A Party shall propose a Change Order for each Change in 
the Work that it requests.  Any and all modifications of the Contract Time attributable to a Change in the 
Work must be set forth in the associated Change Order and not left for later determination.  Except as 
provided in Section 6.1 of these General Provisions, no Change Order shall become effective, and the 
District shall have no liability related thereto for payment or otherwise, unless and until it has been duly 
approved and signed by both Parties.  Except as expressly provided in the Change Order, all work 
pursuant to a Change Order shall be performed in accordance with the terms and conditions of the 
Contract.  In the event of an emergency endangering life or property, notwithstanding the foregoing, the 
Contractor may rely on the District’s oral requests for additional work, which if affecting the Contract 
Amount and/or Contract Time will be equitably adjusted based on an appropriate valuation method as 
described in this Agreement.  The District will provide oral requests for additional work only to the 
extent the District Board has expressly delegated such authority. 

Section 6.3     Valuation of Change Orders.   The Parties shall determine and set forth in an 
applicable Change Order the fair and reasonable value of each Change in the Work, which will be added 
to or deducted from the amount of the Contract Amount.  The Contractor shall, upon request of the 
District, provide all information required by the District to substantiate the value of a Change in the 
Work.  No time extension shall be granted in conjunction with any Change Order unless the approved 
Change Order expressly sets forth such adjustment.  The valuation of a Change Order shall be 
determined in one or more of the following ways: (i) by estimate and acceptance in a lump-sum amount; 
(ii) by unit prices specified in the Contract or as agreed to by the Parties; (iii) by a percentage of
Contractor’s cost and a fixed fee, in which case the Contractor shall keep detailed records of the net cost
of labor and materials; or (iv) such other method as agreed by the Parties.  The District shall certify the
amount of each Change Order that does not provide for a fixed lump-sum amount payable upon
completion of the work required by the Change Order.

Section 6.4     Change Orders Specify Full and Final Compensation.  Except as expressly set forth 
in any particular Change Order, each Change Order shall be deemed and construed to include all 
change(s) required pursuant to the Change Order, including, without limitation, any and all extensions of 
time and overhead, acceleration costs, profit, general conditions costs, expenses, and other direct and 
indirect costs and expenses of such work and/or changes.  In addition, each Change Order shall be 
deemed and construed to include all necessary adjustments attributable to cumulative impacts of that 
and any and all preceding Change Orders, whether such impacts relate to scheduling, productivity, or 
other matters.  By signing a Change Order, the Contractor shall be deemed and construed to have 
waived any and all claims and rights to any adjustments to the Contract Amount and/or Contract Time 
other than as are set forth in the Change Order, and the Contractor may not thereafter attempt to hold 
the District responsible for any interference, delay, acceleration, or other effect on the Installation Work 
and/or additional costs attributable to the Change in the Work specified in the Change Order. 
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PART 7:     CONTRACTOR COMPENSATION 

Section 7.1     Application for Payment.   The Contractor shall submit to the District, on or 
before the tenth day of each month, an itemized application for payment for the portion of the 
Installation Work completed during the prior month (“Progress Payment Application”).  Each Progress 
Payment Application shall be in the form of the “Progress Payment Application” included in the 
Required Project Forms.  The Contractor may call upon the Inspector for assistance in preparing any 
Progress Payment Application and, prior to submittal to the District, shall permit the Inspector to review 
the Progress Payment Application.  The Contractor shall certify in the Progress Payment Application that 
the portion of the Installation Work for which payment is requested has been satisfactorily completed 
and/or that any materials specified in the Progress Payment Application not already incorporated into 
the Project are stored where indicated.  Each Progress Payment Application must identify: (i) the portion 
of the Installation Work completed since the last Progress Payment Application; (ii) the amount of the 
requested payment (each a “Progress Payment”); and (iii) the portion of the requested Progress 
Payment attributable to each subcontractor, material supplier, and other entity that is entitled to a 
portion of the payment amount.  Each Progress Payment Application shall be accompanied by an 
updated Master Schedule illustrating the actual Installation Work completed to date in relation to the 
approved Master Schedule.  If there is a discrepancy between the actual Installation Work completed 
and the Installation Work required pursuant to the Master Schedule (i.e., the Installation Work is either 
ahead of schedule or behind schedule), the Contractor shall include a detailed explanation of such 
discrepancy with the Progress Payment Application.  Payment to the Contractor shall not be deemed to 
be acceptance, acquiescence or waiver by the District of any of its rights with respect to any such 
discrepancy or any deficiency in the Installation Work.  The Contractor shall support each Progress 
Payment Application with such information as reasonably will be necessary for the District to verify the 
requested Progress Payment amount.  Payment to the Contractor may be delayed if the Contractor fails 
to submit complete and accurate information in support of its Progress Payment Applications. 

Section 7.2     Verification of Payment Application.   The District and/or Architect shall review 
each Progress Payment Application and, as soon as practicable, but not later than seven days after 
receipt of a Progress Payment Application, shall: (i) certify that the Progress Payment Application is 
correct in all aspects and should be paid by the District; (ii) recommend to the District that it reject the 
Progress Payment Application as not proper, stating the reason(s) why rejection is appropriate; or (iii) 
require that the Contractor provide additional information that the District reasonably determines is 
necessary to verify any requested Progress Payment amount.  In the event the District rejects the 
Progress Payment Application, the Contractor may resubmit the Progress Payment Application with 
additional or new information establishing why payment should be made despite the reason(s) set forth 
in the District’s initial rejection.   

Section 7.3     Progress Payments.   The District shall pay the undisputed amount of any 
requested Progress Payment, less any amounts that may be withheld or retained pursuant to the 
Contract or law, within thirty days of receipt thereof and in accordance with Public Contract Code 
Section 20104.50.  If the District has requested additional information in support of a Progress Payment 
Application, the time for payment pursuant to that Progress Payment Application shall be extended by 
the number of days required for the Contractor to provide the requested information but reduced by 
the number of days the District exceeds the seven-day return requirement described in Section 7.2 of 
these General Provisions.  The District shall pay interest, at the rate set forth in Code of Civil Procedure 
Section 685.010(a), on any amount not paid within the time required by Public Contract Code Section 
20104.50 and the Contract, provided that such amount is not subject to dispute or a request for 
additional information.  
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Section 7.4     Retention.  The District shall retain five percent of the Progress Payment amount 
to be paid to the Contractor pursuant to each approved Progress Payment Application (“Retention”), 
and the total amount of Retention shall not exceed five percent of the Contract Amount as adjusted in 
accordance with the Contract.  Subject to District Board approval given in its sole discretion, and subject 
to Section 7.3 of these General Provisions and other applicable provisions of the Contract Documents, 
the District may at any time after at least fifty percent of the Installation Work has been satisfactorily 
completed pay Progress Payments to the Contractor without withholding Retention.  The District shall 
release the Retention to the Contractor concurrently with making the Final Payment (defined in Section 
7.9 of these General Provisions) to the Contractor.  In the event of any dispute between the District and 
the Contractor, the District, as provided by Public Contract Code Section 7107, may withhold from the 
Final Payment and/or Retention an amount not exceeding one-hundred and fifty percent of the amount 
in dispute.  

Section 7.5     Ownership of Work.   As security for partial, progress or other payments, title to 
the portion of the Installation Work for which such payments are to be made shall pass to the District at 
the time the District pays the invoice that includes the costs of such portion of the Installation Work.  
Except as expressly provided in this Agreement, the Contractor shall retain title to all new materials and 
equipment until incorporated into the Installation Work and the applicable invoice is provided to the 
District.  However, all Installation Work shall be at the Contractor’s risk as provided in Section 5.11 of 
these General Provisions.  To the extent that title has not previously been vested in the District by 
reason of any such invoices, full title shall pass to the District upon delivery of the completed Installation 
Work as specified in the Contract.  Such transferred title shall in each case be good, free and clear from 
any and all security interests, liens, and other encumbrances.  The Contractor promises and agrees that 
it shall not pledge, hypothecate, or otherwise encumber the Installation Work, materials or other items 
hereby subject to transfer of title in any manner that would result in any lien, security interest, charge, 
or claim upon or against said items.  Any such transfer of title shall not imply acceptance by the District, 
shall not relieve the Contractor from the responsibility to strictly comply with the Contract, and shall not 
relieve Contractor of responsibility for, any loss of or damage to the Installation Work, materials, or 
other items on the Installation Work. 

Section 7.6     Securities In Lieu of Retention.   Upon request to the District, the Contractor shall 
be permitted, in accordance with Public Contract Code Section 22300, to substitute securities in lieu of 
the Retention withheld by the District in order to ensure Contractor’s performance under the Contract.  
Alternatively, the Contractor may request that the District pay any Retention earned by Contractor 
directly to an escrow agent who shall, as directed by the Contractor, invest the Retention in securities.  
Any escrow agreement shall be substantially in the form set forth in, and any securities invested or 
substituted in lieu of Retention shall be of the type permitted pursuant to, Public Contract Code Section 
22300.  The Contractor shall be responsible for all costs (including, without limitation, the District’s 
costs) attributable to any investment or substitution of securities in lieu of Retention and/or any costs 
incurred in connection with establishing and maintaining an escrow account. 

Section 7.7     Deductions for Incomplete or Damaged Work.   Subject to the Contractor’s right 
to notice and opportunity to cure as provided in Subsection 10.3.2 of these General Provisions, the 
District may determine, in its sole discretion, not to correct any portions of the Installation Work that 
were not completed in accordance with the Contract or any improvements that were damaged in 
connection with the performance of the Installation Work and, in such event, if applicable, an equitable 
deduction from the Contract Amount shall be made on account thereof.  No exercise by the District of, 
or failure by the District to exercise, its rights pursuant to this Section shall be deemed or construed to 
constitute a waiver by the District of any rights it may have to assess Liquidated Damages against the 
Contractor. 
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Section 7.8     Other Withholdings.   In addition to the Retention, the District may withhold, from 
the Final Payment or from any Progress Payment, any and all amounts reasonably necessary to protect 
the District from any loss or liability that has or might result from: (i) Liquidated Damages; (ii) the costs 
to the District of performing any obligation of Contractor related to the Installation Work that 
Contractor has failed to timely perform or has performed inadequately; (iii) failure of Contractor to 
timely correct Defective Work; (iv) any stop payment notice(s) related to the Installation Work; (v) 
unauthorized deviations from the Contract; (vi) failure of the Contractor to maintain or timely submit 
proper and sufficient documentation as required by the Contract or by the District during performance 
of the Installation Work; (vii) erroneous or false estimates by the Contractor of the value of the 
Installation Work performed; (viii) expenses, losses or damages incurred by the District for which 
Contractor is liable pursuant to the Contract; (ix) damage caused by the Contractor to the Installation 
Work or the Project or to the work of any other prime contractor or subcontractor performing work on 
the Project; and (x) any other sums that the District is required to withhold or recover from Contractor 
pursuant to law or the Contract.  The failure by the District to withhold any such amount from any 
payment, or from a particular payment, to Contractor shall not constitute a waiver of the District’s right 
to such amount. 

Section 7.9     Final Payment.   In addition to the notice from the Contractor required pursuant 
to Section 3.4 of the main body of this Agreement, the Inspector shall provide written certification to 
the District when, as determined by the Inspector, the Contractor has fully and satisfactorily completed 
all Installation Work and other obligations pursuant to the Contract Documents.  The Inspector shall 
indicate in the certificate, based on actual measurements, the whole amount and value of the 
Installation Work accomplished by the Contractor and that all “punch list” items have been satisfactorily 
completed.  The District shall thereafter inspect the Installation Work and determine whether all of the 
Installation Work has been completed in accordance with the terms of the Contract Documents and 
should be accepted by the District Board.  Not later than sixty days after acceptance of the Installation 
Work by the District Board, the District shall issue to the Contractor the final payment pursuant to this 
Agreement for the fully completed Installation Work (“Final Payment”), subject to withholding of 
disputed or other amounts as permitted by applicable law and/or the Contract Documents.  The District, 
within fifteen days after acceptance of the Installation Work by the District Board, may cause a Notice of 
Completion for the Installation Work to be filed in the office of the Assessor-County Clerk-Recorder for 
the County of Riverside, California. 

Section 7.10     Waiver and Release.  

Subsection 7.10.1     Progress Payments.  Notwithstanding any other provision of the 
Contract, and as a condition precedent to the payment to the Contractor of each Progress Payment: (i) 
the Contractor must execute and submit to the District the “Conditional Waiver and Release (Progress 
Payment)” included in the Required Project Forms, specifying the full amount of the payment; (ii) the 
Contractor must execute and submit to the District the “Unconditional Waiver and Release (Progress 
Payment)”form included in the Required Project Forms, for all amounts previously paid to the 
Contractor and for which the Contractor has not already submitted such unconditional waiver; and (iii) 
an executed copy of the “Unconditional Waiver and Release (Progress Payment)” form included in the 
Required Project Forms for each subcontractor, materials supplier and other entity that has been paid 
by the Contractor, but that has not already submitted such unconditional waiver for any previously paid 
amounts.  In addition, the District may require that the Contractor submit to the District an affidavit to 
the effect that such releases account for all the labor and material used in connection with the 
Installation Work for which a stop payment notice could be filed.  In the event any subcontractor, 
materials supplier, or other entity or person refuses to provide a release in full, the Contractor may 
provide the District with a bond satisfactory to the District to indemnify the District against any stop 
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payment notice that may be filed by such entity or person.  If any stop payment notice remains 
unsatisfied after the District has made the Final Payment to the Contractor, the Contractor shall pay to 
the District all amounts, if any, that the District may be compelled to pay in discharging such stop 
payment notice, together with the District’s costs and expenses related thereto, including attorneys’ 
fees and costs. 

Subsection 7.10.2     Final Payment.  Notwithstanding any other provision of the 
Contract, and as a condition precedent to the payment to the Contractor of the Final Payment: (i) the 
Contractor must execute and submit to the District the “Conditional Waiver and Release (Final 
Payment)” included in the Required Project Forms, specifying the full amount of the Final Payment; and 
(ii) the Contractor must execute and submit to the District the “Unconditional Waiver and Release
(Progress Payment)” included in the Required Project Forms, for all amounts previously paid to the
Contractor and for which the Contractor has not already submitted such unconditional waiver.  In
addition, within thirty days following payment to the Contractor of the Final Payment, the Contractor
must execute and submit to the District the “Unconditional Waiver and Release (Final Payment)” form
included in the Required Project Forms, and such obligation shall survive completion of the Installation
Work and payment to the Contractor of the Final Payment.

Section 7.11     Claims for Extra Cost.   If the Contractor claims that instructions related to the 
Installation Work resulted in costs to the Contractor that were not contemplated and are not included 
within the Contract Amount, the Contractor shall give written notice thereof to the District within a 
reasonable time, but not in excess of five business days after the receipt of such instructions.  In the 
event of any such claim, except in an emergency in which life or property is endangered, the Contractor 
shall not commence execution of the portion of the Installation Work that is affected by such claim 
unless and until directed to do so by the District.  In the event the District determines that any such 
claim is valid, the Contract Amount shall be adjusted as provided for a Change in the Work, but 
otherwise the Contractor may initiate the dispute resolution provisions in Part 12 of these General 
Provisions.  The Contractor shall bear the risk, cost, and expense of any Change in the Work undertaken 
without prior approval of the District.   

PART 8:     INDEMNIFICATION 

Section 8.1     Indemnification by Contractor.  The Contractor shall indemnify, defend, and hold-
harmless the District against and from any and all claims, demands, actions, damages, losses, costs, 
expenses (including, without limitation, reasonable attorneys’ fees), and other liabilities that arise from 
or in connection with the performance of the Contract or of the Installation Work by Contractor or its 
officers, agents, employees, or subcontractors.  The Contractor shall reimburse the District for all 
damages, expenses and losses incurred by the District as a consequence of any claim, demand, action or 
other proceeding that is within the scope of the foregoing provision of this Section, including, without 
limitation, any and all disputes between Contractor and any of its subcontractors.  However, the 
Contractor shall not be liable or responsible pursuant to this Section to the extent any claim, demand, 
action, damage, loss, cost, expense or other liability is attributable to the active negligence, sole 
negligence or willful misconduct of the District or any of the other District Indemnitees (defined in 
Section 8.3 of these General Provisions), in which event the District and the Contractor shall be 
responsible and liable on a comparative basis.      

Section 8.2     Indemnification by Subcontractors.  The Contractor shall require in its 
subcontracts applicable to the Installation Work that each subcontractor indemnify, defend, and hold-
harmless the District in connection with the Installation Work to the extent provided in Section 8.1 of 
these General Provisions.  The Contractor shall indemnify, defend and hold-harmless the District, in 



General Provisions for 
F-21 Agreement for Energy Conservation Services 

accordance with Section 8.1 of these General Provisions, with respect to any failure of any subcontractor 
to indemnify, defend, and hold-harmless the District as required pursuant to this Section. 

Section 8.3     Scope of Indemnification Obligations.  Each and every obligation in the Contract 
Documents requiring that the Contractor or any subcontractor indemnify, defend and hold-harmless the 
District (including, without limitation, the other Sections in this Part 8) shall be deemed and construed as 
an obligation to indemnify, defend and hold-harmless not only the District, but also the District Board 
and each member thereof, and the District’s other officers, employees and agents (collectively, including 
the District, the “District Indemnitees”), and each of them.  The requirements of this Part 8 shall be in 
addition to any and all other indemnification provisions set forth in the Contract Documents.  To the 
extent of acts, omissions, incidents and/or claims that occur or arise prior to completion of the 
Installation Work and/or termination of the Contract, and notwithstanding anything to the contrary, all 
provisions of this Part 8 shall survive the completion of the Installation Work and/or termination of the 
Contract. 

PART 9:     BOND REQUIREMENTS 

Section 9.1     Payment Bond.  Concurrent with execution and delivery of the Contract, the 
Contractor must deliver to the District a payment bond in the form of the “Payment Bond” included in 
the Required Contract Forms, which shall have been duly executed by the Contractor and a Qualified 
Surety (defined in Section 9.3 of these General Provisions).  The payment bond must have a penal sum 
equal to one hundred percent of the Contract Amount, and shall be exclusive of any obligation under 
the performance bond required pursuant to Section 9.2 of these General Provisions.  The District shall 
not be required to issue any payment whatsoever to the Contractor pursuant to the Contract unless and 
until the District has received and approved such payment bond.   

Section 9.2     Performance Bond.   Concurrent with execution and delivery of the Contract, the 
Contractor shall deliver to the District a performance bond in the form of the “Performance Bond” 
included in the Required Contract Forms, which shall have been duly executed by the Contractor and a 
Qualified Surety.  The performance bond must have a penal sum equal to one hundred percent of the 
Contract Amount, and shall be exclusive of any obligation under the payment bond required pursuant to 
Section 9.1 of these General Provisions.  The District shall not be required to issue any payment 
whatsoever to the Contractor pursuant to the Contract unless and until the District has received and 
approved such performance bond. 

Section 9.3     Surety Qualifications.   The payment and performance bonds required pursuant to 
Sections 9.1 and 9.2, respectively, of these General Provisions each must have been executed and issued 
by a surety that satisfies the requirements of this Section.  The surety must be an “admitted surety 
insurer” as defined in California Code of Civil Procedure Section 995.120.  In order to ensure that the 
surety is an “admitted surety insurer,” the Contractor must attach to such bonds either of the following 
documents as required by California Code of Civil Procedure Section 995.311: (i) a copy of information 
printed from the website of the California Department of Insurance confirming that the surety is an 
admitted surety insurer; or (ii) a certificate from the Assessor-County Clerk-Recorder for Riverside 
County, California, confirming that the surety is an admitted surety insurer.  The surety that issues the 
performance bond must have a current A.M. Best Company “financial strength rating” of not less than 
“A-” (A minus) and a “financial size category” of not less than “VII.”  A surety that meets the 
requirements of this Section shall be deemed to be a “Qualified Surety” for purposes of the Contract.  If 
either or both of the payment bond or performance bond submitted by the Contractor was not 
executed and issued by a Qualified Surety, the Contractor, within 48 hours of notice from the District 
and prior to commencing the Installation Work, must submit a replacement bond or bonds that satisfy 
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the requirements of this Section, and if the Contractor fails to submit such replacement bond(s), the 
Contractor shall be deemed in material breach of the Contract.  The foregoing requirement to provide a 
replacement payment or performance bond shall also be applicable in the event the surety, during the 
course of construction of the Project, loses its status as an “admitted surety insurer” as defined in Code 
of Civil Procedure Section 995.120.   

Section 9.4     Increase in Bond Penal Sum.  In the event the Contract Amount is increased in 
accordance with the Contract, the Contractor, upon written request of the District, shall promptly cause 
the amount of the payment and performance bonds to be correspondingly increased and shall promptly 
deliver satisfactory evidence thereof to the District.  If the Contractor fails to provide to the District any 
bond required pursuant to the Contract, the District, in its sole discretion, may terminate the Contract 
for cause. 

Section 9.5     Sufficiency of Bonds.   If, in the reasonable opinion of the District, either or both of 
the payment bond or performance bond required pursuant to this Part 9 of these General Provisions, or 
the surety issuing either or both of such bonds, is or becomes insufficient or unsatisfactory, the 
Contractor shall renew or replace such bond within 48 hours of notice from the District, and any failure 
by the Contractor to do so shall be deemed a material breach of the Contract. 

Section 9.6     Scope of Bonds.  Notwithstanding anything to the contrary herein, the payment 
and performance bonds required pursuant to this Part 9 shall be deemed and construed to apply only to 
the scope of the Installation Work as required pursuant to this Agreement, and such bonds shall not be 
applicable to: (i) any energy-savings guarantee associated with the Project; (ii) any agreement for 
support or maintenance services not within the scope of the Installation Work; or (iii) any obligation of 
the Contractor to repair or replace some or all of the Installation Work after the Warranty Period for the 
Contractor Warranty has expired. 

PART 10:     SUSPENSION OR TERMINATION 

Section 10.1     Suspension of Work by District.  The District, in its sole discretion, may at any 
time suspend performance of some or all of the Installation Work and/or the Project by giving written 
notice to Contractor, and the suspension shall be effective upon receipt of such notice by the 
Contractor.  Upon receipt of such notice, the Contractor, to the extent provided in the notice, shall 
immediately commence the process of suspending the Installation Work, making safe any work in 
progress but otherwise taking steps to cease further Installation Work.  The District, consistent with the 
provisions of the Contract, shall pay the Contractor for all Installation Work adequately performed up to 
the effective date of such suspension and for work reasonably required to eliminate safety hazards.  
Contractor shall resume the Installation Work within twenty calendar days following written notice from 
the District and to the extent provided in the notice.  If the District suspends the Installation Work, and 
thereafter gives notice to resume the Installation Work, and provided that the suspension was not 
caused by or otherwise the fault of the Contractor, the Contract Amount shall be equitably adjusted to 
accommodate, to the extent they reasonably could not have been mitigated or avoided, the following 
costs: (i) the applicable and reasonable demobilization and remobilization costs incurred by the 
Contractor; and (ii) other costs incurred by the Contractor that were reasonably attributable to the 
suspension.  Such adjustment shall be subject to the Contractor providing to the District any and all 
documentation that reasonably evidences the amount of the adjustment.   

Section 10.2     Termination for Convenience.  The District, in its sole discretion, and without 
need for cause, may at any time terminate the Contract, or any portion thereof, by giving written notice 
to Contractor, and such termination shall be effective upon receipt of such notice by the Contractor.  
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Upon receipt of such notice, the Contractor shall immediately commence the process of terminating the 
Installation Work, making safe any work in progress but otherwise taking reasonable steps to cease 
further progress on the Project.  The District, consistent with the provisions of the Contract, shall pay 
Contractor for all Installation Work adequately performed up to the effective date of the termination for 
convenience and for work reasonably required to eliminate safety hazards.  In the event of a 
termination for convenience pursuant to this Section, the compensation payable to the Contractor shall 
be equitably adjusted to reimburse the Contractor for the reasonable costs of: (i) any applicable 
restocking fees paid charged by third-party vendors; (ii) terminating any subcontracts of the Contractor 
relating solely to the Installation Work; and (iii) similar costs associated with the terminated portion of 
the Installation Work (collectively, the “Termination for Convenience Costs”).  The Contractor must 
make reasonable efforts to achieve the lowest restocking fees and other charges possible.  In no event 
shall the Termination for Convenience Costs include: (i) any salary, benefits or other personnel-related 
costs, including, without limitation, costs of reassigning any personnel to other work; or (ii) any profits, 
overhead or general conditions costs for any portion of the Installation Work that was not performed 
prior to termination.  Within thirty days following a termination for convenience, the Contractor must 
provide to the District any and all documentation that the Contractor shall rely upon to evidence the 
compensation sought by the Contractor as reimbursement for the Termination for Convenience Costs.  
In the event of a disagreement between the Parties regarding the equitable compensation due to the 
Contractor on account of a termination for convenience, the Parties shall resolve such disagreement in 
accordance with Part 12 of these General Provisions.  Notwithstanding a termination for convenience 
pursuant to this Section, the Contractor and its surety shall continue to be responsible and liable, in 
accordance with the Contract Documents and applicable law for any and all defects in quality, damage 
to property, injury to any person, and other matters arising from the Installation Work performed prior 
to the termination. 

Section 10.3     Termination for Cause.  

Subsection 10.3.1     Events of Default.  Each of the following events shall be deemed a 
default by the Contractor of its obligations pursuant to the Contract (each an “Event of Default”):  

(i) Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors, or a
receiver is appointed on account of Contractor’s insolvency;

(ii) The Contractor unreasonably refuses or fails to provide a sufficient number of properly skilled
workmen or the proper materials or supplies as are necessary for timely and/or proper
completion of the Installation Work;

(iii) Contractor fails to timely pay subcontractors or others any amounts due and not reasonably
subject to dispute for materials, equipment, and/or labor provided in connection with the
Installation Work;

(iv) Contractor fails to comply with any laws, ordinances, or instructions of the District applicable to
the Installation Work; and

(v) Contractor or its subcontractors otherwise fail to comply with any material provision of the
Contract.

Subsection 10.3.2     Opportunity to Cure.  If an Event of Default occurs, the District may 
serve notice on the Contractor and its surety (ies) describing the unsatisfactory condition or violation 
that constitutes a default by the Contractor (“Notice of Default”).  The Contractor shall have ten 
business days after service of any such Notice of Default to cure the Event of Default specified in the 
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Notice of Default or to make arrangements satisfactory to the District for cure of the Event of Default.  
Notwithstanding the foregoing, in the case of an Event of Default pursuant to clause (i) of Subsection 
10.3.1 of these General Provisions, the Contractor shall have thirty days to cure or make arrangements 
satisfactory to the District for cure of the Event of Default.  

Subsection 10.3.3     District Remedies for Failure to Cure.  Upon failure of the 
Contractor to cure or make satisfactory arrangements for cure of an Event of Default in accordance with 
Subsection 10.3.2 of these General Provisions, the District may, at its option: (i) take such action as, in 
the District’s opinion, is necessary to correct or cure the Event of Default and deduct the cost thereof 
from any amounts due or to become due to Contractor pursuant to the Contract; (ii) proceed to 
terminate the Contract, or any portion thereof; or (iii) take such other action as is permitted by the 
Contract or applicable law.  In the event the District elects to terminate the Contract or any portion 
thereof, the District shall schedule and conduct a hearing on the matter, and the Contractor shall be 
permitted to attend and present evidence at such hearing to support a determination by the District 
that it should not terminate the Contract.  The hearing shall be conducted by the District Board, which 
shall render a final decision.  Alternatively, such hearing may be conducted by the District’s Executive 
Director of Administrative Services and/or his designee(s), who shall make a recommendation to the 
District Board.  Unless specified otherwise therein, a decision by the District Board shall be effective 
immediately.  Notwithstanding a termination pursuant to this Section, the Contractor and its surety shall 
continue to be responsible and liable, in accordance with the Contract Documents and applicable law for 
any and all defects in quality, damage to property, injury to any person, and other matters arising from 
the Installation Work performed prior to the termination.   

Subsection 10.3.4     Effect of Termination for Cause.   In the event of any termination 
for cause pursuant to this Section 10.3, the District shall be entitled to withhold and retain from any 
payment due to the Contractor all amounts necessary to offset any reasonable costs, expenses 
(including, but not limited to, attorneys’ fees), losses and/or damages incurred by the District as a result 
of the termination for cause.  If the remaining amounts potentially payable to the Contractor pursuant 
to the Contract are insufficient to offset such costs, expenses, losses and/or damages, the Contractor 
and/or its performance bond surety shall reimburse the District for the uncompensated balance of such 
costs, expenses, losses and/or damages, including, without limitation, any uncompensated costs to 
complete the Installation Work.  The District’s rights pursuant to the Contract are in addition to, and not 
in lieu of, any other rights or remedies available to the District in the event of a termination for cause.  In 
addition, the following provisions shall also apply in the event of any termination for cause pursuant to 
this Section 10.3: 

(i) The Contractor shall not be entitled to further compensation until satisfactory completion and
acceptance by the District of all of the Installation Work.

(ii) The District shall give written notice of a termination pursuant to this Section 10.3 to both the
Contractor and the Contractor’s performance-bond surety.  The surety shall thereafter have the
right to take over and perform the Contract.  However, if the surety does not, within seven
calendar days after service of the notice of termination, notify the District that the surety
intends to take over and perform the Contract, or if the surety does not commence
performance of the Contract within fifteen days after providing such notice to the District, the
District may take over and complete the Installation Work by any means the District may deem
appropriate, for the account of and at the expense of the Contractor, and the Contractor and its
surety shall be liable to the District for reasonable costs thereby incurred by the District in
excess of any remaining portion of the Contract Amount that otherwise would be payable to the
Contractor.
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(iii) In the event the District takes over the Installation Work, the District may, without liability for
doing so: (1) take possession of the Installation Work and the Project Sites; (2) take possession
of all materials, tools, equipment and appliances located at the Project Sites and use them in
connection with completion of the Project; (3) procure, upon such terms and in such manner as
it may determine appropriate, services required to complete the Installation Work; (4) require
Contractor to provide all finished or unfinished documents, data, diagrams, drawings, materials
or other matter prepared or built by Contractor in connection with its performance of the
Contract; and (5) complete the affected portion(s) of the Project by whatever means and
methods the District may deem to be in its best interests, including, but not limited to, calling
upon Contractor’s surety to complete the Installation Work or to issue payment(s) to the District
or its replacement contractor(s).

(iv) In the event the District takes over and satisfactorily completes the Installation Work, if the
unpaid balance of the Contract Amount exceeds the cost to the District of satisfactorily
completing the Installation Work, including, without limitation, compensation for any additional
architectural, managerial or administrative services needed as a result of the Contractor’s
default, such excess shall be paid to the Contractor or, if applicable, its surety after satisfactory
completion and acceptance of the Installation Work by the District less any amounts
attributable to any stop payment notices and amounts withheld by the District in accordance
with applicable law or the Contract.  If the cost to the District of satisfactorily completing the
Installation Work is greater than the unpaid balance of the Contract Amount, the Contractor, or
its surety, shall pay the difference to the District within thirty days of notice from the District.  In
addition, the District may pursue any other recourse or remedies against the Contractor and/or
its surety, which are available pursuant to law or the Contract.

Section 10.4     Termination by Contractor.   Subject to the other provisions of this Section, the
Contractor may stop the Installation Work or initiate termination of the Contract by giving written notice 
to the District if, through no fault of the Contractor or its employees, subcontractors or suppliers: (i) all 
work on the Project ceases for a period exceeding sixty days pursuant to an order or direction of any 
court or government entity, other than the District, with jurisdiction over any portion of the Project; (ii) 
the District fails, within the time required by the Contract, to issue a certificate for payment for any 
undisputed amount(s) due to Contractor; (iii) the District fails, within the time required by the Contract, 
to pay to the Contractor any undisputed amount specified in an issued certificate of payment; or (iv) the 
District suspends all work on the Project and does not, within 120 days thereafter, require that work on 
the Project recommence.  Upon receipt of any such notice from the Contractor, the District shall have 
thirty days to cure or make other arrangements for cure of the matter as are acceptable to the 
Contractor.  If the District fails within the required time period to cure or make such acceptable 
arrangements for cure of the matter, the Contractor may stop the Installation Work or terminate the 
Contract by giving additional written notice to the District, which notice shall be effective immediately 
upon receipt by the District.  In the event the Contractor stops the Installation Work or terminates the 
Contract pursuant to this Section for any reason specified in the first sentence of this section other than 
clause (i) of that sentence, the District shall be liable to the Contractor for any damages thereby 
reasonably incurred by the Contractor; provided that the Contractor shall not be entitled to recover any 
lost or foregone profits attributable to the portions of the Installation Work not satisfactorily completed 
by the Contractor prior to stoppage of the Installation Work or termination of the Contract. 
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PART 11:     LAWS AND OTHER REQUIREMENTS. 

Section 11.1     Liability for Non-Compliance with Laws.   The Contractor at all times during the 
execution of the Installation Work shall be and shall remain fully informed of all local, State of California 
and federal laws, ordinances, rules, regulations, or other requirements that may in any manner affect 
those engaged or employed to perform any of the Installation Work or the materials used in performing 
the Installation Work, or that may in any way affect the performance of the Installation Work.  In 
addition, the Contractor at all times during the execution of the Installation Work shall be and shall 
remain fully informed of all rules, regulations, orders, and other requirements of any public or private 
entity with jurisdiction over the Installation Work.  In performing the Installation Work, the Contractor 
shall comply with, and give notices required pursuant to, all laws, ordinances, rules, regulations, and 
other requirements applicable to the Installation Work as drawn and specified.  The Contractor shall be 
liable for any violation of a law, ordinance, rule, regulation or other requirement in connection with 
performance of the Installation Work.  If the Contractor observes that the Plans and Specifications are at 
a variance with any applicable law, ordinance, rule, regulation, or other requirement, Contractor shall 
promptly notify the District in writing.  The Contractor shall bear all liability and costs, including any 
fines, arising from performance of any Installation Work that the Contractor knew or reasonably should 
have known was contrary to any applicable law, ordinance, rule, regulation or other requirement, and 
the Contractor failed to notify the District of the same a sufficient time in advance of performing the 
Installation Work to permit the District to investigate and resolve the discrepancy. 

Section 11.2     Applicable Regulations.   The performance of the Installation Work, including all 
construction and the materials and equipment used or incorporated into the Installation Work, shall, not 
as a limitation, conform to all applicable requirements of the regulatory provisions specified in this 
Section.  Each of such specified regulatory provisions, as those may be amended from time to time, is 
hereby incorporated as an operative part of the Plans and Specifications, and Contractor shall maintain a 
current copy of such regulatory provisions at each of the Project Sites.  In the event of any conflict 
between the requirements of the various specified regulatory provisions, or in the event of any conflict 
between the requirements of the specified regulatory provisions and the requirements of any other 
applicable provision of law, the most authoritative requirements shall govern and nothing in the 
Contract Documents shall be construed to permit work that does not conform with such requirements.  
The Contractor shall not be entitled to additional compensation for any Change in the Installation Work 
necessary to ensure compliance with the requirements of the specified regulatory provisions in effect as 
of the Effective Date, and the cost of every such Change in the Installation Work shall be deemed to be 
encompassed within the Contract Amount.   The specified regulations are as follows: 

(i) Title 8 California Code of Regulations (Industrial Relations), Chapter 4 (Division of Industrial
Safety), Subchapter 4 (Construction Safety Orders), commencing with Section 1500;

(ii) Title 19 California Code of Regulations (Public Safety), Division 1 (State Fire Marshal),
commencing with Section 1.00;

(iii) Title 21 California Code of Regulations (Public Works), Division 1 (Department of General
Services), Chapter 1 (Office of the State Architect), Subchapter 1 (Safety of Construction of
Public Schools), commencing with Section 1;

(iv) Title 24 California Code of Regulations (the California Building Standards Code); and

(v) Regulations of the South Coast Air Quality Management District, including, but not limited to,
Rule 1403 relating to notice of intent to conduct construction activities and disturbance of
asbestos containing materials.
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Section 11.3     Provisions Deemed Inserted.   Each and every provision or clause required by law 
to be inserted in the Contract are hereby deemed to have been inserted, and the Contract shall be 
interpreted and enforced as though such provisions and clauses are expressly set forth herein.  If, 
through mistake or otherwise, any required provision is not inserted or is not correctly inserted, then 
upon written request of either the District or the Contractor, the Contract shall be amended to make the 
insertion or correction.  Any and all references in the Contract to laws, ordinances, rules, regulations or 
other requirements shall be deemed and construed to include all amendments, replacements and 
enactments thereto that are in effect as of the date of the Contract, as well as any later amendments 
thereto that do not materially or substantially alter the rights or obligations of the Parties. 

Section 11.4     Equal Opportunity Employer.   The Contractor represents and warrants that it is 
an equal opportunity employer and that it shall not, in connection with the Installation Work, 
discriminate against any employee or applicant for employment in violation of any applicable federal, 
State of California, or local law, including, without limitation, on the basis of such person’s race, religion, 
color, national origin, ancestry, sex, or age.  Such policy of non-discrimination shall apply to all activities 
related to recruitment advertising, recruitment, initial employment, promotion, demotion, transfer, and 
layoff or termination. 

Section 11.5     Tobacco-Free Facility.   All properties and facilities owned, leased or operated by 
the District, including the Project, are tobacco-free work places.  It is strictly forbidden while on or in any 
District-controlled property or facility, including the Project, to smoke, chew, or otherwise use tobacco 
products.  Any employee of the Contractor or its subcontractors found in violation of these 
requirements will be required to permanently leave District premises and the Contractor shall not 
thereafter re-employ such person on the Project or permit such person to be present on or at any of the 
Project Sites.  The Contractor shall include the foregoing provisions of this Section in all contracts with 
subcontractors and others performing any of the Installation Work or providing labor, materials or 
services related to the Installation Work, and each shall provide a copy of such provisions to its 
employees on the Project.  In addition, the Contractor must complete, execute, and submit to the 
District the “Certification Regarding Tobacco-Free Workplace” form included in the Required Contract 
Forms. 

Section 11.6     Drug-Free Facility.   All properties and facilities owned, leased or operated by the 
District, including the Project, are drug-free work places.  It is strictly forbidden while on or in any 
District-controlled property or facility to: (i) engage in the unlawful manufacture, dispensation, 
possession or use, including being under the influence, of any controlled substance; (ii) possess or use 
any alcoholic beverage; or (iii) use any illegal substance which may cause significant impairment of 
normal abilities.  Any employee of the Contractor or its subcontractors found in violation of these 
requirements will be required to permanently leave District premises and the Contractor shall not 
thereafter re-employ such person on the Project or permit such person to be present on or at any of the 
Project Sites.  The Contractor shall include the foregoing provisions of this Section in all contracts with 
subcontractors and others performing any of the Installation Work or providing labor, materials or 
services related to the Installation Work, and each shall provide a copy of such provisions to its 
employees on the Project.  In addition, the Contractor must complete, execute, and submit to the 
District the “Certification of Drug-Free Workplace” form included in the Required Contract Forms.  

Section 11.7     Compliance with Labor Code Requirements.  The Project is a “public works 
project” as defined in Section 1720 of the California Labor Code (“Labor Code”) and, therefore, is subject 
to Part 7, Chapter 1, of the Labor Code and Title 8 of the California Code of Regulations, Section 16000 
et seq. (collectively, “Labor Laws”).  The Contractor must be, and shall be deemed and construed to be, 
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aware of and understand the requirements of California Labor Code Sections 1720 et seq., and 1770 et 
seq., and other provisions of the Labor Laws that require the payment of prevailing wage rates and the 
performance of other requirements on public works projects.  The Contractor acknowledges that, as 
provided by Senate Bill 854 (Stats. 2014, Ch. 28), the Project will be subject to compliance monitoring 
and enforcement by the California Department of Industrial Relations (“DIR”).  The Contractor, at no 
additional cost to the District, must: (i) comply with any and all applicable requirements of the Labor 
Laws, including, without limitation, requirements for payment of “prevailing wages,” inspection and 
submittal (electronically, as required) of payroll records, interviews of worker(s), et cetera; (ii) ensure 
that any and all subcontractors working under the Contractor are aware of and comply with applicable 
provisions of the Labor Laws; (iii) in connection with Labor Laws compliance matters, cooperate with the 
DIR, the District and other entities with competent jurisdiction; and (iv) post all job-site notices required 
by law in connection with the Installation Work, including, without limitation, postings required by DIR 
regulations.  A contractor or subcontractor that has been debarred in accordance with the Labor Code, 
including, without limitation, pursuant to Sections 1777.1 or 1777.7, is not eligible to bid on, perform, or 
contract to perform any portion of the Installation Work.  Wage rates for the Installation Work shall be 
in accordance with the general prevailing rates of per-diem wages determined by the Director of 
Industrial Relations pursuant to Labor Code Section 1770.  Wage rates shall conform to those on file at 
the District’s principal office and posted at the Project Sites.  The District will withhold payment to the 
Contractor necessary to satisfy civil wage and penalty assessment issued by the Labor Commissioner.  
The following Labor Code sections are by this reference incorporated into and are a fully operative part 
of the Contract, and Contractor shall be solely responsible for compliance therewith: 

(i) Section 1735: Anti-Discrimination Requirements;
(ii) Section 1775: Penalty for Prevailing Wage Rate Violations;
(iii) Section 1776: Payroll Records;
(iv) Sections 1777.5, 1777.6 and 1777.7: Apprenticeship Requirements;
(v) Sections 1810 through 1812: Working Hour Restrictions;
(vi) Sections 1813 and 1814: Penalty for Failure to Pay Overtime; and
(vii) Section 1815: Overtime Pay.

Section 11.8     Requirements for Payroll Records.  The Contractor must comply with all
applicable provisions of Labor Code Sections 1776 and 1812, which relate to preparing and maintaining 
accurate payroll records, and making such payroll records available for review and copying by the 
District, the DIR’s Division of Labor Standards Enforcement, and the Division of Apprenticeship 
Standards.  The payroll records must be certified, maintained at the principal offices of the Contractor, 
and made available as required by Labor Code Section 1776.  The Contractor must inform the District of 
the location at which the payroll records are located, including the street address, city and county, and 
must, within five business days, provide a notice of any change of location and address.  The Contractor 
that fails to timely comply with requests for certified payroll records, shall forfeit, as a penalty to the 
District, $100 for each calendar day, or portion thereof, for each worker, until strict compliance is 
effectuated, and, in addition to penalties as provided by law, may be subject to debarment pursuant to 
Labor Code Section 1771.1.  Timely provision by the Contractor of certified payroll records also shall be a 
condition precedent to the District’s obligation to make any subsequent progress, final, Retention, or 
other payments to the Contractor pursuant to the Contract.  

Section 11.9     Registration of Contractors and Subcontractors with DIR. 

Subsection 11.9.1     General Requirements.  No contractor may bid on a public works 
project unless the contractor is, and no subcontractor may be listed in any bid for a public works project 
unless the subcontractor is, currently registered with the DIR and qualified to perform public work 
pursuant to Labor Code Section 1725.5.  No contractor or subcontractor may be awarded a contract for 
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work on a public works project, or may perform any work on a public works project, unless the 
contractor or subcontractor is currently registered with the DIR and qualified to perform public work 
pursuant to Labor Code Section 1725.5.  It is not a violation of Labor Code Section 1725.5 for an 
unregistered contractor to submit a bid authorized by Business and Professions Code Section 7029.1 or 
Public Contract Code Section 20103.5, if the contractor is registered at the time the contract is awarded.  

Subsection 11.9.2     Registration Requirements Applicable to Project.  The Contractor 
shall be responsible for ensuring that it and all of its subcontractors are currently and properly 
registered with the DIR and qualified to perform public work pursuant to Labor Code Section 1725.5.  
Prior to commencing the Installation Work, the Contractor must complete, execute, and submit to the 
District the “Certification Regarding Contractor Registration” form included in the Required Contract 
Forms.  Notwithstanding anything to the contrary, if at any time during the performance of the 
Installation Work, the Contractor or any of its subcontractors is not duly registered pursuant to Labor 
Code Section 1725.5 (including, without limitation, if the registration expires or the DIR revokes the 
registration), the District in its sole discretion may cancel the Contract and/or replace the Contractor or 
subcontractor with a contractor or subcontractor that is duly registered pursuant to Labor Code Section 
1725.5. 

Section 11.10     Penalties for Violations of Prevailing Wage Laws.  In accordance with Section 
1775 of the Labor Code, the Contractor shall forfeit, as a penalty to the District, not more than $200 and, 
subject to limited exceptions, not less than certain amounts specified by law, for each calendar day, or 
portion thereof, for each worker paid less than prevailing wage rates as determined by the director of 
the DIR.  The Contractor shall pay to each worker the difference between such stipulated prevailing 
wage rate and the amount paid to the worker for each calendar day or portion thereof for which the 
worker was paid less than the applicable prevailing wage rates.  

Section 11.11     Assignment of Anti-trust Claims.   In accordance with Public Contract Code 
Section 7103.5, the Contractor, in entering into the Contract, hereby offers and agrees to assign to the 
District all rights, title, and interest in and to all causes of action Contractor may have under Section 4 of 
the Clayton Act (15 U.S.C. Section 15) or under the Cartwright Act (Chapter 2, commencing with Section 
16700, of Part 2 of Division 7 of the Business and Professions Code) arising from purchases of goods, 
services, or materials pursuant to the Contract.  Such assignment shall be made and become effective at 
the time the District tenders Final Payment to the Contractor, without further acknowledgment by the 
Parties. 

PART 12:     DISPUTE RESOLUTION 

Section 12.1     Governing Law and Venue.   The Contract and all rights and obligations arising 
out of it shall be construed and enforced in accordance with the laws of the State of California, 
notwithstanding any choice of venue, conflict of laws, or other provision of any federal, State of 
California, or other law.  Each mediation, arbitration, litigation, and other proceeding that arises from 
the Contract shall be commenced and conducted only in the County of Riverside, California. 
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Section 12.2     Dispute Resolution Procedures. 

Subsection 12.2.1     Summary of Applicable Laws.  Public Contract Code Sections 9204 
and 20104 et seq. (collectively, the “Dispute Resolution Provisions”) set forth statutory requirements 
applicable to contractor claims arising or resulting from public works projects (each a “Claim”).  The 
Dispute Resolution Provisions require that each Claim be in writing, served on the public agency by 
registered mail or certified mail with return receipt requested, and supported by reasonable 
documentation of the basis for the Claim.  To the extent provided in Public Contract Code Section 9204, 
a prime contractor may file Claims on behalf of its subcontractors of any tier.  The public agency shall 
respond in writing to each Claim within forty-five days after receiving the claim or, if approval of the 
response by the governing body of the public agency is required, then not later than three days 
following the next duly publicly noticed meeting of the governing body after such forty-five day period.  
The Dispute Resolution Provisions specify additional requirements if the public agency does not timely 
respond or if the claimant disputes the response.  The public agency shall pay any undisputed portion of 
a Claim as required pursuant to the Dispute Resolution Provisions.  If the contractor disputes the public 
agency’s response to a Claim, or the public agency does not timely respond to a Claim, the contractor 
may submit to the public agency a written demand to meet and informally confer regarding settlement 
of the Claim.  In such event, the public agency shall schedule such meeting to occur within thirty days 
following receipt by the public agency of the written demand.  If, following such meeting, any portion of 
the Claim remains in dispute, the contractor and public agency shall submit the Claim to non-binding 
mediation as required by the Dispute Resolution Provisions.  If a claim for $375,000 or less remains in 
dispute following such mediation, and a civil action is commenced to resolve the Claim, judicial 
arbitration shall be required pursuant to Public Contract Code Section 20104.4.  The Contractor should 
review Public Contract Code Sections 9204 and 20104 et seq. if the Contractor desires additional details 
regarding the Dispute Resolution Provisions. 

Subsection 12.2.2     Applicability of Dispute Resolution Provisions.  The Dispute 
Resolution Provisions are hereby incorporated by this reference and shall apply to Claims arising or 
resulting from the Contract and asserted by the Contractor, either directly or on behalf of any of its 
subcontractors.  The Contractor must file any and all Claims prior to submitting to the District an 
application for Final Payment.   

Section 12.3     Fees, Costs, and Expenses.   With respect to each dispute between or involving 
the Parties, and each mediation, arbitration, litigation and other proceeding, that arises from the 
Contract, each Party be responsible for paying its own attorneys’ fees and other legal costs and 
expenses. 

Section 12.4     Continuation of Performance.   Notwithstanding anything in the Contract 
Documents to the contrary, if any disputes arise from the Contract (including, without limitation, any 
dispute between the Contractor and any subcontractor or other third party), then: (i) the Contractor 
shall not cease performance of the Installation Work; (ii) the District shall continue to pay to the 
Contractor all undisputed amounts due pursuant to this Agreement; and (iii) each Party, as applicable, 
may pursue any and all other remedies permitted pursuant to the Contract and applicable law.  If a 
dispute relates to how any particular portion of the Installation Work should be performed, the 
Contractor must perform that portion of the Installation Work as directed by the District, Architect or 
Inspector.  A failure by the Contractor to continue the Installation Work notwithstanding a dispute 
arising from the Contract shall constitute a material breach of the Contract. 
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EXHIBIT G 
MASTER SCHEDULE 

Note 1: The Construction Period is the maximum number of days permitted to complete all work at a Project Site. 

Note 2: The Staggered Commencement for a Project Site is the number of days between commencement of work 
at that Project Site and the date work is first commenced at any of the Project Sites. 

No. District Facility Construction Period 
(see note 1 below) 

Staggered 
Commencement 

(see note 2 below) 
1 Alvord H.S. 

2 Arizona  M.S. 

3 Arlanza M.S. 

4 Collet E.S. 

5 Facilities (M.O.T.) 

6 Foothill E.S. 

7 Hillcrest H.S. 

8 La Granada E.S. 

9 La Sierra H.S. 

10 Lake Hills E.S. 

11 McAuliffe E.S. 

12 Myra Linn E.S. 

13 Norte Vista H.S. 

14 Orrenmaa E.S. 

15 Phillip Stokoe E.S. 

16 Promenade E.S. 

17 Terrace E.S. 

18 Twinhill E.S. 

19 Valley View E.S. 

20 Wells M.S. 
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EXHIBIT H 
CONTRACT AMOUNT 

1. Compensation Amount.

Subject to the other provisions of this Agreement, and in exchange for the full and satisfactory 
completion of all of the Installation Work, the District shall pay to the Contractor the fixed and all-
inclusive total compensation of Eighteen Million Seven Hundred Forty Eight Thousand Eighty Three 
and 00/100 Dollars ($ 18,748,083.00).   

2. Payment Procedures.

The Contractor must submit monthly Progress Payment Applications to the District that, for each 
District Facility, shall specify the percentage of the Work completed at such District Facility and, 
based on the Schedule of Values), the portion of the total Contract Amount payable in connection 
with such Work.  Prior to submitting each such monthly Progress Payment Application, the 
Contractor must obtain the District’s approval of the percentage of Work completed at each 
District Facility, which determination shall include consideration of the Contractor’s close-out 
obligations.  The amount invoiced by the Contractor, with respect to any particular District Facility, 
shall be based on the percentage of Work completed at such District Facility and the portion of the 
total Contract Amount allocated to the Work at such District Facility, as set forth in the Schedule of 
Values.  In no event shall the Contractor be entitled to submit any Progress Payment Applications 
for, or the District be required to pay for, materials and/or equipment unless and until incorporated 
into the completed portions of the Work; provided that the District in its sole discretion may agree 
to pay for equipment prior to incorporation of that equipment into the Work if and only if such 
equipment has been insured for not less than its full replacement value and: (i) has been stored 
and secured in bonded warehouse; or (ii) has otherwise been stored and safeguarded as agreed by 
the District in its sole discretion.  However, regardless of any such payment by, and resultant 
transfer of title to, the District, the Contractor shall remain fully responsible and liable for the 
equipment until acceptance of the Work by the District.  Notwithstanding anything to the contrary, 
all amounts payable to the Contractor other than the Final Payment shall be subject to withholding 
of retention as specified in this Agreement, and the District’s obligation to pay the Final Payment to 
the Contractor is subject to, among other provisions of this Agreement, Sections 7.4 and 7.9 of the 
General Provisions.  
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EXHIBIT I 
REQUIREMENTS FOR CONTRACTOR INSURANCE 

1. Insurance a Condition Precedent to Commencing the Work.  Timely compliance by the
Contractor with all applicable requirements of this Exhibit J shall be deemed and construed as a 
condition precedent to the Contractor commencing any portion of the Installation Work.  However, in 
no event shall the Contractor’s compliance, failure to comply, or failure to timely comply, with the 
requirements of this Exhibit J be deemed or construed to relieve the Contractor of any of its 
responsibilities pursuant to the Contract Documents, including, without limitation, the requirements to 
timely commence and complete the Installation Work.  The Contractor shall be responsible for all 
damages and costs incurred by the District arising from any failure by the Contractor to comply or to 
timely comply with the requirements of this Exhibit J.  

2. Commercial General Liability Insurance.  The Contractor must obtain and maintain a policy
of broad-form commercial general liability insurance, written on an “occurrence” basis (“modified 
occurrence” and “claims-made” are not acceptable), providing coverage for all activities related to or 
undertaken in connection with the Installation Work (“Liability Policy”).  Unless expressly agreed by the 
District in writing, the Liability Policy must at a minimum include or be endorsed to include coverage for: 
(i) bodily injury, disease, sickness and death; (ii) property damage (broad form); (iii) premises/operations
liability; (iv) products-completed operations liability; (v) explosion, collapse and underground (XCU) (i.e.,
exclusion deleted); (vi) personal and advertising injury; (vii) sudden or accidental discharge of
contaminants or pollutants; (viii) contractual liability assumed by the Contractor pursuant to the
Contract Documents; and (ix) independent contractor’s liability.  If an aggregate limit applies to the
Liability Policy, not less than “Project Specific Aggregate” specified below in this Section shall apply
specifically to the Project and this Agreement.  The Contractor must keep the Liability Policy in full force
and effect for at least one (1) year after the date of Final Payment to the Contractor pursuant to Section
7.9 of the General Provisions or the Project Acceptance Date, whichever occurs later, to ensure that
coverage for products-completed operations remains in effect for at least such one-year period. In
addition to any other applicable requirements, the Liability Policy shall provide insurance with coverage
limits not less than:

Per Occurrence (combined single limit) 
Project Specific Aggregate 
Explosion, Collapse & Underground 
Personal & Advertising Injury 
Products-Completed Operations 
Excess Liability 

$2,000,000 
$4,000,000 
$1,000,000 
$1,000,000 
$1,000,000 
$4,000,000 

3. Vehicle Liability Insurance.  The Contractor must obtain and maintain a policy of business
automobile liability insurance with a combined single limit, per occurrence, of not less than $1,000,000 
(“Vehicle Liability Policy”).  The Vehicle Liability Policy shall provide coverage for owned, hired, 
borrowed, and non-owned vehicles.  

4. Workers’ Compensation Insurance.  The Contractor and each of its subcontractors must
obtain and maintain: (i) workers’ compensation insurance in accordance with Section 3700 et seq. of the 
Labor Code and other applicable Legal Requirements (“Workers Compensation Policy”); and (ii) 
employers’ liability insurance with limits of not less than $1,000,000 per incident (“Employer Liability 
Policy”).  Prior to commencing the Installation Work, the Contractor must execute and provide to the 
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District the “Certification Regarding Workers Compensation” form included in the Required Contract 
Forms.   
 
 5.     Professional Liability Insurance.  In connection with the Contractor having responsibility, 
whether directly or acting through any consultant or subcontractor, for any design, engineering or other 
professional services in accordance with the Contract Documents, the Contractor must obtain and 
maintain a policy of professional liability (errors and omissions) insurance (“Professional Liability Policy”) 
providing coverage in an amount not less than $1,000,000 for each claim and in the aggregate.  
Notwithstanding anything else to the contrary: (i) the Contractor must have the Professional Liability 
Policy in full force and effect prior to commencing any such professional services; (ii) each renewal or 
replacement of the Professional Liability Policy must have a retroactive date that is prior to the date the 
Contractor commenced any such professional services; and (iii) the Contractor must keep the 
Professional Liability Policy in full force and effect for not less than the two-year period commencing on 
the Substantial Completion Date and, if the Professional Liability Policy will not so remain in effect, the 
Contractor must obtain at its cost a supplemental extended reporting period (i.e., tail) applicable to the 
Professional Liability Policy that keeps such coverage in effect for the remainder of such two-year 
period.  The Contractor’s obligations pursuant to the foregoing clause (iii) shall survive completion of the 
Installation Work and/or termination of this Agreement.  
 
 6.     Contractor All-Risk Insurance. 
  (a)     The Contractor must procure a policy of builder’s all-risk insurance, written on a 
non-reporting, completed value basis, providing coverage in an amount not less than the greater of:  (i) 
the full estimated replacement cost of the District Facility at which the Installation Work is being 
performed, assuming that the Installation Work had been completed; or (ii) the Contract Amount 
(“Contractor All-Risk Policy”).  The Contractor All-Risk Policy must apply, at a minimum, to: (i) completed 
Installation Work and each District Facility as improved by the Installation Work; (ii) Installation Work in 
progress; (iii) temporary structures and improvements; (iv) materials, supplies and equipment stored on 
the Project Sites; (v) materials, supplies and equipment stored at off-site locations or in transit; and (vi) 
operational and performance testing, commissioning, and start-up.   
 
  (b)     The Contractor All-Risk Policy must cover: (i) losses arising from all sudden, 
accidental, and unforeseen causes including, without limitation, fires, windstorms, lightning, explosions, 
theft, collapse, and water damage; (ii) costs associated with clean-up, demolition, repair or other 
correction of covered losses, including, without limitation, fees for necessary architectural, engineering 
and other professional services; and (iii) all ensuing losses attributable to causes of loss excluded under 
the Contractor All-Risk Policy, including, without limitation, faulty design or workmanship.  The 
Contractor All-Risk Policy must be endorsed for extended coverage, vandalism, malicious mischief, and 
theft, including, without limitation, theft of materials not then incorporated into the Installation Work.  
Any exclusion of losses attributable to faulty design or workmanship shall not exceed the total costs the 
District would have incurred to repair or otherwise correct the fault if it had been discovered prior to the 
loss having occurred.   
 
  (c)     The foregoing provisions of this Section 6 shall not be deemed or construed to 
require that the Contractor All-Risk Policy include earthquake and flood insurance coverage.   
 
  (d)     The Contractor All-Risk Policy must name or be endorsed to name the District and 
the Contractor as loss payees (or, if applicable, additional insureds), including, without limitation, for the 
purposes of any tax-exempt bond proceeds used to fund the Project, and the District shall for such 
purposes be deemed the owner of all work and materials on the Project Sites or stored for use on the 
Project Sites.  The payment by the District of Progress Payments and/or the Final Payment, in and of 
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itself, shall not be deemed or construed to: (i) create an insurable interest for the District; or (ii) relieve 
the Contractor of responsibility it otherwise may have for losses arising from any direct physical loss, 
damage, or destruction of any of the Installation Work or the Project in accordance with the Contract. 

7. Umbrella Coverage.  The District, in its sole discretion, may approve or disapprove of a
request by the Contractor to satisfy portions of the coverage requirements for the Insurance Policies 
specified in this Exhibit J (excluding the Workers Compensation Policy) by means of additional umbrella 
policy of insurance.  Any such umbrella policy must: (i) follow the form of the underlying Insurance 
Policies, including, without limitation, with respect to coverage of additional insureds, waiver of 
subrogation, and primary/noncontributory coverage; (ii) provide coverage at least as broad as the 
underlying Insurance Policies; and (iii) provide coverage in excess of the coverage of the underlying 
Insurance Policies, without gaps in coverage limits, including, without limitation, in the event of a 
reduction or exhaustion of the limits of the underlying Insurance Policies.  The District must be named as 
an additional insured pursuant to the umbrella policy.  In no event shall: (i) the aggregate coverage 
(including umbrella) be less than the coverage that would otherwise be available pursuant to the 
separate policies specified in this Exhibit J; or (ii) terms of coverage be impaired or otherwise provide 
less protection than would otherwise be available pursuant to the separate policies specified in this 
Exhibit J.  The District may impose any other conditions or requirements on or for the umbrella policy 
that the District determines are reasonable. 

8. Contractor Insurance Shall be Primary.  The coverages provided by each of the Liability
Policy, Vehicle Liability Policy, Contractor All-Risk Policy, and any excess and/or umbrella policy shall be 
primary and not contributing with respect to any insurance or self-insurance programs covering the 
District, the District Board, any individual members of the District Board, or the District’s officers, 
employees, agents or consultants. 

9. Insurer Standards.  Each Insurance Policy must be issued by an insurer that is licensed to do
business in the State of California and that has, as determined by the A.M. Best Company, a “Financial 
Strength Rating” of not less than “A-” (A minus), a “Ratings Outlook,” if assigned, of either stable or 
positive, and a “Financial Size Category” of not less than “VII.”   

10. Designation of Additional Insureds.  The Liability Policy and the Vehicle Liability Policy
each must name or be endorsed to name each of the District Indemnitees as an additional insured.  Each 
endorsement specifying any additional insured must be ISO Form CG 2010 11/85 or an equivalent 
endorsement reasonably acceptable to the District.  For purposes of this Section, and without otherwise 
limiting the District’s discretion to determine an equivalent to form CG 2010 11/85, a combination of ISO 
forms CG 2010 10/01 and CG 2037 10/01 shall be deemed an acceptable equivalent to ISO form CG 2010 
11/85.  Each additional insured endorsement shall include a “primary insurance clause” stating to the 
effect that: “The insurance afforded by this policy for the benefit of the additional insureds shall be 
primary insurance, and any insurance maintained by the additional insureds shall be excess and non-
contributory with the insurance provided hereunder.”  The coverage provided to the additional insureds 
must be at least as broad as the coverage provided to the Contractor and may not contain any 
additional exclusionary language or limitations applicable only to the additional insureds.   

11. Cross-Liability and Waivers of Subrogation.  Each of the Liability Policy, Vehicle Liability
Policy, and Contractor All-Risk Policy must: (i) be endorsed with a cross-liability endorsement 
(separation of insureds) and include a waiver of the insurer’s rights of subrogation against each person 
or entity that is an additional insured or loss payee.  Each of the Workers Compensation Policy and the 
Employer Liability Policy must be endorsed to include a waiver of the insurer’s rights of subrogation 
against the District.  A waiver of subrogation shall be effective with respect to each applicable person or 
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entity regardless of whether the person or entity: (i) has a right to indemnification; (ii) has an obligation 
to indemnify any other person or entity; (iii) paid any premium for the applicable insurance; or (iv) has 
an insurable interest in any property.  The Contractor shall indemnify and defend the District in 
accordance with Part 8 of the General Provisions, against any and all subrogation claims arising from any 
of the Insurance Policies.  

12. Premiums, Deductibles and Self-Insured Retentions.  The Contractor shall be solely
responsible and liable for paying any and all premiums and other costs incurred in obtaining and 
maintaining the Insurance Policies, including, without limitation, any and all renewal premiums.  The 
District’s written approval, which the District may grant, condition, or withhold in its reasonable 
discretion, shall be required for the Liability Policy, Vehicle Liability Policy and/or Contractor All-Risk 
Policy to be subject to a deductible or self-insured retention in an amount that is greater than ten 
percent of the applicable non-aggregate coverage limit.  As a condition to approving any deductible or 
self-insured retention in excess of such ten-percent limit, the District may require that the Contractor 
provide to the District a bond guaranteeing payment of the deductible or self-insured retention, and 
associated administrative and legal costs and expenses.  Each Certificate of Insurance (defined in Section 
13 of this Exhibit J) that evidences an Insurance Policy that is subject to a deductible or self-insured 
retention must specify each such deductible and self-insured retention, and the amount thereof.  The 
Contractor shall be solely responsible and liable for payment or other satisfaction of any and all such 
deductibles and self-insured retentions.  However, each Insurance Policy subject to any deductible or 
self-insured retention shall provide, or be endorsed to provide, for payment or satisfaction of the 
deductible or self-insured retention by the District in the event of Contractor’s insolvency or other 
inability to pay or satisfy the deductible or self-insured retention.  Without limiting anything else in this 
Agreement, the Contractor shall indemnify the District, in accordance with Part 8 of the General 
Provisions, with respect to any and all claims arising from the premiums, deductibles and/or self-insured 
retentions associated with the Insurance Policies. 

13. Evidence of Coverage.  Prior to commencing the Installation Work, the Contractor must
provide to the District, for each Insurance Policy required pursuant to this Exhibit J, a certificate of 
insurance evidencing that the Insurance Policy is in effect (each a “Certificate of Insurance”), together 
with any and all endorsements to the Insurance Policies required pursuant to this Agreement.  Each 
Certificate of Insurance must certify the names of the insured, any additional insureds, the type and 
amount of the insurance, the location and operations to which the insurance applies, and the expiration 
date of such insurance.  The Contractor must provide to the District an updated Certificate of Insurance 
for each renewal of an Insurance Policy not less than thirty days prior to any expiration of the Insurance 
Policy.  Each renewal and replacement of any Insurance Policy that, as permitted by this Exhibit J, is 
written on a “claims made” basis must have a retroactive date that is prior to the date the Contractor 
was initially required to have such insurance policy in effect pursuant to this Exhibit J.  If any Certificate 
of Insurance associated with an Insurance Policy sets forth language to the effect that it “does not 
amend, extend or alter the coverage” of the Insurance Policy, or that the coverage available pursuant to 
the Insurance Policy “is subject to all of the terms, exclusions, and conditions of the policy,” then, 
notwithstanding Section 15 of this Exhibit J, the Contractor must, prior to commencing the Installation 
Work, provide to the District certified copy of the Insurance policy declaration pages as well as 
applicable endorsements pages.   

14. Mandatory Notice of Change in Coverage.  Subsequent to the Contractor providing
evidence of coverage to the District in accordance with this Section 13 of this Exhibit J, the Contractor 
shall in no event alter the coverage afforded by any Insurance Policy without the advance written 
consent of the District, which consent the District may deny, withhold, or condition in its reasonable 
discretion.  in addition, the Contractor shall notify the District, in writing, not less than ten days after 
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receipt of notice from its insurer of any cancellation, termination, reduction in coverage, or expiration 
without renewal of the Insurance Policy, or, in the case of any cancellation for non-payment of 
premium, not less than five days after receipt of notice from the insurer.  

15. District Review and Approval of Insurance Policies.  Within ten days of a request from the
District, regardless of whether the Installation Work has at such time already been completed, the 
Contractor must provide to the District a certified copy of each requested Insurance Policy declaration 
pages as well as applicable endorsements pages. No review of any Insurance Policy by the District, and 
no failure by the District to undertake any such review, shall be deemed or construed to be an 
assumption of liability by the District or to constitute a waiver of any non-compliance by the Contractor 
with the requirements of this Exhibit J.  The obligations of the Contractor pursuant to this Section 15 
shall survive the completion of the Installation Work and any termination of this Agreement. 

16. Additional Required and/or Optional Insurance.  In addition to maintaining in effect all
other insurance coverage required pursuant to this Exhibit J, the Contractor, at all times during the 
performance of the Installation Work or as otherwise required by any applicable Legal Requirement, 
shall obtain or otherwise have in effect any and all other insurance coverage that the Contractor is 
required to maintain in accordance with applicable Legal Requirements.  The Contractor also may obtain 
or otherwise have in effect any and all other insurance coverages that the Contractor determines are 
necessary in light of prudent business practices, including, without limitation, coverages in excess of the 
amounts required pursuant to this Exhibit J.  The Contractor shall be responsible for obtaining its own 
insurance coverage for tools, equipment and materials not intended to be incorporated into the 
Installation Work or the Project.  The Contractor shall be solely responsible for any and all premiums, 
deductibles, self-insured retentions, losses, et cetera attributable to any additional required and/or 
optional insurance coverage described in this Section. 

17. Subcontractor Insurance.  Upon request of the Contractor, the Parties shall meet and
confer to determine appropriate insurance coverage limits for any particular subcontractor as are 
consistent with the subcontractor’s scope/value of work and the potential for loss attributable to same.  
In the absence of any such request by the Contractor with respect to any subcontractor, or in the event 
the Parties are unable to agree on appropriate insurance coverage limits for any subcontractor, the 
policies and limits for that subcontractor’s insurance shall be the same as specified for the Contractor in 
this Exhibit J, except that only the Contractor shall be required to have a Contractor All-Risk Policy in 
effect.  The Contractor shall be responsible for ensuring that each and every one of its subcontractors 
are insured in accordance with this Section, and for providing all documentation of the subcontractors’ 
insurance coverage (i.e., Insurance Policies, Certificates of Insurance, et cetera) to the District within the 
time(s) required pursuant to this Exhibit J.  The Contractor shall indemnify and defend the District, in 
accordance with Part 8 of the General Provisions, with respect to any and all claims arising from the 
failure of any subcontractor to obtain and maintain the insurance required pursuant to this Exhibit J.  All 
subcontractor insurance coverage shall be subject to review and approval as described in Section 15 of 
this Exhibit J.  

18. Compliance with Safety Programs.  The Contractor, and each subcontractor,
materialman, and other person or entity that furnishes any labor, materials, services, goods or other 
things in connection with the Installation Work, must at all times comply with the requirements of any 
and all applicable Safety Programs, insurer’s property protection or conservation recommendations, et 
cetera, in order to assist in minimizing claims, damages and losses in connection with the Installation 
Work and the Project.  
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19. Failure to Maintain Required Insurance.  If the Contractor or any subcontractor fails to
maintain any required Insurance Policy in full force and effect consistent with the requirements of this 
Exhibit J, the District may purchase or otherwise obtain such insurance and, in such event, the District 
shall deduct the cost thereof from one or more Progress Payments and/or the Final Payment, without 
recourse by the Contractor.  

20. Insurance Coverage Not a Limitation on Liability.  The requirements set forth in this
Exhibit J, including, without limitation, the types and limits of insurance coverage specified, are not 
intended to and shall not in any manner be deemed or construed to limit or qualify the liabilities and 
obligations otherwise assumed by the Contractor pursuant to the Contract Documents.  The Contractor 
shall be solely responsible for paying any loss amount, or portion thereof, that is subject to an applicable 
deductible or self-insured retention requirement. 
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EXHIBIT J 
REPRESENTATIVES AND CONTACT INFORMATION 

1. Authorized District Representatives.  The Authorized District Representatives are: (i) Kevin
Emenaker, Executive Director, Administrative Services; and (ii) Allan Mucerino, Superintendent.  Mr. 
Emenaker is the primary contact person for the District with respect to administration of this Agreement 
and the Project.  The Authorized Contractor Representatives must contact Mr. Emenaker to obtain his 
mobile telephone number.  Notices and other communications to the Authorized District 
Representatives should, as applicable, be addressed as follows: 

District Contact Information:  With separate copy to: 
Alvord Unified School District  Alvord Unified School District 
Attn: Kevin Emenaker, Executive Director Attn: Allan Mucerino, Superintendent 
9 KPC Parkway  9 KPC Parkway 
Corona, CA   92879 Corona, CA   92879 

2. Authorized Contractor Representative.  The Authorized Contractor Representatives are: (i)
Ashley Cacio, Director of Energy Services; and (ii) Charlie Whittenton, Business Manager.  Ashley Cascio 
is the primary contact person for the Contractor with respect to the administration of this Agreement 
and the Project.  The Authorized District Representatives must contact Ashley Cascio to obtain her 
mobile telephone number.  Notices and other communications to the Authorized Contractor 
Representatives should be addressed as follows: 

Contractor Contact Information: With separate copy to: 
Climatec, LLC  Climatec, LLC 
Attn: Ashley Cascio, Director of Energy Services Attn: Charlie Whittenton, Business Manager 
2150 Towne Centre Place, Suite 200   2851 Kathleen Road 
Anaheim, CA  92805  Phoenix, AZ   85053 

3. Architect Representative.  With respect to the Project, there is no Architect or Architect
Representative.  However, the District has delegated the responsibilities of the Architect as set forth in 
the Agreement to Mr. Kevin Emenaker, whose contact information is set forth in Paragraph 1, above, in 
this Exhibit J. 
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