

# NEW DIMENSION

*general construction, inc.*

License 865303  
office 714.492.5929  
719.5 Monroe Way, Placentia, CA 92870

## Proposal

Dir Reg #  
PW-LR-1000776287

Date	Estimate #
4/28/2022	4394

Name / Address
Alvord USD 9 KPC Parkway Corona, CA 92879

Location
Stoke Elementary School 4501 Ambs Drive, Riverside, CA 92505

Description	Qty	Cost	Total
Material and Labor Supplied by New Dimension to:  1. Demo Walls 2. Relocate Fire 3. Repair Tbar 4. Fix Headers 5. Cap Plumbing 6. Carpet Removal and Replacement (District Supplied, We supply cove base) 7. Replace Door 8. Misc. Electrical 9. Paint Impacted Areas  ALTERNATE 1: Material and Labor Supplied by New Dimension to provide plastic wall barrier system to provide access to QTY (2) restrooms while work is going on.	1	28,531.09	28,531.09
	1	1,010.25	1,010.25
		<b>Total</b>	\$29,541.34 ...

Acceptance Signature

Date

\_\_\_\_\_

\_\_\_\_/\_\_\_\_/\_\_\_\_