

BID ANALYSIS FOR: MDM - 2018-2019 - EXTERIOR PAINTING

MDM 06.01.19

NAPA VALLEY UNIFIED SCHOOL DISTRICT
Office of General Services and Facilities

BUDGET: Hidden

Date: 5-13-2019 @ 9:00AM

										Addendum Confirmation	Bid Package Acknow	Lead Certificate
	CONTRACTOR NAME	BID RECEIVED (DATE & TIME)	Shearer Base	Dry Rot Allowance	Lead Abatement Allowance	McPherson	Dry Rot Allowance	Lead Abatement Allowance	BID TOTAL	RANK		
1	Alpha G Painting Inc	5-13-2019 at 8:55 am In Person	\$ 100,000.00	\$ 10,000.00	\$ 30,000.00	\$ 120,000.00	\$ 10,000.00	\$ 30,000.00	\$ 300,000.00	1	05/10/19	X
2	Bell Painting	Did not bid	N/A	N/A	N/A	N/A	N/A	N/A	N/A			
3	C&J Painting	5-13-2019 at 8:55 am In Person	\$ 120,000.00	\$ 10,000.00	\$ 30,000.00	\$ 196,000.00	\$ 10,000.00	\$ 30,000.00	\$ 396,000.00	3	05/10/19	X
4	C&P Painting	Did not bid	N/A	N/A	N/A	N/A	N/A	N/A	N/A			
5	CSI Paint Coatings & Sundries		N/A	N/A	N/A	N/A	N/A	N/A	N/A			
6	D&D Painting	5-13-2019 at 8:55 am In Person	\$ 115,000.00	\$ 10,000.00	\$ 30,000.00	\$ 105,000.00	\$ 10,000.00	\$ 30,000.00	\$ 300,000.00	N/A	05/10/19	X
7	Metro Structural Painting	Did not bid	N/A	N/A	N/A	N/A	N/A	N/A	N/A			
8	Ramusen Painting	Did not bid	N/A	N/A	N/A	N/A	N/A	N/A	N/A			
9	VLA Construction	5-10-2019 at 9:48am via FedEx	\$ 122,000.00	\$ 10,000.00	\$ 30,000.00	\$ 126,000.00	\$ 10,000.00	\$ 30,000.00	\$ 328,000.00	2	05/13/19	X
10									\$ -			
11									\$ -			
12									\$ -			
13									\$ -			
14									\$ -			
15									\$ -			
16									\$ -			
17									\$ -			
18									\$ -			
19									\$ -			
20									\$ -			

We recommend awarding the contract for FMO MDM 06.01.19: Alpha G Painting Inc