

Analysis and Recommendation

Project Name: Vintage Farm	Estimated Budget: \$47,000
Requestor: Jennifer Kerr	Request Date: April 19, 2019
BoE Call for Bid/RFP Approval Date: no	DSA#: 01-117919

Summary of Services Requested


Vendor Name	Quote Amount	DIR #	Pre Qual. Status: CUPCCAA < \$200K
Atlas Peak Construction	\$48,000	1000006675	Yes

Recommendation Summary
Required Attachments:
☒ Form 01

☒ Submitted Quotes

 RFP/Bid Documents Attached ☒ See Recommendation Summary

Approver Use Only


Kelli Jurgenson (Oct 17, 2019) 10-17-19

 Bond Program Manager Date

Notes
Budget Source:

21	- 0036	- 0 - 0000	- 8500	- XXXX	- 990	- 7217	Amount \$: 47,000
-	-	- 0 - 0000	-	-	-	-	Amount \$: _____
-	-	- 0 - 0000	-	-	-	-	Amount \$: _____
-	-	- 0 - 0000	-	-	-	-	Amount \$: _____

Jennifer R. Gibb
Jennifer R. Gibb (Oct 17, 2019) 10/17/19

 Facilities Financial Analyst Date

Michael Pearson
Michael Pearson (Oct 17, 2019) 10/17/19

 Assistant Superintendent Operational Services Date



P.O. BOX 2840
Napa, CA 94558

Lic. # 742689

Telephone (707) 254-0751
Fax (707) 254-7145

EMAIL TRANSMITTAL

DATE: 4/22/19

TO: NVUSD

ATTN: Melanie Griffiths

EMAIL: melaniegriffiths@vpsconline.com

REFERENCE: Vintage Farm

FROM: Danny McLean

PAGES: 3

If there is a problem with this transmittal, please call 707-254-0751

MESSAGE



P.O. BOX 2840
Napa, CA 94558

Lic. # 742689

Telephone (707) 254-0751
Fax (707) 254-7145

Atlas Peak Construction is pleased to submit this proposal to provide the following cleanup services for the **NVUSD Vintage Farm Project , Napa CA** based on the following Work Descriptions and Qualifications as stated below, the total cost of said work is:

Lump Sum Price not to exceed \$ 48,000.00

WORK DESCRIPTION BREAKDOWN

Various Cleanup, is limited to the following;

1. Mobilization and Demobilization of Equipment
2. Cut down various trees and brush and off haul to green waste facility.
3. Mow field
4. Import dirt to fill in hole in location of old home
5. Sort through existing dirt piles and remove debris and off haul to green waste facility.
6. Provide Dozer to spread out dirt piles.



QUALIFICATIONS

1. One move-in. included.
2. No traffic control plan included
3. Construction water to be paid for or supplied by others
4. No removal or handling of hazardous materials are included
5. No night time or weekend work is included
6. General Liability insurance limits are \$2,000,000 per occurrence maximum
7. No work will be completed when onsite materials is more than 4% over optimum moisture. Aerating, processing, spreading, etc. to dry over optimum materials or replacement of over optimum materials with suitable material will be performed as extra work.
8. NO work is included if it is not specifically stated above in the work description
9. NO relocation ,TVing, testing, abandoning, removal or replacement if existing utilities is included other than those included in the above work description .
10. NO engineering, engineered drawings, surveying, permits, fees, compaction testing, as built drawings or Waiver of Subrogation are included.
11. Contract Agreement and schedule to be agreed upon at award of contract

SHOULD THIS PROPOSAL BE ACCEPTED ALL INFORMATION STATED ABOVE SHALL BE INCORPORATED INTO THE CONTRACT



Request for CUPCAA < \$60K

Project Name: Vintage Farm	Estimated Budget: \$40,000
Requestor: Jennifer Kerr	Request Date: April 19, 2019
Call for Bid/RFP (Y/N): n	DSA #: 01-117919

Summary of Services Requested

Approver Use Only


Kelli Jurgenson (Sep 25, 2019)

Bond Program Manager

9-25-19

Date

Notes

SPC Use Only

Project #: 7217	Document #:
------------------------	--------------------

Budget Source:

21	- 0033	- 0 -	0000	- 8500	- XXXX	- 990	- 7217	Amount \$: 40,000
-	-	- 0 -	0000	-	-	-	-	Amount \$:
-	-	- 0 -	0000	-	-	-	-	Amount \$:
-	-	- 0 -	0000	-	-	-	-	Amount \$:


Jennifer R. Gibb (Sep 25, 2019)

Facilities Financial Analyst

9/25/19

Date


Michael Pearson (Oct 7, 2019)

Assistant Superintendent Operational Services

10/7/19

Date

Form 01 Land Clear


Final Audit Report


2019-10-08

Created:	2019-09-26
By:	Melanie R. Griffiths (melanie.griffiths@vpcsonline.com)
Status:	Signed
Transaction ID:	CBJCHBCAABAAwGFsE6VcCKLrVaXwD0WaKwLwHfU_Q0Q9


"Form 01 Land Clear" History


 Document created by Melanie R. Griffiths (melanie.griffiths@vpcsonline.com)
2019-09-26 - 0:01:44 AM GMT- IP address: 209.232.116.100


 Document emailed to Kelli Jurgenson (kelli@vpcsonline.com) for signature
2019-09-26 - 0:02:32 AM GMT


 Email viewed by Kelli Jurgenson (kelli@vpcsonline.com)
2019-09-26 - 0:07:37 AM GMT- IP address: 66.249.84.8


 Document e-signed by Kelli Jurgenson (kelli@vpcsonline.com)
Signature Date: 2019-09-26 - 0:09:04 AM GMT - Time Source: server- IP address: 209.232.116.100


 Document emailed to Jennifer R. Gibb (jgibb@nvusd.org) for signature
2019-09-26 - 0:09:05 AM GMT


 Email viewed by Jennifer R. Gibb (jgibb@nvusd.org)
2019-09-26 - 3:40:33 AM GMT- IP address: 66.249.84.5

 Document e-signed by Jennifer R. Gibb (jgibb@nvusd.org)
Signature Date: 2019-09-26 - 3:41:23 AM GMT - Time Source: server- IP address: 209.65.185.106

 Document emailed to Michael Pearson (mpearson@nvusd.org) for signature
2019-09-26 - 3:41:25 AM GMT

 Email viewed by Michael Pearson (mpearson@nvusd.org)
2019-09-26 - 3:00:00 PM GMT- IP address: 66.249.84.16

 Email viewed by Michael Pearson (mpearson@nvusd.org)
2019-09-30 - 7:25:39 PM GMT- IP address: 66.249.84.8

 Email viewed by Michael Pearson (mpearson@nvusd.org)
2019-10-07 - 11:10:11 PM GMT- IP address: 66.249.84.8



Document e-signed by Michael Pearson (mpearson@nvusd.org)

Signature Date: 2019-10-08 - 0:26:59 AM GMT - Time Source: server- IP address: 209.232.116.100



Signed document emailed to Melanie R. Griffiths (melanie.griffiths@vpcsonline.com), Michael Pearson (mpearson@nvusd.org), Kelli Jurgenson (kelli@vpcsonline.com), and Jennifer R. Gibb (jgibb@nvusd.org)

2019-10-08 - 0:26:59 AM GMT