

Analysis and Recommendation

Project Name: West Park Fire Hydrant	Estimated Budget: \$47,312.00
Requestor: Tracy Frye	Request Date: 10/3/2019
BoE Call for Bid/RFP Approval Date: N/A	DSA#: 01-118545

Summary of Services Requested

Vendor Name	Quote Amount	DIR #	Pre Qual. Status: Public Works > \$200K
Atlas Peak	\$47,312.00	1000006675	YES

Recommendation Summary


Required Attachments:

☒ Form 01

☒ Submitted Quotes

 RFP/Bid Documents Attached ☒ See Recommendation Summary

Approver Use Only


Kelli Jurgenson (Oct 4, 2019)

_____ 10-4-19
 Bond Program Manager Date

Notes

Budget Source:

25	- 9010	- 0 - 0000	- 8500	- XXXX	- 977	- 7070	Amount \$:	47,312
-	-	- 0 - 0000	-	-	-	-	Amount \$:	_____
-	-	- 0 - 0000	-	-	-	-	Amount \$:	_____
-	-	- 0 - 0000	-	-	-	-	Amount \$:	_____


Jennifer R. Gibb (Oct 7, 2019)

_____ 10/7/19
 Facilities Financial Analyst Date


Michael Pearson (Oct 29, 2019)

_____ 10/29/19
 Assistant Superintendent Operational Services Date



P.O. BOX 2840
Napa, CA 94558

Lic. # 742689

Telephone (707) 254-0751
Fax (707) 254-7145

EMAIL TRANSMITTAL

DATE: 10-2-19

TO: Tracy Frye

EMAIL: Tracy_frye@nvusd.org

REFERENCE: West Park Hydrant

FROM: Danny McLean

PAGES: 3

If there is a problem with this transmittal, please call 707-254-0751

MESSAGE



P.O. BOX 2840
Napa, CA 94558

Lic. # 742689

Telephone (707) 254-0751
Fax (707) 254-7145

Atlas Peak Construction is pleased to submit a budget proposal to construct the following underground utility improvements for **West Park School** based on the following Work Descriptions and Qualifications as stated below, the total cost of said work is:

Lump Sum Price \$47,312

WORK DESCRIPTION BREAKDOWN

1. Expose existing 36" city of Napa water main for 6" hot tap to be done by city of Napa crew .
2. Place new 6" ductile iron hydrant service approximately 40' to back of curb
3. Install new hydrant per city of Napa standards
4. Patch pave trench per city of Napa standards



QUALIFICATIONS

1. No hot tap fees or inspection fees included for City of Napa water
2. One move-in. Included.
3. No removal or handling of hazardous materials are included
4. No night time or weekend work is included.
5. NO work is included if it is not specifically stated above in the work description. .
6. NO engineering, engineered drawings, surveying, permits, fees, compaction testing, as built drawings or Waiver of Subrogation are included.
7. Contract Agreement and schedule to be agreed upon at award of contract

SHOULD THIS PROPOSAL BE ACCEPTED ALL INFORMATION STATED ABOVE SHALL BE INCORPORATED INTO THE CONTRACT

Request for CUPCAA < \$60K

Project Name: West park Fire Hydrant	Estimated Budget: \$47,000.00
Requestor: Tracy Frye	Request Date: 8/9/2019
Call for Bid (Y/N): No	DSA #: TBA

Summary of Services Requested

To provide and install a new fire hydrant on Linda Vista in the public right of way to meet requirement for DSA. The location and design by the City of Napa water department.

Approver Use Only


Kelli Jurgenson (Sep 3, 2019) 9-3-19

 Bond Program Manager Date

Notes
SPC Use Only

Project #: 7070	Document #:
------------------------	--------------------

Budget Source:

25	9010	- 0 -	0000	- 8500	- XXXX	- 977	- 7070	Amount \$: 47,000
-	-	- 0 -	0000	-	-	-	-	Amount \$:
-	-	- 0 -	0000	-	-	-	-	Amount \$:
-	-	- 0 -	0000	-	-	-	-	Amount \$:

Jennifer R. Gibb
Jennifer R. Gibb (Sep 5, 2019) 9/5/19

 Facilities Financial Analyst Date

Michael Pearson
Michael Pearson (Sep 5, 2019) 9/5/19

 Assistant Superintendent Operational Services Date